ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20041105002
LETTING DATE : 11/05/04 10:00 AM DIVISION : 07
CONTRACT TIME : 360 Calendar Days

CONTRACT DESCRIPTION

for constructing the Additional Lanes (Partial Grade and
Drain, Pavement and Signals) on S.R.#12 (U.S.#84) from
S.R.#299 (Opp Bypass) in Opp to C.R.#30. Length 3.965 mi.

COUNTIES

PROJECT (S)

COVINGTON

DATE
PAGE

MGF-0012 (505)

11/08/04
002 -1

4,882,800.
5,484,449.
5,533,873.
6,080,805.

% OVER

LOW BID

RANK VENDOR NO./NAME

1 02032 BULLARD EXCAVATING, INC.
2 01087 APAC-SOUTHEAST, INC.

3 18005 GRADY RALLS & SONS, INC.
4 14007 W. S. NEWELL & SONS, INC.
5 14001 NEWELL ROADBUILDERS, INC.

6,286,751.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 002 -2
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20041105002 COUNTIES COVINGTON
LETTING DATE 11/05/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 18005
|BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 26147.67000 26147.67| 25000.00000 25000.00| 25000.00000 25000.00
Clearing & Grubbing (Approximately 12 | \ |
Acres) I \ |
0020 206D000 351.000 LF | 4.12000 1446.12| 8.00000 2808.00]| 8.00000 2808.00
Removing Pipe | \ |
0030 206D007 729.000 LF | 4.12000 3003.48]| 3.00000 2187.00]| 3.00000 2187.00
Removing Concrete Flume | | |
0040 206E000 28.000 EACH] 205.93000 5766.04 | 250.00000 7000.00| 250.00000 7000.00
Removing Headwalls | \ |
0050 209A000 9.000 EACH] 56.76000 510.84| 125.00000 1125.00] 125.00000 1125.00
Mailbox Reset, Single | | |
0060 210A000 38963.000 CUYD]| 3.26000 127019.38] 3.75000 146111.25] 3.75000 146111.25
Unclassified Excavation | | |
0070 210D011 45592.000 CUYD]| 4.30000 196045.60] 5.15000 234798.80 | 5.15000 234798.80
Borrow Excavation (A-4 or Better) | |
0080 214A000 603.000 CUYD| 5.71000 3443.13| 8.00000 4824.00 | 8.00000 4824.00
Structure Excavation | | |
0090 214B0O0O 276.000 CUYD] 6.77000 1868.52| 18.00000 4968.00 | 18.00000 4968.00
Foundation Backfill, Local | | |
0100 230A000 210.000 RBST| 365.13000 76677.30] 300.00000 63000.00]| 210.00000 44100.00
Roadbed Processing | \ |
0110 301A222 240449.000 SQYD| 4.15000 997863.35| 5.45000 1310447.05]| 4.45000 1069998.05
Soil Aggregate Base Course, Type C, | |
Road Mixed, 6" Compacted Thickness | | |
0120 401A000 104946.000 SQYD| 0.40000 41978.40| 0.40000 41978.40| 0.40000 41978.40
Bituminous Treatment A | \ |
0130 401B108 49846.000 SQYD| 0.98000 48849.08| 0.83000 41372.18| 0.83000 41372.18
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0140 405A000 9994.000 GAL | 1.62000 16190.28| 1.90000 18988.60] 1.90000 18988.60
Tack Coat | | |
0150 408A052 55840.000 SQYD]| 0.63000 35179.20] 0.35000 19544.00] 0.35000 19544.00
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0160 410A002 1.000 EACH]| 8000.00000 8000.00] 12000.00000 12000.00] 12000.00000 12000.00
Profilograph | | |
0170 410H000 1.000 EACH] 50000.00000 50000.00] 25000.00000 25000.00| 25000.00000 25000.00
\ |

Material Remixing Device |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 002 -3
TABULATION OF BIDS

24" Roadway Pipe (Class 3 R.C.)
(Extension)

CALL ORDER : 002 CONTRACT ID : 20041105002 COUNTIES : COVINGTON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 18005
|BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 424A361 14201.000 TON | 30.75000 436680.75| 39.00000 553839.00 | 39.00000 553839.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0190 424A366 2799.000 TON | 45.47000 127270.53| 40.00000 111960.00| 40.00000 111960.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424B651 21856.000 TON | 33.61000 734580.16| 36.50000 797744.00 | 36.50000 797744.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0210 424B659 11195.000 TON | 33.61000 376263.95| 37.50000 419812.50| 37.50000 419812.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424B663 3665.000 TON | 35.63000 130583.95] 34.50000 126442.50| 34.50000 126442.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 424B681 12275.000 TON | 33.86000 415631.50] 36.75000 451106.25| 36.75000 451106.25
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0240 424B685 100.000 TON | 58.12000 5812.00] 75.00000 7500.00] 75.00000 7500.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0250 428C000 69080.000 LF | 0.09000 6217.20| 0.12000 8289.60] 0.09000 6217.20
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0260 430B00O 500.000 TON | 27.16000 13580.00| 50.00000 25000.00] 50.00000 25000.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0270 530A001 135.000 LF | 20.89000 2820.15] 19.00000 2565.00 | 19.00000 2565.00
18" Roadway Pipe (Class 3 R.C.) | \
0280 530A101 49.000 LF | 28.48000 1395.52] 23.00000 1127.00] 23.00000 1127.00
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0290 530A102 94.000 LF | 42.03000 3950.82| 28.00000 2632.00| 28.00000 2632.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 002 -4
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20041105002 COUNTIES COVINGTON
LETTING DATE 11/05/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 18005
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. | GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
0300 530A662 325.000 LF | 24.50000 7962.50| 24.00000 7800.00| 24.00000 7800.00
24" Roadway Pipe (Class 3 R.C.) | | |
(Temporary) | \ |
0310 530B003 64.000 LF | 44.85000 2870.40 | 43.00000 2752.00] 43.00000 2752.00
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0320 530B004 59.000 LF | 55.61000 3280.99| 57.00000 3363.00| 57.00000 3363.00
44" Span, 27" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0330 530B014 24.000 LF | 54.01000 1296.24 | 42.00000 1008.00| 42.00000 1008.00
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |
0340 533A098 4.000 LF | 204.91000 819.64| 30.00000 120.00] 30.00000 120.00
18" Storm Sewer Pipe (Class 3 R.C.) | |
0350 533A099 178.000 LF | 33.65000 5989.70| 26.00000 4628.00| 26.00000 4628.00
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0360 533A102 16.000 LF | 57.29000 916.64 | 45.00000 720.00 | 45.00000 720.00
42" Storm Sewer Pipe (Class 3 R.C.) | |
0370 533A103 28.000 LF | 67.43000 1888.04 | 69.00000 1932.00| 69.00000 1932.00
48" Storm Sewer Pipe (Class 3 R.C.) | \
0380 533B100 264.000 LF | 44.85000 11840.40] 42.00000 11088.00] 42.00000 11088.00
36" Span, 23" Rise Storm Sewer Pipe | |
(Class 3 R.C.) | \ |
0390 535A411 106.000 LF | 37.53000 3978.18| 19.00000 2014.00] 19.00000 2014.00
18" Side Drain Pipe (Class 3 R.C.) | |
(Extension) | | |
0400 535A651 64.000 LF | 29.15000 1865.60]| 18.00000 1152.00| 18.00000 1152.00
18" Side Drain Pipe (Temporary) | \ |
0410 600A000 LUMP | 65000.00000 65000.00|] 126000.00000 126000.00| 289100.00000 289100.00
Mobilization | |
0420 601A000 1.000 EACH] 12000.00000 12000.00] 8500.00000 8500.00| 8500.00000 8500.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0430 606A000 500.000 LF | 10.72000 5360.00 | 9.00000 4500.00| 9.00000 4500.00
6" Underdrain Pipe | | |
0440 610C001 1304.000 TON | 29.09000 37933.36| 28.00000 36512.00| 28.00000 36512.00
Loose Riprap, Class 2 | | |
0450 610D003 1030.000 SQYD| 2.41000 2482 .30 | 1.85000 1905.50| 1.85000 1905.50
| \ |

Filter Blanket, Geotextile



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 002 -5
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20041105002 COUNTIES COVINGTON
LETTING DATE 11/05/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 18005
| BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, | GRADY RALLS & SONS, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0460 614A000 169.000 CUYD| 193.05000 32625.45| 190.00000 32110.00| 190.00000 32110.00
Slope Paving | |

0470 618B002 45.000 SQYD| 45.44000 2044.80 | 38.00000 1710.00]| 38.00000 1710.00
Concrete Driveway, 6" Thick | | |

0480 619A002 3.000 EACH] 444 .70000 1334.10] 375.00000 1125.00| 375.00000 1125.00
18" Roadway Pipe End Treatment, Class 1 | | |

0490 619A003 5.000 EACH] 523.11000 2615.55| 425.00000 2125.00] 425.00000 2125.00
24" Roadway Pipe End Treatment, Class 1 | | |

0500 619A101 17.000 EACH| 524.22000 8911.74| 350.00000 5950.00| 350.00000 5950.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |

0510 619A102 4.000 EACH] 523.81000 2095.24 | 400.00000 1600.00| 400.00000 1600.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |

0520 619B018 5.000 EACH] 735.13000 3675.65| 475.00000 2375.00] 475.00000 2375.00
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 1 | | |

0530 619B069 2.000 EACH| 1466.81000 2933.62| 1375.00000 2750.00] 1375.00000 2750.00
44" Span, 27" Rise Roadway Pipe End | |
Treatment, Class 2 | | |

0540 619B118 2.000 EACH| 732.84000 1465.68| 475.00000 950.00] 475.00000 950.00
36" Span, 23" Rise Side Drain Pipe End | | |
Treatment, Class 1 | \ |

0550 620A000 3.000 CUYD] 1427.65000 4282.95| 500.00000 1500.00] 500.00000 1500.00
Minor Structure Concrete | | |

0560 621A000 6.000 EACH]| 1732.89000 10397.34| 3500.00000 21000.00| 3500.00000 21000.00
Junction Boxes, Type 1, 1P Or 5 | | |

0570 621A005 1.000 EACH] 2459.31000 2459.31| 3500.00000 3500.00]| 3500.00000 3500.00
Junction Boxes, Type 1 | | |

0580 621A013 1.000 EACH]| 4304.46000 4304.406| 4200.00000 4200.00| 4200.00000 4200.00
Junction Boxes, Type Special | | |

0590 621B000 7.000 EACH] 515.29000 3607.03]| 500.00000 3500.00]| 500.00000 3500.00
Junction Box Units, Type 1, 1P Or 5 | | |

0600 621C027 1.000 EACH]| 1595.86000 1595.86| 1800.00000 1800.00| 1800.00000 1800.00
Inlets, Type C | | |

0610 621D002 1.000 EACH] 460.12000 460.12| 400.00000 400.00| 400.00000 400.00
Inlet Units, Type C | | |

0620 630A001 1025.000 LF | 16.00000 16400.00] 15.00000 15375.00] 16.00000 16400.00
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 002 -6
TABULATION OF BIDS

Solid White, Class 2, Type A Traffic |
Stripe (0.06"™ Thick) (6" Wide) |

CALL ORDER : 002 CONTRACT ID : 20041105002 COUNTIES : COVINGTON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 18005
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. | GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0630 630C050 4.000 EACH] 1875.00000 7500.00] 1800.00000 7200.00| 1875.00000 7500.00
Guardrail End Anchor, Type 20 Series | | |
0640 650A000 9087.000 CUYD| 4.50000 40891.50] 6.85000 62245.95]| 6.85000 62245.95
Topsoil | | |
0650 650B000 6927.000 CUYD| 3.00000 20781.00 | 5.25000 36366.75| 5.25000 36366.75
Topsoil From Stockpiles | | |
0660 651B00O 1.000 TON | 40.00000 40.00] 50.00000 50.00| 30.00000 30.00
Agricultural Limestone | \ |
0670 652A061 12.000 ACRE]| 380.00000 4560.00] 380.00000 4560.00 | 425.00000 5100.00
Seeding (Mix 3E) | \ |
0680 652C000 109.000 ACRE| 45.00000 4905.00] 45.00000 4905.00| 50.00000 5450.00
Mowing | | |
0690 654A001 7290.000 SQYD| 2.70000 19683.00] 2.70000 19683.00] 2.75000 20047.50
Solid Sodding (Bermuda) | | |
0700 656A000 12.000 ACRE]| 340.00000 4080.00] 340.00000 4080.00| 395.00000 4740.00
Mulching, Class A, Type 1 | | |
0710 659A000 7265.000 SQYD| 1.50000 10897.50] 1.50000 10897.50] 1.65000 11987.25
Erosion Control Netting, Class A | | |
0720 665A000 24.000 ACRE] 320.00000 7680.00] 320.00000 7680.00 | 275.00000 6600.00
Temporary Seeding | | |
0730 665B000 24.000 ACRE] 340.00000 8160.00] 340.00000 8160.00| 275.00000 6600.00
Temporary Mulching | | |
0740 6651000 2415.000 TON | 31.05000 74985.75| 28.00000 67620.00| 28.00000 67620.00
Temporary Riprap, Class 2 | \ |
0750 665J000 27109.000 LF | 2.70000 73194.30] 2.50000 67772.50] 3.50000 94881.50
Silt Fence, Type A | | |
0760 665K000 1550.000 CUYD]| 10.47000 16228.50] 8.00000 12400.00] 8.00000 12400.00
Drainage Sump Excavation | \ |
0770 6650001 27109.000 LF | 0.11000 2981.99| 0.11000 2981.99]| 0.50000 13554.50
Silt Fence Removal | | |
0780 6650001 4348.000 LF | 4.61000 20044.28| 5.00000 21740.00| 4.75000 20653.00
20 Inch Wattle | \ |
0790 666A001 12.000 ACRE]| 10.00000 120.00] 10.00000 120.00] 10.00000 120.00
Pest Control Treatment | | |
0800 680A000 LUMP | 80477.49000 80477.49| 38382.38000 38382.38| 15000.00000 15000.00
Engineering Controls | | |
0810 701A028 10.000 MILE] 1490.00000 14900.00] 1490.00000 14900.00] 1490.00000 14900.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 002 =7
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20041105002 COUNTIES COVINGTON
LETTING DATE 11/05/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 01087 | ( 3 ) 18005
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. | GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0820 701A032 9.000 MILE] 1490.00000 13410.00] 1490.00000 13410.00] 1490.00000 13410.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0830 701A041 7.000 MILE] 950.00000 6650.00| 950.00000 6650.00] 950.00000 6650.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0840 701A048 2.000 MILE| 1690.00000 3380.00| 1690.00000 3380.00| 1690.00000 3380.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0850 701B009 10717.000 LF | 0.85000 9109.45| 0.85000 9109.45| 0.85000 9109.45
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0860 701C000 7.000 MILE] 450.00000 3150.00| 450.00000 3150.00| 450.00000 3150.00
Broken Temporary Traffic Stripe | | |
0870 701C001 42.000 MILE] 553.00000 23226.00| 530.00000 22260.00| 530.00000 22260.00
Solid Temporary Traffic Stripe | \ |
0880 701D007 1.000 MILE] 1650.00000 1650.00] 1650.00000 1650.00| 1650.00000 1650.00
Solid Traffic Stripe Removed (Paint) | | |
0890 701D008 2.000 MILE| 1750.00000 3500.00| 1750.00000 3500.00| 1750.00000 3500.00
Solid Traffic Stripe Removed (Plastic) | | |
0900 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
Broken Traffic Stripe Removed (Paint) | | |
0910 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
Broken Traffic Stripe Removed (Plastic) | | |
0920 703A002 15056.000 SQFT| 2.50000 37640.00] 2.50000 37640.00| 2.50000 37640.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0930 703B002 830.000 SQFT| 3.50000 2905.00| 3.50000 2905.00] 3.50000 2905.00
Traffic Control Legends, Class 2, Type | | |
0940 703C001 150.000 SQFT| 3.00000 450.00] 3.00000 450.00| 3.00000 450.00
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | | |
0950 703D001 2000.000 SQFT| 1.35000 2700.00| 1.35000 2700.00] 1.35000 2700.00
Temporary Traffic Control Markings | | |
0960 705A011 167.000 EACH| 6.00000 1002.00] 6.00000 1002.00| 6.00000 1002.00
Pavement Markers, Class C, Type 1-A | | |
0970 705A023 756.000 EACH| 6.00000 4536.00| 6.00000 4536.00| 6.00000 4536.00
Pavement Markers, Class C, Type 2-D | | |
0980 705A030 960.000 EACH| 5.25000 5040.00| 5.25000 5040.00| 5.25000 5040.00
\ |

Pavement Markers,

Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION 11/08/04
002 -8
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID 20041105002 COUNTIES COVINGTON
LETTING DATE : 11/05/04 10:00 AM DIVISION
| ( 1 ) 02032 | ( 2 01087 | ( 3 ) 18005
| BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, | GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0990 705A031 483.000 EACH| 5.25000 2535.75| 5.25000 2535.75]| 5.25000 2535.75
Pavement Markers, Class A-H, Type 1-A | | |
1000 705A032 282.000 EACH] 5.25000 1480.50] 5.25000 1480.50| 5.25000 1480.50
Pavement Markers, Class A-H, Type 1-B | | |
1010 705A037 167.000 EACH| 5.25000 876.75| 5.25000 876.75] 5.25000 876.75
Pavement Markers, Class A-H, Type 2-D | | |
1020 705A038 362.000 EACH]| 5.25000 1900.50] 5.25000 1900.50| 5.25000 1900.50
Pavement Markers, Class A-H, Type 2-E | | |
1030 707B003 1.000 EACH]| 100.00000 100.00] 105.00000 105.00] 150.00000 150.00
Type A Hazard Marker Installation | | |
1040 709A001 8.000 EACH] 100.00000 800.00] 105.00000 840.00] 125.00000 1000.00
Milepost, Type B | \ |
1050 710A115 709.000 SQFT| 13.75000 9748.75| 14.44000 10237.96] 15.00000 10635.00
Class 4, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
1060 710Al126 603.000 SQFT| 16.75000 10100.25] 17.59000 10606.77| 22.50000 13567.50
Class 8, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1070 710A141 100.000 SQFT| 18.00000 1800.00] 18.90000 1890.00| 17.50000 1750.00
Class 6, Aluminum Flat Sign Panels O. | | |
125" Thick Or Steel Flat Sign Panels 12 | | |
Gauge (Type III Background) | | |
1080 710B0O01 2650.000 LF | 4.25000 11262.50] 4.47000 11845.50] 7.25000 19212.50
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
1090 730A000 LUMP | 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
Removal Of Existing Traffic Control | | |
Unit (US 84 @ US 331) | \ |
1100 730C000 LUMP | 2700.00000 2700.00 | 5000.00000 5000.00| 5000.00000 5000.00
Furnishing And Installing Traffic | | |
Control Unit (US 84 @ US 331) | | |
1110 730E000 4.000 EACH] 3000.00000 12000.00] 2500.00000 10000.00] 2500.00000 10000.00
Metal Traffic Signal Pole Foundation | | |
1120 730G001 4.000 EACH] 7200.00000 28800.00 | 6000.00000 24000.00| 6000.00000 24000.00
Metal Traffic Signal Strain Pole | | |
1130 730H001 3470.000 LF 2.47000 8570.90| 2.00000 6940.00] 2.00000 6940.00
\ |

|
Loop Wire |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 002 -9
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20041105002 COUNTIES : COVINGTON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 18005
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. | GRADY RALLS & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1140 7301001 6365.000 LF | 0.60000 3819.00| 1.00000 6365.00] 1.00000 6365.00
Loop Detector Lead-In-Cable | | |
1150 7303010 16.000 EACH]| 174.00000 2784.00 | 200.00000 3200.00| 200.00000 3200.00
Vehicle Loop Detector | | |
1160 730K000 10.000 EACH]| 308.00000 3080.00 275.00000 2750.00 275.00000 2750.00
Traffic Signal Junction Box |
1170 730L005 1250.000 LF | 1.30000 1625.00 3.00000 3750.00 3.00000 3750.00
2", Non-Metallic, Conduit |
1172 730N000 4.000 EACH] 400.00000 1600.00 500.00000 2000.00 775.00000 3100.00
Luminaire Extension Assembly, 12 Ft. |
1174 730P020 4.000 EACH] 900.00000 3600.00 300.00000 1200.00 300.00000 1200.00

Vehicular Signal Head, 12 Inch, 1 |
Section, Type LED |

I I

I I

I |

I |

I I

I I

I |

I |

I I
1180 730P022 12.000 EACH| 700.00000 8400.00| 775.00000 9300.00 | 10000.00000 120000.00

Vehicular Signal Head, 12 Inch, 3 | | |

Section, Type LED | I |
1190 730R022 1.000 EACH] 8200.00000 8200.00| 10000.00000 10000.00] 500.00000 500.00

Controller Assembly, Type III, 8 Phase | I |
1200 740B00O 1936.000 SQFT| 7.25000 14036.00 | 7.62000 14752.32| 13.00000 25168.00

Construction Signs | I |
1210 740D000 350.000 EACH] 60.00000 21000.00]| 52.50000 18375.00] 55.00000 19250.00

Channelizing Drums | I |
1220 740E000 75.000 EACH| 11.15000 836.25| 11.55000 866.25] 10.00000 750.00

Cones (36 Inches High) | | |
1230 740F002 74.000 EACH| 199.08000 14731.92| 183.75000 13597.50] 250.00000 18500.00

Barricades, Type III | I |
1240 7401005 14.000 EACH| 348.56000 4879.84 | 393.75000 5512.50] 500.00000 7000.00

Warning Lights, Type B (Detachable Head | I |
1250 740M001 75.000 EACH| 7.12000 534.00] 7.49000 561.75] 1.00000 75.00

Ballast For Cone | I |
1260 7400000 1.000 EACH] 1872.43000 1872.43| 1500.00000 1500.00] 1500.00000 1500.00

Pilot Car | | |
1270 741C010 1.000 EACH] 1500.00000 1500.00]| 2498.13000 2498.13] 5000.00000 5000.00

Portable Sequential Arrow And Chevron | I |

Sign Unit | | |
1280 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00] 0.80000 1200.00

Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS $ 4,882,800.91| S 5,484,449.33| $ 5,533,873.63

o o
I |

CONTRACT TOTALS $ 4,882,800.91 S 5,484,449.33 $ 5,533,873.63
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SECTION 0001 Total
| \ |
0010 201A000 LUMP| 462000.00000 462000.00|] 215000.00000 215000.00|
Clearing & Grubbing (Approximately 12 | \ |
Acres) I \ |
0020 206D000 351.000 LF | 5.00000 1755.00] 3.00000 1053.00|
Removing Pipe | \ |
0030 206D007 729.000 LF | 3.00000 2187.00| 3.50000 2551.50]
Removing Concrete Flume | | |
0040 206E000 28.000 EACH] 125.00000 3500.00| 150.00000 4200.00|
Removing Headwalls | \ |
0050 209A000 9.000 EACH] 150.00000 1350.00] 125.00000 1125.00]
Mailbox Reset, Single | | |
0060 210A000 38963.000 CUYD]| 3.05000 118837.15] 5.25000 204555.75|
Unclassified Excavation | | |
0070 210D011 45592.000 CUYD]| 4.97000 226592.24| 6.85000 312305.20]
Borrow Excavation (A-4 or Better) | |
0080 214A000 603.000 CUYD| 5.00000 3015.00| 4.50000 2713.50]
Structure Excavation | | |
0090 214B0O0O 276.000 CUYD] 3.00000 828.00] 7.50000 2070.00]
Foundation Backfill, Local | | |
0100 230A000 210.000 RBST| 425.00000 89250.00] 350.00000 73500.00|
Roadbed Processing | \ |
0110 301A222 240449.000 SQYD| 5.35000 1286402.15] 5.64000 1356132.36]|
Soil Aggregate Base Course, Type C, | |
Road Mixed, 6" Compacted Thickness | | |
0120 401A000 104946.000 SQYD| 0.40000 41978.40| 0.40000 41978.40|
Bituminous Treatment A | \ |
0130 401B108 49846.000 SQYD| 0.84000 41870.64 | 0.84000 41870.64 |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0140 405A000 9994.000 GAL | 1.90000 18988.60] 1.90000 18988.60]
Tack Coat | | |
0150 408A052 55840.000 SQYD]| 0.35000 19544.00] 0.35000 19544.00]
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0160 410A002 1.000 EACH]| 12000.00000 12000.00] 12000.00000 12000.00]
Profilograph | | |
0170 410H000 1.000 EACH] 25000.00000 25000.00 | 25000.00000 25000.00|
\ |

Material Remixing Device



24" Roadway Pipe (Class 3 R.C.)
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 424A361 14201.000 TON | 39.00000 553839.00 | 39.00000 553839.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0190 424A366 2799.000 TON | 40.00000 111960.00] 40.00000 111960.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424B651 21856.000 TON | 36.50000 797744.00| 36.50000 797744.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0210 424B659 11195.000 TON | 37.50000 419812.50] 37.50000 419812.50|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424B663 3665.000 TON | 34.50000 126442.50| 34.50000 126442.50|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 424B681 12275.000 TON | 36.75000 451106.25| 36.75000 451106.25|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0240 424B685 100.000 TON | 75.00000 7500.00| 75.00000 7500.00]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0250 428C000 69080.000 LF | 0.09000 6217.20| 0.09000 6217.20]
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0260 430B00O 500.000 TON | 30.00000 15000.00| 25.50000 12750.00 |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0270 530A001 135.000 LF | 23.00000 3105.00] 23.75000 3206.25]
18" Roadway Pipe (Class 3 R.C.) | \
0280 530A101 49.000 LF | 60.00000 2940.00] 28.75000 1408.75]
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0290 530A102 94.000 LF | 63.00000 5922.00] 40.00000 3760.00]
| \ |
| \ |

(Extension)
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0300 530A662 325.000 LF | 33.00000 10725.00] 27.00000 8775.00|
24" Roadway Pipe (Class 3 R.C.) | | |
(Temporary) | \ |
0310 530B003 64.000 LF | 83.00000 5312.00| 48.00000 3072.00|
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0320 530B004 59.000 LF | 93.50000 5516.50| 65.00000 3835.00|
44" Span, 27" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0330 530B014 24.000 LF | 83.00000 1992.00] 54.00000 1296.00|
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |
0340 533A098 4.000 LF | 60.00000 240.00| 58.75000 235.00|
18" Storm Sewer Pipe (Class 3 R.C.) | |
0350 533A099 178.000 LF | 33.00000 5874.00| 24.00000 4272.00|
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0360 533A102 16.000 LF | 86.00000 1376.00] 92.75000 1484.00|
42" Storm Sewer Pipe (Class 3 R.C.) | |
0370 533A103 28.000 LF | 96.00000 2688.00 | 101.75000 2849.00]|
48" Storm Sewer Pipe (Class 3 R.C.) | \
0380 533B100 264.000 LF | 51.00000 13464.00] 43.75000 11550.00]
36" Span, 23" Rise Storm Sewer Pipe | |
(Class 3 R.C.) | \ |
0390 535A411 106.000 LF | 22.50000 2385.00| 19.00000 2014.00]
18" Side Drain Pipe (Class 3 R.C.) | |
(Extension) | | |
0400 535A651 64.000 LF | 84.50000 5408.00 | 19.00000 1216.00|
18" Side Drain Pipe (Temporary) | \ |
0410 600A000 LUMP| 153200.00000 153200.00| 425000.00000 425000.00]
Mobilization | |
0420 601A000 1.000 EACH] 5000.00000 5000.00| 7500.00000 7500.00 |
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0430 606A000 500.000 LF | 8.00000 4000.00] 10.00000 5000.00|
6" Underdrain Pipe | | |
0440 610C001 1304.000 TON | 32.00000 41728.00] 32.00000 41728.00|
Loose Riprap, Class 2 | | |
0450 610D003 1030.000 SQYD| 2.00000 2060.00 | 3.00000 3090.00|
| \ |

Filter Blanket,

Geotextile
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0460 614A000 169.000 CUYD| 210.00000 35490.00] 220.00000 37180.00|
Slope Paving | |
0470 618B002 45.000 SQYD| 50.00000 2250.00| 30.00000 1350.00]|
Concrete Driveway, 6" Thick | | |
0480 619A002 3.000 EACH] 525.00000 1575.00] 450.00000 1350.00|
18" Roadway Pipe End Treatment, Class 1 | | |
0490 619A003 5.000 EACH] 600.00000 3000.00| 475.00000 2375.00]
24" Roadway Pipe End Treatment, Class 1 | | |
0500 619A101 17.000 EACH| 500.00000 8500.00] 450.00000 7650.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0510 619A102 4.000 EACH] 600.00000 2400.00 | 475.00000 1900.00|
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0520 619B018 5.000 EACH] 750.00000 3750.00 | 750.00000 3750.00]|
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0530 619B069 2.000 EACH| 900.00000 1800.00] 1500.00000 3000.00|
44" Span, 27" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0540 619B118 2.000 EACH| 750.00000 1500.00] 800.00000 1600.00|
36" Span, 23" Rise Side Drain Pipe End | | |
Treatment, Class 1 | \ |
0550 620A000 3.000 CUYD] 1000.00000 3000.00| 600.00000 1800.00|
Minor Structure Concrete | | |
0560 621A000 6.000 EACH]| 1950.00000 11700.00] 2000.00000 12000.00]
Junction Boxes, Type 1, 1P Or 5 | | |
0570 621A005 1.000 EACH] 1950.00000 1950.00] 2000.00000 2000.00]
Junction Boxes, Type 1 | | |
0580 621A013 1.000 EACH]| 4250.00000 4250.00] 3500.00000 3500.00]|
Junction Boxes, Type Special | | |
0590 621B000 7.000 EACH] 575.00000 4025.00] 475.00000 3325.00|
Junction Box Units, Type 1, 1P Or 5 | | |
0600 621C027 1.000 EACH]| 1950.00000 1950.00] 1600.00000 1600.00|
Inlets, Type C | | |
0610 621D002 1.000 EACH] 575.00000 575.00] 475.00000 475.00|
Inlet Units, Type C | | |
0620 630A001 1025.000 LF | 16.50000 16912.50] 15.00000 15375.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
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0630 630C050 4.000 EACH] 1950.00000 7800.00] 1800.00000 7200.00|
Guardrail End Anchor, Type 20 Series | | |
0640 650A000 9087.000 CUYD| 1.50000 13630.50] 9.00000 81783.00]
Topsoil | | |
0650 650B000 6927.000 CUYD| 1.00000 6927.00| 2.75000 19049.25]
Topsoil From Stockpiles | | |
0660 651B00O 1.000 TON | 35.00000 35.00| 40.00000 40.00|
Agricultural Limestone | \ |
0670 652A061 12.000 ACRE]| 500.00000 6000.00| 398.00000 4776.00|
Seeding (Mix 3E) | \ |
0680 652C000 109.000 ACRE| 55.00000 5995.00| 53.00000 5777.00|
Mowing | | |
0690 654A001 7290.000 SQYD| 4.50000 32805.00] 2.93000 21359.70|
Solid Sodding (Bermuda) | | |
0700 656A000 12.000 ACRE]| 450.00000 5400.00| 390.00000 4680.00|
Mulching, Class A, Type 1 | | |
0710 659A000 7265.000 SQYD| 1.50000 10897.50] 1.63000 11841.95]
Erosion Control Netting, Class A | | |
0720 665A000 24.000 ACRE] 400.00000 9600.00| 375.00000 9000.00]
Temporary Seeding | | |
0730 665B000 24.000 ACRE] 425.00000 10200.00] 390.00000 9360.00]
Temporary Mulching | | |
0740 6651000 2415.000 TON | 35.00000 84525.00| 32.00000 77280.00 |
Temporary Riprap, Class 2 | \ |
0750 665J000 27109.000 LF | 4.00000 108436.00] 3.00000 81327.00]
Silt Fence, Type A | | |
0760 665K000 1550.000 CUYD]| 10.00000 15500.00] 5.00000 7750.00 |
Drainage Sump Excavation | \ |
0770 6650001 27109.000 LF | 0.25000 6777.25] 0.50000 13554.50]
Silt Fence Removal | | |
0780 6650001 4348.000 LF | 10.00000 43480.00] 7.50000 32610.00|
20 Inch Wattle | \ |
0790 666A001 12.000 ACRE]| 35.00000 420.00] 10.75000 129.00]
Pest Control Treatment | | |
0800 680A000 LUMP| 143750.00000 143750.00| 125000.00000 125000.00]
Engineering Controls | | |
0810 701A028 10.000 MILE] 1490.00000 14900.00] 1490.00000 14900.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
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0820 701A032 9.000 MILE] 1490.00000 13410.00] 1490.00000 13410.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0830 701A041 7.000 MILE] 950.00000 6650.00| 950.00000 6650.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0840 701A048 2.000 MILE| 1690.00000 3380.00| 1690.00000 3380.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0850 701B009 10717.000 LF | 0.85000 9109.45| 0.85000 9109.45|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0860 701C000 7.000 MILE] 450.00000 3150.00| 450.00000 3150.00|
Broken Temporary Traffic Stripe | | |
0870 701C001 42.000 MILE] 530.00000 22260.00| 530.00000 22260.00|
Solid Temporary Traffic Stripe | \ |
0880 701D007 1.000 MILE] 1650.00000 1650.00] 1650.00000 1650.00|
Solid Traffic Stripe Removed (Paint) | | |
0890 701D008 2.000 MILE| 1750.00000 3500.00| 1750.00000 3500.00|
Solid Traffic Stripe Removed (Plastic) | | |
0900 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0910 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | | |
0920 703A002 15056.000 SQFT| 2.50000 37640.00] 2.50000 37640.00|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0930 703B002 830.000 SQFT| 3.50000 2905.00| 3.50000 2905.00]
Traffic Control Legends, Class 2, Type | | |
0940 703C001 150.000 SQFT| 3.00000 450.00] 3.00000 450.00|
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | | |
0950 703D001 2000.000 SQFT| 1.35000 2700.00| 1.35000 2700.00]
Temporary Traffic Control Markings | | |
0960 705A011 167.000 EACH| 6.00000 1002.00] 6.00000 1002.00|
Pavement Markers, Class C, Type 1-A | | |
0970 705A023 756.000 EACH| 6.00000 4536.00| 6.00000 4536.00|
Pavement Markers, Class C, Type 2-D | | |
0980 705A030 960.000 EACH| 5.25000 5040.00| 5.25000 5040.00|
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 002 -16
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20041105002 COUNTIES COVINGTON
LETTING DATE 11/05/04 10:00 AM DIVISION
| ( 4 ) 14007 | ( 5 ) 14001 | ( )

|[W. S. NEWELL & SONS, INC. INEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0990 705A031 483.000 EACH] 5.25000 2535.75] 5.25000 2535.75]
Pavement Markers, Class A-H, Type 1-A | \ |
1000 705A032 282.000 EACH] 5.25000 1480.50] 5.25000 1480.50]
Pavement Markers, Class A-H, Type 1-B | | |
1010 705A037 167.000 EACH] 5.25000 876.75| 5.25000 876.75]
Pavement Markers, Class A-H, Type 2-D | \ |
1020 705A038 362.000 EACH| 5.25000 1900.50] 5.25000 1900.50]
Pavement Markers, Class A-H, Type 2-E | | |
1030 707B003 1.000 EACH] 100.00000 100.00] 100.00000 100.00]
Type A Hazard Marker Installation | \ |
1040 709A001 8.000 EACH] 100.00000 800.00| 100.00000 800.00]
Milepost, Type B | \ |
1050 710A115 709.000 SQFT| 13.75000 9748.75| 13.75000 9748.75|
Class 4, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
1060 710A126 603.000 SQFT| 16.75000 10100.25]| 16.75000 10100.25]
Class 8, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1070 710A141 100.000 SQFT| 18.00000 1800.00| 18.00000 1800.00]
Class 6, Aluminum Flat Sign Panels O. | \ |
125" Thick Or Steel Flat Sign Panels 12 | | |
Gauge (Type III Background) | | |
1080 710B001 2650.000 LF | 4.25000 11262.50| 4.25000 11262.50]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1090 730A000 LUMP | 1750.00000 1750.00] 1500.00000 1500.00]
Removal Of Existing Traffic Control | \ |
Unit (US 84 @ US 331) | \ |
1100 730C000 LUMP | 6500.00000 6500.00 | 5000.00000 5000.00]
Furnishing And Installing Traffic | | |
Control Unit (US 84 @ US 331) | | |
1110 730E000 4.000 EACH| 2350.00000 9400.00| 2500.00000 10000.00]
Metal Traffic Signal Pole Foundation | | |
1120 730G001 4.000 EACH] 6700.00000 26800.00| 6000.00000 24000.00]
Metal Traffic Signal Strain Pole | \ |
1130 730H001 3470.000 LF 3.50000 12145.00] 2.00000 6940.00 |
\ |

Loop Wire
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1140 7301001 6365.000 LF | 1.50000 9547.50 | 1.00000 6365.00|
Loop Detector Lead-In-Cable | \ |
1150 730J010 16.000 EACH| 175.00000 2800.00] 200.00000 3200.00]
Vehicle Loop Detector | \ |
1160 730K000 10.000 EACH| 275.00000 2750.00] 275.00000 2750.00 |
Traffic Signal Junction Box | \ |
1170 730L005 1250.000 LF | 4.00000 5000.00] 3.00000 3750.00]
2", Non-Metallic, Conduit | \ |
1172 730N00O 4.000 EACH] 940.00000 3760.00] 500.00000 2000.00|
Luminaire Extension Assembly, 12 Ft. | \ |
1174 730P020 4.000 EACH] 625.00000 2500.00] 300.00000 1200.00]
Vehicular Signal Head, 12 Inch, 1 | | |
Section, Type LED | \ |
1180 730P022 12.000 EACH| 730.00000 8760.00| 775.00000 9300.00]|
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1190 730R022 1.000 EACH] 7500.00000 7500.00| 10000.00000 10000.00|
Controller Assembly, Type III, 8 Phase | \ |
1200 740B00O 1936.000 SQFT| 10.00000 19360.00| 7.25000 14036.00|
Construction Signs | \ |
1210 740D000O 350.000 EACH| 60.00000 21000.00] 50.00000 17500.00|
Channelizing Drums | \ |
1220 740E000 75.000 EACH| 15.00000 1125.00] 25.00000 1875.00]
Cones (36 Inches High) | | |
1230 740F002 74.000 EACH| 240.00000 17760.00 | 175.00000 12950.00]|
Barricades, Type III | \ |
1240 7401005 14.000 EACH| 300.00000 4200.00] 375.00000 5250.00]
Warning Lights, Type B (Detachable Head | \ |
1250 740M001 75.000 EACH| 8.00000 600.00| 10.00000 750.00 |
Ballast For Cone | \ |
1260 7400000 1.000 EACH] 1500.00000 1500.00] 1500.00000 1500.00]
Pilot Car | \ |
1270 741cC010 1.000 EACH] 4500.00000 4500.00] 3800.00000 3800.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1280 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00]
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 6,080,805.83] S 6,286,751.25] S 0.00
—————————————————————————————————————————— B et e e e ettt
CONTRACT TOTALS | $ 6,080,805.83]| $ 6,286,751.25]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20041105003 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
CONTRACT TIME : 09/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : APD-0471(504)

for constructing the Base amd Pavement on Corridor "X" from
the Walker County line to west of S.R.#4 (U.S.#78) west of
Graysville. Length 4.421 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 14,701,422.58 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. $ 15,771,554.06 107.2791%

3 01087 APAC-SOUTHEAST, INC. $ 16,281,065.03 110.7448%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20041105003 COUNTIES JEFFERSON
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206E043 100.000 EACH| 1.18000 118.00] 5.00000 500.00| 6.00000 600.00
Removing Raised Pavement Markers | | |
0020 210D000 172980.000 CUYD| 6.65000 1150317.00] 6.38000 1103612.40] 7.35000 1271403.00
Borrow Excavation | | |
0030 210D025 5044.000 CUYD]| 7.64000 38536.16]| 7.70000 38838.80| 9.45000 47665.80
Borrow Excavation (Improved Roadbed) | \ |
0040 306B00O 1.000 EACH]| 9404.70000 9404.70| 7000.00000 7000.00| 7650.00000 7650.00
State Retained Portable Nuclear | | |
Moisture-Density Testing Device | \ |
0050 600A000 LUMP| 172051.53000 172051.53|] 652274.00000 652274.00] 166150.00000 166150.00
Mobilization | |
0060 601A000 1.000 EACH]| 16105.56000 16105.56| 12000.00000 12000.00] 20000.00000 20000.00
Furnishing Base, Soil And Structure | |
Laboratories | | |
0070 603A002 1.000 EACH]| 22336.17000 22336.17| 25000.00000 25000.00| 30400.00000 30400.00
Furnishing Type 3 Field Office | | |
0080 605A002 72545.000 LF | 3.41000 247378.45| 3.38000 245202.10| 3.22000 233594.90
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | | |
0090 605B000 89.000 EACH]| 305.51000 27190.39| 302.50000 26922.50| 288.75000 25698.75
Special Underdrain Outlet, Type A | \ |
0100 605B001 63.000 EACH| 277.73000 17496.99| 275.00000 17325.00] 262.50000 16537.50
Special Underdrain Outlet, Type B | | |
0110 614A000 1591.000 CUYD]| 205.52000 326982.32| 216.00000 343656.00] 194.25000 309051.75
Slope Paving | | |
0120 630A001 2654.000 LF | 18.33000 48647.82| 18.15000 48170.10| 17.33000 45993.82
Steel Beam Guardrail, Class A, Type 2 | | |
0130 630C001 1.000 EACH]| 777.65000 777.65]| 770.00000 770.00| 735.00000 735.00
Guardrail End Anchor, Type 8 | | |
0140 630C003 8.000 EACH] 1388.66000 11109.28]| 1375.00000 11000.00] 1312.50000 10500.00
Guardrail End Anchor, Type 13 | | |
0150 630C070 9.000 EACH]| 1833.04000 16497.36| 1815.00000 16335.00] 1732.50000 15592.50
Guardrail End Anchor, Type 10 Series | | |
0160 650A000 21598.000 CUYD] 7.55000 163064.90] 7.15000 154425.70] 6.30000 136067.40
Topsoil | | |
0170 650B000 5500.000 CUYD]| 5.43000 29865.00 | 4.40000 24200.00| 6.30000 34650.00
\ |

Topsoil From Stockpiles



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20041105003 COUNTIES JEFFERSON
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 652A050 51.000 ACRE] 588.79000 30028.29| 466.62000 23797.62| 446.25000 22758.75
Seeding (Mix 1A) | \ |
0190 652C000 51.000 ACRE| 83.32000 4249.32 61.11000 3116.61] 42.00000 2142.00
Mowing | | |
0200 654A000 2345.000 SQYD| 3.89000 9122.05| 3.61000 8465.45] 3.95000 9262.75
Solid Sodding | \
0210 656A000 51.000 ACRE| 647.67000 33031.17| 466.62000 23797.62| 420.00000 21420.00
Mulching, Class A, Type 1 | \ |
0220 659A001 29084.000 SQYD] 1.39000 40426.76| 3.05000 88706.20] 1.42000 41299.28
Erosion Control Netting, Class B | \ |
0230 665A000 17.000 ACRE| 388.83000 6610.11 | 444.40000 7554.80] 388.50000 6604.50
Temporary Seeding | \ |
0240 665B000 17.000 ACRE| 333.28000 5665.76| 466.62000 7932.54 | 399.00000 6783.00
Temporary Mulching | \ |
0250 665J000 25223.000 LF | 2.94000 74155.62 | 3.85000 97108.55| 2.85000 71885.55
Silt Fence, Type A | \ |
0260 6650001 25223.000 LF | 1.16000 29258.68]| 1.10000 27745.30 | 0.13000 3278.99
Silt Fence Removal | \ |
0270 665P001 50.000 EACH| 294.40000 14720.00 | 302.50000 15125.00| 787.50000 39375.00
Inlet Protection Device | \ |
0280 680A000 LUMP| 235117.61000 235117.61] 125000.00000 125000.00] 191500.00000 191500.00
Engineering Controls | \ |
0290 703C001 1000.000 SQFT| 4.47000 4470.00] 4.44000 4440.00] 4.25000 4250.00
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
0300 726A000 1850.000 LF | 22.22000 41107.00| 45.00000 83250.00] 21.00000 38850.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0310 740B00O 274.000 SQFT| 8.52000 2334.48]| 9.04000 2476.96| 8.07000 2211.18
Construction Signs | \ |
0320 740D000O 100.000 EACH] 70.54000 7054.00] 75.00000 7500.00] 67.00000 6700.00
Channelizing Drums | \ |
0330 740F002 12.000 EACH| 193.97000 2327.64] 215.71000 2588.52] 183.75000 2205.00
Barricades, Type III | \ |
0340 7401005 6.000 EACH] 793.52000 4761.12] 979.44000 5876.64| 750.00000 4500.00
Warning Lights, Type B (Detachable Head | \ |
0350 999 000 6000.000 HOUR| 0.80000 4800.00| 0.80000 4800.00] 0.80000 4800.00
Trainee Hours At 80 Cents Per Hour | \ |
0360 230A000 AAl 198.000 RBST| 402.38000 79671.24 | 302.50000 59895.00| 397.75000 78754.50
\ |

Roadbed Processing |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 003 -4
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20041105003 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03

( 1 ) 04013 | ( 2 ) 07002 [ ( 3 ) 01087
DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., | APAC-SOUTHEAST, INC.
\

LINE NO / ITEM CODE / ALT |

4 - — — —

Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range E (3.15 Inches)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
______________________________________________________________________ +____________________________+_______________________________
0370 231C000 AAl 299.000 RBST| 410.72000 122805.28| 357.50000 106892.50| 397.75000 118927.25
Stabilizing Roadbed With In-Place | \ |
Material | ‘ |
0380 301A012 AAl 126253.000 SQYD| 4.61000 582026.33| 4.90000 618639.70] 4.99000 630002.47
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0390 301A022 AAl 210380.000 SQYD| 6.52000 1371677.60| 6.71000 1411649.80] 7.09000 1491594.20
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 8.5" Compacted Thickness | | |
0400 327F000 AAl 321217.000 SQYD| 6.04000 1940150.68] 6.69000 2148941.73| 7.42000 2383430.14
Permeable Base (4.00 Inches) | \ |
0410 401A043 AAl 334071.000 SQYD| 0.95000 317367.45| 0.95000 317367.45| 0.92000 307345.32
Bituminous Treatment AE | | |
0420 405A000 AAl 46129.000 GAL | 0.96000 44283.84 | 1.25000 57661.25] 1.20000 55354.80
Tack Coat | \ |
0430 410C000 AAl 1.000 EACH] 9904.78000 9904.78| 12500.00000 12500.00| 25350.00000 25350.00
Contractor Retained Profilograph | \ |
0440 410H000 AAl 1.000 EACH| 217351.29000 217351.29| 250000.00000 250000.00] 199000.00000 199000.00
Material Remixing Device | \ |
0450 423C000 AAl 203728.000 SQYD| 4.03000 821023.84 | 4.29000 873993.12| 4.76000 969745.28
Stone Matrix Asphalt Wearing Layer, | \ |
1/2" Maximum Aggregate Size (1.50 | \ |
Inches) | \ |
0460 423D000O AAl 182085.000 SQYD| 5.31000 966871.35] 5.70000 1037884.50] 6.14000 1118001.90
Stone Matrix Asphalt Binder Layer, 1.0" | \ |
Maximum Aggregate Size (2.25 Inches) | \ |
0470 423D001 AAl 20846.000 SQYD| 6.71000 139876.66| 6.98000 145505.08| 8.52000 177607.92
Stone Matrix Asphalt Binder Layer, 1.0" | \ |
Maximum Aggregate Size (2.70 Inches) | \ |
0480 424D000 AAl 106310.000 SQYD| 3.10000 329561.00| 3.34000 355075.40| 3.63000 385905.30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D (1.50 Inches) | | |
0490 424E000 AAl 295416.000 SQYD| 14.51000 4286486.16| 14.95000 4416469.20| 16.13000 4765060.08
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, Esal Range E (8.11 Inches) | |
0500 424E001 AAl 20843.000 SQYD| 5.71000 119013.53] 6.34000 132144.62| 7.44000 155071.92
| \ |
| \ |
| \ |



Reinforced Cement Concrete Bridge End
Slab |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 003 -5
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20041105003 COUNTIES JEFFERSON
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0510 424E050 AAl 106408.000 SQYD| 4.07000 433080.56| 4.35000 462874.80 | 4.66000 495861.28
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, Esal Range C/D (2.25 Inches) | \ |
0520 428C000 AAl 43125.000 LF | 0.09000 3881.25] 0.18000 7762.50] 0.15000 6468.75
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0530 450B000O ARl 1247.000 SQYD] 55.55000 69270.85| 72.00000 89784.00 | 52.50000 65467.50
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0540 230A000 AA2 198.000 RBST| \ |
Roadbed Processing | \ |
0550 231C000 AA2 299.000 RBST| \ |
Stabilizing Roadbed With In-Place | \ |
Material | \ |
0560 301A008 AA2 24309.000 SQYD] \ |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | \ |
0570 301A012 AA2 101944.000 SQYD| \ |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0580 301A022 AA2 210380.000 SQYD| \ |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 8.5" Compacted Thickness | \ |
0590 327F000 AA2 318654.000 SQYD| \ |
Permeable Base (4.00 Inches) | \ |
0600 401A043 AA2 333277.000 SQYD| \ |
Bituminous Treatment AE | \ |
0610 428E000 AA2 43125.000 LF | \ |
Scoring Concrete Pavement Surface By | \ |
Cutting | \ |
0620 450A019 AA2 20830.000 SQYD| \ |
Plain Cement Concrete Pavement, 10 | |
Inches Thick | \ |
0630 450A020 AA2 287581.000 SQYD| \ |
Plain Cement Concrete Pavement, 13 | \
Inches Thick | \
0640 450B000 AA2 1627.000 SQYD| \ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION

Contractor Retained Profilograph

DATE 11/08/04
PAGE 003 -6
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20041105003 COUNTIES JEFFERSON
LETTING DATE 11/05/04 10:00 AM DIVISION 03
( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT \ |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
______________________________________________________________________ +____________________________+_______________________________
0650 450G000 AA2 1.000 EACH \
\

SECTION TOTALS

$ 14,701,422.58| $ 15,771,554.06]|




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20041105004 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
CONTRACT TIME : 1095 Calendar Days
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : APD-471(522)

for constructing the Grade, Drain, Partial Base & Pave and
Bridge on Corridor "X" from east of C.R.#105 to east of
C.R.#77 in Coalburg. Length 2.512 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08077 HASTINGS GENERAL CONTRACTING, INC. $ 27,734,268.87 100.0000%
2 07014 ELMO GREER & SONS, LLC $ 29,814,229.36 107.4996%
3 08016 HILL BROTHERS CONSTRUCTION & ENGINEERING COMPANY, INC. $ 35,348,448.77 127.4540%
4 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 36,263,288.50 130.7526%
5 14007 W. S. NEWELL & SONS, INC. $ 36,840,709.63 132.8346%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 004 -2
TABULATION OF BIDS

Bituminous Treatment G (With Polymer |
Additive) |

CALL ORDER : 004 CONTRACT ID : 20041105004 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
| ( 1 ) 08077 | ( 2 ) 07014 | ( 3 ) 08016
| HASTINGS GENERAL CONTRACTIN |ELMO GREER & SONS, LLC |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 504000.00000 504000.00| 2097000.00000 2097000.00] 2100000.00000 2100000.00
Clearing & Grubbing (Approximately 112 | \ |
Acres) I \ |
0020 205A001 1.000 EACH]| 1.00000 1.00] 1.00000 1.00]| 1500.00000 1500.00
Removal Of Structures, Structure No. 1 | | |
0030 206D000 4300.000 LF | 1.00000 4300.00] 4.00000 17200.00] 10.00000 43000.00
Removing Pipe | | |
0040 210A000 5889494.000 CUYD| 1.80000 10601089.20]| 1.98000 11661198.12| 2.20000 12956886.80
Unclassified Excavation | \ |
0050 214A000 63041.000 CUYD| 10.00000 630410.00 | 5.00000 315205.00] 12.00000 756492.00
Structure Excavation | | |
0060 214B001 24960.000 CUYD] 20.00000 499200.00] 27.50000 686400.00| 28.00000 698880.00
Foundation Backfill, Commercial | | |
0070 215A000 494.000 CUYD]| 69.60000 34382.40] 60.00000 29640.00| 35.00000 17290.00
Unclassified Bridge Excavation | | |
0080 215B000 LUMP | 1.16000 1.16]| 1.00000 1.00] 1000.00000 1000.00
Cofferdams Or Sheeting And Shoring, Sta | | |
35+68.27 | | |
0090 224A000 100.000 CUYD| 4.00000 400.00] 50.00000 5000.00| 12.00000 1200.00
Lime Sink Excavation | | |
0100 224C001 50.000 TON | 16.00000 800.00] 15.00000 750.00 | 21.00000 1050.00
Special Backfill For Lime Sink, ALDOT | \ |
#467 or #57 | \ |
0110 230A000 372.000 RBST| 350.00000 130200.00] 375.00000 139500.00] 645.00000 239940.00
Roadbed Processing | | |
0120 301A012 469.000 SQYD| 6.00000 2814.00| 8.00000 3752.00]| 9.20000 4314.80
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0130 306E000 1.000 EACH] 11488.50000 11488.50] 10350.00000 10350.00] 11000.00000 11000.00
State Retained Portable Nuclear | | |
Moisture-Density Testing Device | | |
(Includes Disposal of Existing Device) | | |
0140 401A000 11882.000 SQYD| 0.55000 6535.10] 0.40000 4752.80| 0.43000 5109.26
Bituminous Treatment A | | |
0150 401B108 3642.000 SQYD| 3.94000 14349.48| 3.00000 10926.00] 3.20000 11654.40
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 004 -3
TABULATION OF BIDS

Aggregate Surfacing (ALDOT #467, #57 Or
#810)

CALL ORDER : 004 CONTRACT ID : 20041105004 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
| ( 1 ) 08077 | ( 2 ) 07014 | ( 3 ) 08016
|HASTINGS GENERAL CONTRACTIN |ELMO GREER & SONS, LLC |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 405A000 15728.000 GAL | 1.38000 21704.64 | 0.60000 9436.80 | 0.62000 9751.36
Tack Coat | \ |
0170 424A280 1004.000 TON | 55.66000 55882.64 | 49.22000 49416.88]| 50.00000 50200.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0180 424A360 74.000 TON | 103.61000 7667.14 ]| 70.00000 5180.00] 74.00000 5476.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0190 424B280 1790.000 TON | 54.16000 96946.40| 41.71000 74660.90| 43.00000 76970.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0200 424B581 5093.000 TON | 42.84000 218184.12| 35.71000 181871.03| 37.00000 188441.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0210 424B650 1194.000 TON | 51.94000 62016.36| 41.57000 49634.58]| 42.00000 50148.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0220 424B651 117.000 TON | 82.36000 9636.12| 60.00000 7020.00] 62.00000 7254.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0230 424B681 3490.000 TON | 44.34000 154746.60| 35.71000 124627.90| 37.00000 129130.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0240 424C280 3749.000 TON | 43.06000 161431.94| 35.71000 133876.79| 37.00000 138713.00
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range E | \ |
0250 424C360 340.000 TON | 84.74000 28811.60] 42.00000 14280.00| 43.00000 14620.00
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range C/D | \ |
0260 430B026 2000.000 TON | 15.00000 30000.00 | 12.50000 25000.00] 15.00000 30000.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 004 -4
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20041105004 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
| ( 1 ) 08077 | ( 2 ) 07014 | ( 3 ) 08016
|HASTINGS GENERAL CONTRACTIN |ELMO GREER & SONS, LLC |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0270 450B000 170.000 SQYD| 139.20000 23664.00| 50.00000 8500.00] 85.00000 14450.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0280 502A001 4796010.000 LB | 0.55000 2637805.50 | 0.56000 2685765.60 | 0.80000 3836808.00
Steel Reinforcement (Grade 60) | | |
0290 502B000O LUMP| 155440.00000 155440.00| 134000.00000 134000.00| 300000.00000 300000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 35+68.27, 165370 | \ |
LBS. (Grade 60) | | |
0300 505G003 16.000 EACH| 145.00000 2320.00] 125.00000 2000.00| 250.00000 4000.00
Pile Points (Type A, 12") | | |
0310 505M002 540.000 LF | 41.76000 22550.40] 36.00000 19440.00| 39.00000 21060.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0320 508A000 10355.000 1B | 3.48000 36035.40| 3.00000 31065.00] 2.90000 30029.50
Structural Steel | \ |
0330 510A000 434.000 CUYD| 298.12000 129384.08]| 257.00000 111538.00]| 375.00000 162750.00
Bridge Substructure Concrete, Class A | \ |
0340 510C051 LUMP| 408320.00000 408320.00| 352000.00000 352000.00| 350000.00000 350000.00
Bridge Concrete Superstructure, Sta. | \ |
35+68.27, APPROX. 832 CU. YDS. | | |
0350 510E000 2389.000 SQYD| 2.90000 6928.10 | 2.50000 5972.50] 5.00000 11945.00
Grooving Concrete Bridge Decks | \ |
0360 511A004 60.000 EACH| 278.40000 16704.00 | 240.00000 14400.00| 200.00000 12000.00
Elastomeric Bearings, Type 4 | \ |
0370 513B017 3227.000 LF | 149.64000 482888.28| 129.00000 416283.00| 115.00000 371105.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | \ |
0380 524A011 29961.000 CUYD| 140.00000 4194540.00| 175.00000 5243175.00| 210.00000 6291810.00
Culvert Concrete (Cast In Place) | \ |
0390 530A002 3790.000 LF | 26.70000 101193.00] 37.00000 140230.00| 30.00000 113700.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0400 530A003 270.000 LF | 46.72000 12614.40| 46.00000 12420.00| 39.00000 10530.00
30" Roadway Pipe (Class 3 R.C.) | \
0410 530A004 91.000 LF | 52.23000 4752.93| 58.00000 5278.00] 49.00000 4459.00
36" Roadway Pipe (Class 3 R.C.) | \
0420 530A024 135.000 LF | 31.22000 4214.70] 39.00000 5265.00] 40.00000 5400.00
24" Roadway Pipe (Class 5 R.C.) | \ |
0430 530A025 149.000 LF | 55.62000 8287.38] 52.00000 7748.00] 53.00000 7897.00
| \ |

30" Roadway Pipe (Class 5 R.C.)
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0440 530A213 1652.000 LF | 30.00000 49560.00] 47.00000 77644.00 | 37.00000 61124.00
24" Roadway Pipe (14 Gauge C.C.M.P.I.) | | |

0450 530A214 298.000 LF | 34.00000 10132.00] 56.00000 16688.00] 46.00000 13708.00
30" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |

0460 530A378 787.000 LF | 139.02000 109408.74 | 109.00000 85783.00] 110.00000 86570.00
48" Roadway Pipe, Class C-1 Bedding | | |
(Class 5 R.C.) | | |

0470 530B002 68.000 LF | 38.47000 2615.96| 45.00000 3060.00| 36.00000 2448.00
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |

0480 535A001 140.000 LF | 30.00000 4200.00] 27.00000 3780.00| 18.00000 2520.00
18" Side Drain Pipe | | |

0490 600A000 LUMP| 800000.00000 800000.00| 599000.00000 599000.00| 1100000.00000 1100000.00
Mobilization | |

0500 602A000 77.000 EACH]| 200.00000 15400.00] 75.00000 5775.00| 100.00000 7700.00
Right Of Way Markers | | |

0510 602B00O 2.000 EACH| 250.00000 500.00] 200.00000 400.00| 100.00000 200.00
Land Survey Markers | | |

0520 603A002 1.000 EACH| 140000.00000 140000.00] 75000.00000 75000.00| 12500.00000 12500.00
Furnishing Type 3 Field Office | \ |

0530 605B000 7.000 EACH] 400.00000 2800.00 | 300.00000 2100.00] 1700.00000 11900.00
Special Underdrain Outlet, Type A | | |

0540 605B001 7.000 EACH] 400.00000 2800.00 | 300.00000 2100.00] 1700.00000 11900.00
Special Underdrain Outlet, Type B | \

0550 606B000 4417.000 LF | 6.00000 26502.00| 12.00000 53004.00| 15.00000 66255.00
6" Underdrain Pipe, With Filter Fabric | | |

0560 609A000 1198.000 SQYD]| 9.00000 10782.00] 50.00000 59900.00| 13.00000 15574.00
Aggregate Slope Protection | \ |

0570 609B00O 1198.000 SQYD| 4.00000 4792.00| 3.00000 3594.00| 3.20000 3833.60
Geotextile Filter For Aggregate Slope | \ |
Protection | | |

0580 610C001 10536.000 TON | 22.00000 231792.00] 17.00000 179112.00] 22.00000 231792.00
Loose Riprap, Class 2 | | |

0590 610C002 974.000 TON | 30.00000 29220.00| 18.00000 17532.00] 22.00000 21428.00
Loose Riprap, Class 3 | | |

0600 610D0O00 10646.000 SQYD| 4.00000 42584.00| 2.00000 21292.00| 2.50000 26615.00
Filter Blanket | | |

0610 614A000 4207.000 CUYD]| 280.00000 1177960.00] 185.00000 778295.00] 245.00000 1030715.00

\ |

Slope Paving |
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0620 619A003 17.000 EACH]| 600.00000 10200.00] 650.00000 11050.00] 730.00000 12410.00
24" Roadway Pipe End Treatment, Class 1 | | |

0630 619A005 1.000 EACH] 800.00000 800.00] 950.00000 950.00] 1300.00000 1300.00
36" Roadway Pipe End Treatment, Class 1 | \ |

0640 619A007 2.000 EACH| 850.00000 1700.00] 1250.00000 2500.00] 2000.00000 4000.00
48" Roadway Pipe End Treatment, Class 1 | | |

0650 619A101 8.000 EACH] 600.00000 4800.00] 650.00000 5200.00| 590.00000 4720.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |

0660 619B117 2.000 EACH| 600.00000 1200.00] 1500.00000 3000.00| 790.00000 1580.00
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |

0670 620A000 10.000 CUYD]| 500.00000 5000.00| 750.00000 7500.00| 900.00000 9000.00
Minor Structure Concrete | | |

0680 621A005 16.000 EACH]| 16.00000 256.00| 2200.00000 35200.00| 2800.00000 44800.00
Junction Boxes, Type 1 | | |

0690 621A058 12.000 EACH]| 2000.00000 24000.00 | 2750.00000 33000.00| 4500.00000 54000.00
Junction Boxes, Type 3 (Modified) | |

0700 621B00S 21.000 EACH] 800.00000 16800.00] 600.00000 12600.00] 560.00000 11760.00
Junction Box Units, Type 1 | \ |

0710 621C002 6.000 EACH]| 2000.00000 12000.00] 1750.00000 10500.00] 2700.00000 16200.00
Inlets, Type C, Pl Or P3 | | |

0720 621C021 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]| 5000.00000 5000.00
Inlets, Type P2 Or P3 | | |

0730 621C068 26.000 EACH] 800.00000 20800.00 | 1300.00000 33800.00| 2000.00000 52000.00
Inlets, Type Y (Partial) | | |

0740 621D019 53.000 EACH]| 900.00000 47700.00] 500.00000 26500.00| 505.00000 26765.00
Inlet Units, Type Y | | |

0750 621D022 6.000 EACH| 600.00000 3600.00| 500.00000 3000.00| 550.00000 3300.00
Inlet Units, Type C, Pl Or P3 | | |

0760 621D030 2.000 EACH| 600.00000 1200.00] 750.00000 1500.00| 950.00000 1900.00
Inlet Units, Type P2 Or P3 | | |

0770 6211001 14.000 EACH]| 3000.00000 42000.00] 5600.00000 78400.00 | 6700.00000 93800.00
Stilling Basins, Type 1 | | |

0780 6211005 1.000 EACH] 3900.00000 3900.00| 20000.00000 20000.00| 19000.00000 19000.00
Stilling Basins, Type 5 | | |

0790 6211006 2.000 EACH| 24300.00000 48600.00] 25000.00000 50000.00| 23000.00000 46000.00
Stilling Basins, Type 6 | | |

0800 630A001 350.000 LF | 20.35000 7122.50] 16.00000 5600.00| 17.00000 5950.00
Steel Beam Guardrail, Class A, Type 2 | \ |
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LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
| ( 1 ) 08077 | ( 2 ) 07014 | ( 3 ) 08016
|HASTINGS GENERAL CONTRACTIN |ELMO GREER & SONS, LLC |HILL BROTHERS CONSTRUCTION & EN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
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0810 630C003 4.000 EACH] 1375.00000 5500.00| 1300.00000 5200.00| 1400.00000 5600.00
Guardrail End Anchor, Type 13 | | |
0820 630C070 4.000 EACH] 2035.00000 8140.00] 1850.00000 7400.00 | 1975.00000 7900.00
Guardrail End Anchor, Type 10 Series |
0830 634D004 11.000 EACH]| 715.00000 7865.00 878.00000 9658.00 940.00000 10340.00

Gate, 14 Feet Wide, Complete With
Fittings (Without Barbed Wire)

\ |
\ |
| \ |
| \ |
0840 635A000 31387.000 LF | 18.64000 585053.68]| 5.13000 161015.31| 5.50000 172628.50
Woven Wire Fence | | |
0850 641A614 715.000 LF | 28.57000 20427.55| 25.74000 18404.10] 27.00000 19305.00
8 Inch Ductile Iron Water Main Laid | |
0860 641A618 2589.000 LF | 36.40000 94239.60| 32.80000 84919.20] 35.00000 90615.00
12 Inch Ductile Iron Water Main Laid | |
0870 641A684 300.000 LF | 44.01000 13203.00] 39.65000 11895.00] 42.00000 12600.00
8 Inch Ductile Iron Water Main Laid | |
(Restrained Joint) | | |
0880 641A688 1930.000 LF | 54.39000 104972.70] 49.00000 94570.00| 52.00000 100360.00
12 Inch Ductile Iron Water Main Laid | | |
(Restrained Joint) | \ |
0890 641C500 2729.000 1B | 4.21000 11489.09] 3.80000 10370.20] 4.10000 11188.90
Ductile Iron Fittings | \ |
0900 641E500 1.000 EACH]| 2220.00000 2220.00| 2000.00000 2000.00]| 2100.00000 2100.00
Fire Hydrant Reset | | |
0910 641G500 1.000 EACH] 1248.75000 1248.75| 1125.00000 1125.00] 1200.00000 1200.00
Flush Hydrant | |
0920 6411515 3.000 EACH] 2136.75000 6410.25| 1925.00000 5775.00| 2050.00000 6150.00
2 Inch Air Release Valve | \ |
0930 6417518 1.000 EACH] 1232.10000 1232.10] 1110.00000 1110.00] 1175.00000 1175.00
8 Inch Gate Valve With Box | | |
0940 6413522 3.000 EACH] 1959.15000 5877.45| 1765.00000 5295.00| 1875.00000 5625.00
12 Inch Gate Valve With Box | \ |
0950 641L500 62.000 CUYD| 144.30000 8946.60| 130.00000 8060.00| 140.00000 8680.00
Concrete for Water Mains (Thrust Blocks | | |
0960 641P600 2.000 EACH| 3552.00000 7104.00] 3200.00000 6400.00] 3400.00000 6800.00
Wet Connections | | |
0970 646A810 500.000 LF | 30.52000 15260.00] 27.50000 13750.00] 29.00000 14500.00
2 Inch Steel Gas Main Laid | | |
0980 646A825 6640.000 LF | 37.18000 246875.20| 33.50000 222440.00| 35.00000 232400.00
| \ |

6 Inch Steel Gas Main Laid
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0990 646F522 100.000 LF | 120.99000 12099.00| 109.00000 10900.00] 115.00000 11500.00
6 Inch Steel Gas Main Laid, Installed | | |
By Directional Drilling | | |
1000 649A535 1073.000 LF | 95.46000 102428.58| 86.00000 92278.00 | 90.00000 96570.00
12 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | \
1010 649A545 129.000 LF | 283.05000 36513.45]| 255.00000 32895.00] 270.00000 34830.00
16 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | | |
1020 649A560 858.000 LF | 377.40000 323809.20] 340.00000 291720.00] 360.00000 308880.00
24 Inch Steel Encasement Pipe, Type | \ |
lInstallation | | |
1030 650B000 120940.000 CUYD] 1.50000 181410.00] 1.75000 211645.00] 2.10000 253974.00
Topsoil From Stockpiles | \ |
1040 652A050 158.000 ACRE] 1037.85000 163980.30] 420.00000 66360.00 | 480.00000 75840.00
Seeding (Mix 1A) | | |
1050 652A053 2.000 ACRE| 1110.00000 2220.00] 420.00000 840.00] 505.00000 1010.00
Seeding (Mix 1E) | \ |
1060 652B050 158.000 ACRE] 555.00000 87690.00 | 375.00000 59250.00 | 405.00000 63990.00
Temporary Seeding (Mix 1AT) | \ |
1070 652C000 316.000 ACRE| 49.95000 15784.20| 55.00000 17380.00] 64.00000 20224.00
Mowing | \ |
1080 652D050 158.000 ACRE] 49.95000 7892.10] 650.00000 102700.00| 410.00000 64780.00
Seeding In Stubble (Mix 1A) | | |
1090 654A001 8257.000 SQYD| 3.60000 29725.20]| 3.25000 26835.25]| 3.50000 28899.50
Solid Sodding (Bermuda) | \ |
1100 656A000 316.000 ACRE| 444.00000 140304.00] 420.00000 132720.00| 450.00000 142200.00
Mulching, Class A, Type 1 | \ |
1110 656A001 2.000 ACRE| 555.00000 1110.00] 650.00000 1300.00] 505.00000 1010.00
Mulching, Class A, Type 2 | \ |
1120 659A000 5000.000 SQYD| 1.11000 5550.00] 2.10000 10500.00]| 2.70000 13500.00
Erosion Control Netting, Class A | | |
1130 659A001 6606.000 SQYD| 1.11000 7332.66]| 2.10000 13872.60] 2.70000 17836.20
Erosion Control Netting, Class B | \ |
1140 665A000 316.000 ACRE| 500.00000 158000.00] 375.00000 118500.00| 415.00000 131140.00
Temporary Seeding | \ |
1150 665B000 316.000 ACRE| 500.00000 158000.00]| 400.00000 126400.00] 415.00000 131140.00
Temporary Mulching \ |
00| 10.00000 26400.00] 19.50000 51480.00
\ |

|
1160 665C000 2640.000 LF | 18.00000 47520.
15" Temporary Pipe |
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Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) |

CALL ORDER : 004 CONTRACT ID : 20041105004 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
| ( 1 ) 08077 | ( 2 ) 07014 | ( 3 ) 08016
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—————————————————————————————————————————— B et e et e et e T e e e
1170 665E000 9777.000 SQYD| 1.00000 9777.00 | 2.00000 19554.00| 2.35000 22975.95
Polyethylene | \ |
1180 665F000 200.000 EACH] 8.00000 1600.00] 6.00000 1200.00| 6.40000 1280.00
Hay Bales | \ |
1190 665I000 2904.000 TON | 14.00000 40656.00 | 18.00000 52272.00] 20.00000 58080.00
Temporary Riprap, Class 2 | \ |
1200 6653000 43660.000 LF | 3.00000 130980.00] 2.75000 120065.00] 4.00000 174640.00
Silt Fence, Type A | \ |
1210 665K000 490.000 CUYD| 6.00000 2940.00| 6.50000 3185.00] 12.00000 5880.00
Drainage Sump Excavation | \ |
1220 665L000 460.000 LF | 6.00000 2760.00 | 30.00000 13800.00| 30.00000 13800.00
Floating Basin Boom | | |
1230 6650001 43660.000 LF | 0.50000 21830.00] 1.00000 43660.00| 1.60000 69856.00
Silt Fence Removal | \ |
1240 665P001 32.000 EACH] 400.00000 12800.00] 100.00000 3200.00| 575.00000 18400.00
Inlet Protection Device | \ |
1250 665Q001 400.000 LF | 18.00000 7200.00] 10.00000 4000.00] 14.00000 5600.00
20 Inch Wattle | \ |
1260 665T000 24160.000 LF | 2.00000 48320.00] 1.00000 24160.00| 0.45000 10872.00
Temporary Earth Berms | | |
1270 666A001 112.000 ACRE| 4.00000 448.00| 65.00000 7280.00] 11.00000 1232.00
Pest Control Treatment | \ |
1280 672A000 192.000 GAL | 65.00000 12480.00] 65.00000 12480.00] 95.00000 18240.00
Flocculant Liquid | \ |
1290 672B000 100.000 1B | 14.00000 1400.00] 10.00000 1000.00] 15.00000 1500.00
Flocculant Powder | \ |
1300 672C000 100.000 EACH| 100.00000 10000.00] 100.00000 10000.00] 150.00000 15000.00
Flocculant Log | \ |
1310 680A000 LUMP| 300000.00000 300000.00| 260000.00000 260000.00] 500000.00000 500000.00
Engineering Controls | \ |
1320 701A031 2.000 MILE| 2320.00000 4640.00] 2000.00000 4000.00| 2100.00000 4200.00
\ |
\ |
1330 701A035 3.000 MILE] 2552.00000 7656.00| 2200.00000 6600.00| 2300.00000 6900.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
1340 701C001 2.000 MILE| 870.00000 1740.00] 750.00000 1500.00] 800.00000 1600.00
Solid Temporary Traffic Stripe | \ |
1350 701D007 2.000 MILE| 870.00000 1740.00] 750.00000 1500.00| 800.00000 1600.00
\ |

Solid Traffic Stripe Removed (Paint) |
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—————————————————————————————————————————— e
1360 701G124 860.000 LF | 3.77000 3242.20| 3.25000 2795.00]| 3.50000 3010.00
Solid White, Class 3W, Type A Traffic | \ |
Stripe | | |
1370 701G132 1720.000 LF | 3.55000 6106.00| 2.89000 4970.80 | 3.10000 5332.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe | \ |
1380 703A002 119.000 SQFT| 8.12000 966.28| 7.00000 833.00] 7.50000 892.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1390 705A037 188.000 EACH| 6.67000 1253.906| 5.75000 1081.00| 6.10000 1146.80
Pavement Markers, Class A-H, Type 2-D | | |
1400 710Al126 33.000 SQFT| 23.20000 765.60| 20.00000 660.00| 22.00000 726.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | | |
1410 710B0O0O1 13.000 LF | 5.80000 75.40| 5.00000 65.00] 5.60000 72.80
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1420 713A000 50.000 LF | 143.00000 7150.00] 95.00000 4750.00 | 100.00000 5000.00
Permanent Barricades | \ |
1430 740B00O 477.000 SQFT| 9.28000 4426.56 | 8.00000 3816.00| 8.70000 4149.90
Construction Signs | \ |
1440 740D000 85.000 EACH]| 69.60000 5916.00| 70.00000 5950.00| 65.00000 5525.00
Channelizing Drums | \ |
1450 740E000 50.000 EACH] 10.73000 536.50] 12.00000 600.00| 10.00000 500.00
Cones (36 Inches High) | | |
1460 740F002 20.000 EACH] 191.40000 3828.00| 250.00000 5000.00| 260.00000 5200.00
Barricades, Type III | \ |
1470 7401005 3.000 EACH] 90.48000 271 .44 100.00000 300.00| 1700.00000 5100.00
Warning Lights, Type B (Detachable Head | \ |
1480 740M001 50.000 EACH]| 7.25000 362.50] 7.00000 350.00]| 6.70000 335.00
Ballast For Cone | \ |
1490 999 000 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00| 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 27,734,268.87| $ 29,814,229.36] $ 35,348,448.77
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 27,734,268.87| $ 29,814,229.36]| $ 35,348,448.77
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CALL ORDER : 004 CONTRACT ID : 20041105004 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03

| ( 4 ) 23025
|[WRIGHT BROTHERS CONSTRUCTIO
LINE NO / ITEM CODE / ALT |

( 5 ) 14007
W. S. NEWELL & SONS, INC.

I |

I I

I I

| I |
—————————————————————————————————————————— et e ittt

Bituminous Treatment G (With Polymer |
Additive) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total

| I |
0010 201A000 LUMP| 295000.00000 295000.00| 3032439.00000 3032439.00|
Clearing & Grubbing (Approximately 112 | I |
Acres) I I |
0020 205A001 1.000 EACH] 20000.00000 20000.00| 3500.00000 3500.00]
Removal Of Structures, Structure No. 1 | | |
0030 206D000O 4300.000 LF | 8.00000 34400.00 | 5.00000 21500.00]
Removing Pipe | I |
0040 210A000 5889494.000 CUYD| 2.74000 16137213.56]| 2.15000 12662412.10]
Unclassified Excavation | I |
0050 214A000 63041.000 CUYD| 9.00000 567369.00 | 17.44000 1099435.04 |
Structure Excavation | | |
0060 214B001 24960.000 CUYD| 27.50000 686400.00| 30.00000 748800.00 |
Foundation Backfill, Commercial | | |
0070 215A000 494.000 CUYD| 63.49000 31364.06| 70.00000 34580.00]
Unclassified Bridge Excavation | | |
0080 215B000 LUMP | 1.06000 1.06]| 1.00000 1.00]
Cofferdams Or Sheeting And Shoring, Sta | I |
35+68.27 | I |
0090 224A000 100.000 CUYD] 10.00000 1000.00] 25.00000 2500.00|
Lime Sink Excavation | I |
0100 224C001 50.000 TON | 20.00000 1000.00] 19.00000 950.00]
Special Backfill For Lime Sink, ALDOT | I |
#467 or #57 I I |
0110 230A000 372.000 RBST| 450.00000 167400.00] 115.00000 42780.00|
Roadbed Processing | I |
0120 301A012 469.000 SQYD| 8.60000 4033.40] 8.00000 3752.00]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | I |
0130 306E000 1.000 EACH] 8000.00000 8000.00| 6750.00000 6750.00|
State Retained Portable Nuclear | I |
Moisture-Density Testing Device | I |
(Includes Disposal of Existing Device) | I |
0140 401A000 11882.000 SQYD| 0.45000 5346.90| 0.40000 4752.80]
Bituminous Treatment A | I |
0150 401B108 3642.000 SQYD| 1.85000 6737.70 | 3.00000 10926.00|
I I
I |
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0160 405A000 15728.000 GAL | 1.10000 17300.80| 0.60000 9436.80 |
Tack Coat | \ |
0170 424A280 1004.000 TON | 53.00000 53212.00| 49.22000 49416.88|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0180 424A360 74.000 TON | 56.00000 4144.00] 70.00000 5180.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0190 424B280 1790.000 TON | 47.00000 84130.00| 41.71000 74660.90|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0200 424B581 5093.000 TON | 46.50000 236824.50] 35.71000 181871.03|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0210 424B650 1194.000 TON | 47.00000 56118.00| 41.57000 49634.58]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0220 424B651 117.000 TON | 47.00000 5499.00| 60.00000 7020.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0230 424B681 3490.000 TON | 46.00000 160540.00]| 35.71000 124627.90|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0240 424C280 3749.000 TON | 45.00000 168705.00| 35.71000 133876.79|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range E | \ |
0250 424C360 340.000 TON | 45.00000 15300.00| 42.00000 14280.00|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range C/D | \ I
0260 430B026 2000.000 TON | 15.00000 30000.00 | 17.00000 34000.00]
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
| \ |
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0270 450B000 170.000 SQYD| 50.00000 8500.00| 50.00000 8500.00]
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0280 502A001 4796010.000 LB | 0.66000 3165366.60| 0.56000 2685765.60 |
Steel Reinforcement (Grade 60) | | |
0290 502B000O LUMP| 141798.94000 141798.94| 104000.00000 104000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 35+68.27, 165370 | \ |
LBS. (Grade 60) | | |
0300 505G003 16.000 EACH| 132.28000 2116.48| 125.00000 2000.00|
Pile Points (Type A, 12") | | |
0310 505M002 540.000 LF | 38.10000 20574.00| 31.00000 16740.00 |
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0320 508A000 10355.000 1B | 3.17000 32825.35]| 2.00000 20710.00]
Structural Steel | \ |
0330 510A000 434.000 CUYD| 271.96000 118030.64| 390.00000 169260.00 |
Bridge Substructure Concrete, Class A | \ |
0340 510C051 LUMP| 372486.77000 372486.77| 221000.00000 221000.00]
Bridge Concrete Superstructure, Sta. | \ |
35+68.27, APPROX. 832 CU. YDS. | | |
0350 510E000 2389.000 SQYD| 2.65000 6330.85| 2.00000 4778.00]
Grooving Concrete Bridge Decks | | |
0360 511A004 60.000 EACH| 253.97000 15238.20| 395.00000 23700.00]
Elastomeric Bearings, Type 4 | \ |
0370 513B017 3227.000 LF | 136.51000 440517.77| 140.00000 451780.00 |
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | \ |
0380 524A011 29961.000 CUYD| 201.69000 6042834.09] 175.00000 5243175.00|
Culvert Concrete (Cast In Place) | \ |
0390 530A002 3790.000 LF | 50.00000 189500.00] 32.00000 121280.00|
24" Roadway Pipe (Class 3 R.C.) | \ |
0400 530A003 270.000 LF | 66.00000 17820.00 | 41.00000 11070.00|
30" Roadway Pipe (Class 3 R.C.) | \
0410 530A004 91.000 LF | 81.00000 7371.00] 72.00000 6552.00|
36" Roadway Pipe (Class 3 R.C.) | \
0420 530A024 135.000 LF | 52.00000 7020.00] 49.00000 6615.00|
24" Roadway Pipe (Class 5 R.C.) | \ |
0430 530A025 149.000 LF | 67.00000 9983.00 | 56.00000 8344.00]
| \ |

30" Roadway Pipe (Class 5 R.C.)
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0440 530A213 1652.000 LF | 50.00000 82600.00] 38.00000 62776.00|
24" Roadway Pipe (14 Gauge C.C.M.P.I.) | | |
0450 530A214 298.000 LF | 66.00000 19668.00| 45.00000 13410.00]
30" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |
0460 530A378 787.000 LF | 127.00000 99949.00| 97.50000 76732.50|
48" Roadway Pipe, Class C-1 Bedding | | |
(Class 5 R.C.) | | |
0470 530B002 68.000 LF | 65.00000 4420.00] 76.00000 5168.00|
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0480 535A001 140.000 LF | 41.00000 5740.00 | 45.00000 6300.00]
18" Side Drain Pipe | | |
0490 600A000 LUMP| 2458981.04000 2458981.04| 4422528.00000 4422528.00]
Mobilization | |
0500 602A000 77.000 EACH]| 125.00000 9625.00| 165.00000 12705.00]
Right Of Way Markers | | |
0510 602B00O 2.000 EACH| 300.00000 600.00| 300.00000 600.00|
Land Survey Markers | | |
0520 603A002 1.000 EACH] 45000.00000 45000.00] 44400.00000 44400.00|
Furnishing Type 3 Field Office | \ |
0530 605B000 7.000 EACH] 350.00000 2450.00 | 500.00000 3500.00|
Special Underdrain Outlet, Type A | | |
0540 605B001 7.000 EACH] 350.00000 2450.00 | 500.00000 3500.00|
Special Underdrain Outlet, Type B | \
0550 606B000 4417.000 LF | 8.00000 35336.00] 26.50000 117050.50]
6" Underdrain Pipe, With Filter Fabric | | |
0560 609A000 1198.000 SQYD]| 7.00000 8386.00| 10.00000 11980.00]
Aggregate Slope Protection | \ |
0570 609B00O 1198.000 SQYD| 2.00000 2396.00 | 3.00000 3594.00|
Geotextile Filter For Aggregate Slope | \ |
Protection | | |
0580 610C001 10536.000 TON | 16.00000 168576.00] 21.75000 229158.00|
Loose Riprap, Class 2 | | |
0590 610C002 974.000 TON | 16.00000 15584.00] 23.00000 22402.00|
Loose Riprap, Class 3 | | |
0600 610D0O00 10646.000 SQYD| 2.00000 21292.00| 2.00000 21292.00|
Filter Blanket | | |
0610 614A000 4207.000 CUYD]| 185.00000 778295.00] 185.00000 778295.00]
\ |

Slope Paving
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0620 619A003 17.000 EACH]| 650.00000 11050.00] 650.00000 11050.00]
24" Roadway Pipe End Treatment, Class 1 | | |
0630 619A005 1.000 EACH] 950.00000 950.00| 950.00000 950.00]
36" Roadway Pipe End Treatment, Class 1 | \ |
0640 619A007 2.000 EACH| 1250.00000 2500.00| 1250.00000 2500.00]
48" Roadway Pipe End Treatment, Class 1 | | |
0650 619A101 8.000 EACH] 650.00000 5200.00| 650.00000 5200.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0660 619B117 2.000 EACH| 1500.00000 3000.00| 1500.00000 3000.00|
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0670 620A000 10.000 CUYD]| 1000.00000 10000.00] 750.00000 7500.00|
Minor Structure Concrete | | |
0680 621A005 16.000 EACH]| 2200.00000 35200.00] 2200.00000 35200.00|
Junction Boxes, Type 1 | | |
0690 621A058 12.000 EACH]| 2750.00000 33000.00] 2750.00000 33000.00|
Junction Boxes, Type 3 (Modified) | |
0700 621B00S 21.000 EACH] 600.00000 12600.00] 600.00000 12600.00]
Junction Box Units, Type 1 | \ |
0710 621C002 6.000 EACH]| 1750.00000 10500.00] 2000.00000 12000.00]
Inlets, Type C, Pl Or P3 | | |
0720 621C021 1.000 EACH] 1300.00000 1300.00] 2000.00000 2000.00]|
Inlets, Type P2 Or P3 | | |
0730 621C068 26.000 EACH] 1300.00000 33800.00] 1300.00000 33800.00|
Inlets, Type Y (Partial) | | |
0740 621D019 53.000 EACH]| 500.00000 26500.00 | 500.00000 26500.00|
Inlet Units, Type Y | | |
0750 621D022 6.000 EACH| 500.00000 3000.00| 500.00000 3000.00|
Inlet Units, Type C, Pl Or P3 | | |
0760 621D030 2.000 EACH| 750.00000 1500.00] 500.00000 1000.00|
Inlet Units, Type P2 Or P3 | | |
0770 6211001 14.000 EACH]| 5600.00000 78400.00] 5600.00000 78400.00 |
Stilling Basins, Type 1 | | |
0780 6211005 1.000 EACH] 20000.00000 20000.00 | 20000.00000 20000.00|
Stilling Basins, Type 5 | | |
0790 6211006 2.000 EACH| 25000.00000 50000.00] 25000.00000 50000.00|
Stilling Basins, Type 6 | | |
0800 630A001 350.000 LF | 16.50000 5775.00 | 16.50000 5775.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
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0810 630C003 4.000 EACH] 1250.00000 5000.00| 1250.00000 5000.00|
Guardrail End Anchor, Type 13 | | |
0820 630C070 4.000 EACH] 1650.00000 6600.00| 1650.00000 6600.00]
Guardrail End Anchor, Type 10 Series | | |
0830 634D004 11.000 EACH]| 975.56000 10731.16| 878.00000 9658.00]
Gate, 14 Feet Wide, Complete With | |
Fittings (Without Barbed Wire) | | |
0840 635A000 31387.000 LF | 6.13000 192402.31| 5.13000 161015.31|
Woven Wire Fence | | |
0850 641A614 715.000 LF | 26.00000 18590.00] 41.70000 29815.50|
8 Inch Ductile Iron Water Main Laid | |
0860 641A618 2589.000 LF | 33.00000 85437.00] 52.60000 136181.40]
12 Inch Ductile Iron Water Main Laid | |
0870 641A684 300.000 LF | 40.00000 12000.00] 49.90000 14970.00]
8 Inch Ductile Iron Water Main Laid | |
(Restrained Joint) | | |
0880 641A688 1930.000 LF | 50.00000 96500.00| 61.20000 118116.00]
12 Inch Ductile Iron Water Main Laid | | |
(Restrained Joint) | | |
0890 641C500 2729.000 1B | 4.00000 10916.00] 3.90000 10643.10]
Ductile Iron Fittings | | |
0900 641E500 1.000 EACH]| 2100.00000 2100.00| 2093.00000 2093.00]|
Fire Hydrant Reset | \ |
0910 641G500 1.000 EACH] 1150.00000 1150.00] 520.50000 520.50|
Flush Hydrant | |
0920 6411515 3.000 EACH] 2000.00000 6000.00| 1539.00000 4617.00|
2 Inch Air Release Valve | | |
0930 6417518 1.000 EACH] 1200.00000 1200.00] 746.40000 746.40|
8 Inch Gate Valve With Box | | |
0940 6413522 3.000 EACH] 1800.00000 5400.00| 1426.40000 4279.20|
12 Inch Gate Valve With Box | \ |
0950 641L500 62.000 CUYD| 140.00000 8680.00] 123.50000 7657.00 |
Concrete for Water Mains (Thrust Blocks | | |
0960 641P600 2.000 EACH| 3300.00000 6600.00| 2625.70000 5251.40|
Wet Connections | | |
0970 646A810 500.000 LF | 28.00000 14000.00] 43.80000 21900.00|
2 Inch Steel Gas Main Laid | | |
0980 646A825 6640.000 LF | 34.00000 225760.00] 54.80000 363872.00]
| \ |

6 Inch Steel Gas Main Laid
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0990 646F522 100.000 LF | 110.00000 11000.00| 216.10000 21610.00|
6 Inch Steel Gas Main Laid, Installed | | |
By Directional Drilling | \ |
1000 649A535 1073.000 LF | 90.00000 96570.00 | 78.60000 84337.80]
12 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | \
1010 649A545 129.000 LF | 260.00000 33540.00 | 248.10000 32004.90|
16 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | | |
1020 649A560 858.000 LF | 350.00000 300300.00] 320.60000 275074.80]
24 Inch Steel Encasement Pipe, Type | \ |
lInstallation | \ |
1030 650B000 120940.000 CUYD] 2.00000 241880.00] 2.75000 332585.00]
Topsoil From Stockpiles | \ |
1040 652A050 158.000 ACRE] 420.00000 66360.00| 600.00000 94800.00 |
Seeding (Mix 1A) | | |
1050 652A053 2.000 ACRE| 420.00000 840.00| 600.00000 1200.00]
Seeding (Mix 1E) | \ |
1060 652B050 158.000 ACRE] 375.00000 59250.00| 400.00000 63200.00 |
Temporary Seeding (Mix 1AT) | \ |
1070 652C000 316.000 ACRE| 55.00000 17380.00| 75.00000 23700.00 |
Mowing | \ |
1080 652D050 158.000 ACRE] 650.00000 102700.00]| 600.00000 94800.00 |
Seeding In Stubble (Mix 1A) | \ |
1090 654A001 8257.000 SQYD| 3.25000 26835.25]| 4.50000 37156.50|
Solid Sodding (Bermuda) | \ |
1100 656A000 316.000 ACRE| 420.00000 132720.00] 500.00000 158000.00]
Mulching, Class A, Type 1 | \ |
1110 656A001 2.000 ACRE| 650.00000 1300.00] 500.00000 1000.00]
Mulching, Class A, Type 2 | \ |
1120 659A000 5000.000 SQYD| 2.10000 10500.00] 1.50000 7500.00]
Erosion Control Netting, Class A | | |
1130 659A001 6606.000 SQYD| 2.10000 13872.60| 1.50000 9909.00 |
Erosion Control Netting, Class B | \ |
1140 665A000 316.000 ACRE| 375.00000 118500.00] 400.00000 126400.00]
Temporary Seeding | \ |
1150 665B000 316.000 ACRE| 400.00000 126400.00| 450.00000 142200.00]
Temporary Mulching \ |
1160 665C000 2640.000 15.00000 39600.00| 22.00000 58080.00 |
\ |

15" Temporary Pipe
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1170 665E000 9777.000 SQYD| 3.00000 29331.00] 3.00000 29331.00]
Polyethylene | \ |
1180 665F000 200.000 EACH| 10.00000 2000.00| 10.00000 2000.00|
Hay Bales | \ |
1190 665I000 2904.000 TON | 16.00000 46464.00 | 23.00000 66792.00 |
Temporary Riprap, Class 2 | \ |
1200 665J000 43660.000 LF | 3.00000 130980.00| 4.00000 174640.00|
Silt Fence, Type A | \ |
1210 665K000 490.000 CUYD| 8.00000 3920.00] 15.00000 7350.00]
Drainage Sump Excavation | \ |
1220 665L000 460.000 LF | 12.00000 5520.00] 15.00000 6900.00|
Floating Basin Boom | \ |
1230 6650001 43660.000 LF | 1.00000 43660.00 | 0.01000 436.60 |
Silt Fence Removal | \ |
1240 665P001 32.000 EACH] 300.00000 9600.00 | 600.00000 19200.00|
Inlet Protection Device | \ |
1250 665Q001 400.000 LF | 15.00000 6000.00 | 12.00000 4800.00]
20 Inch Wattle | \ |
1260 665T000 24160.000 LF | 0.50000 12080.00| 2.00000 48320.00 |
Temporary Earth Berms | \ |
1270 666A001 112.000 ACRE| 65.00000 7280.00| 35.00000 3920.00]
Pest Control Treatment | \ |
1280 672A000 192.000 GAL | 65.00000 12480.00| 100.00000 19200.00|
Flocculant Liquid | \ |
1290 672B000 100.000 1B | 10.00000 1000.00] 50.00000 5000.00]
Flocculant Powder | \ |
1300 672C000 100.000 EACH] 100.00000 10000.00 | 150.00000 15000.00|
Flocculant Log | \ |
1310 680A000 LUMP| 278571.43000 278571.43| 270000.00000 270000.00|
Engineering Controls | \ |
1320 701A031 2.000 MILE| 2010.05000 4020.10]| 2000.00000 4000.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
1330 701A035 3.000 MILE] 2010.05000 6030.15]| 2200.00000 6600.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
1340 701C001 2.000 MILE| 753.77000 1507.54 | 750.00000 1500.00]
Solid Temporary Traffic Stripe | \ |
1350 701D007 2.000 MILE| 753.77000 1507.54| 750.00000 1500.00]
\ |

Solid Traffic Stripe Removed (Paint) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 004 -19
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20041105004 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03

4 ) 23025

( (5 ) 14007 |
WRIGHT BROTHERS CONSTRUCTIO |W. S. NEWELL & SONS, INC. |
\ |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1360 701G124 860.000 LF | 3.27000 2812.20] 3.25000 2795.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe | | |
1370 701G132 1720.000 LF | 2.90000 4988.00| 2.89000 4970.80]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe | \ |
1380 703A002 119.000 SQFT| 7.04000 837.76| 7.00000 833.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1390 705A037 188.000 EACH] 5.78000 1086.64 | 5.75000 1081.00]
Pavement Markers, Class A-H, Type 2-D | | |
1400 710A126 33.000 SQFT| 18.52000 611.16] 18.00000 594.00|
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | | |
1410 710B0O0O1 13.000 LF | 10.05000 130.65] 10.00000 130.00]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1420 713A000 50.000 LF | 175.00000 8750.00| 175.00000 8750.00]
Permanent Barricades | \ |
1430 740B00O 477.000 SQFT| 8.20000 3911.40] 12.00000 5724.00|
Construction Signs | \ |
1440 740D00O 85.000 EACH| 61.38000 5217.30] 68.00000 5780.00]
Channelizing Drums | \ |
1450 740E000 50.000 EACH] 9.79000 489.50| 18.00000 900.00]
Cones (36 Inches High) | | |
1460 740F002 20.000 EACH] 201.06000 4021.20] 350.00000 7000.00]
Barricades, Type III | \ |
1470 7401005 3.000 EACH]| 1587.30000 4761.90| 650.00000 1950.00]
Warning Lights, Type B (Detachable Head | \ |
1480 740M001 50.000 EACH| 10.58000 529.00| 8.00000 400.00]
Ballast For Cone | \ |
1490 999 000 4500.000 HOUR| 0.80000 3600.00] 0.80000 3600.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 36,263,288.50] $ 36,840,709.63]| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 36,263,288.50] $ 36,840,709.63]| $




CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

006 CONTRACT ID : 20041105006
11/05/04 10:00 AM DIVISION : 09
CONTRACT TIME : 750 Calendar Days

CONTRACT DESCRIPTION

for constructing the Additional Lanes (Grade, Drainage,
Pavement, Bridges and Signals) on S.R.#158 from S.R.#17
(U.S.#45) in Prichard to I-65 in Saraland. Length 2.640 mi.

COUNTIES

PROJECT (S)

MOBILE

DATE
PAGE

NHF-7571 (600)

11/08/04
006 -1

RANK

1 23056
2 12003
3 14007
4 23011
5 13008

VENDOR NO./NAME

JOHN G. WALTON CONSTRUCTION COMPANY, INC.
L & A CONTRACTING COMPANY

W. S. NEWELL & SONS, INC.

HOSEA O. WEAVER & SONS, INC.

MOBILE ASPHALT COMPANY, LLC

15,763,288.
15,832,979.
15,846,799.
15,984,828.
16,493,073.

% OVER

LOW BID
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| JOHN G. WALTON CONSTRUCTION |L & A CONTRACTING COMPANY |[W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 433861.00000 433861.00| 250000.00000 250000.00] 1132000.00000 1132000.00
Clearing & Grubbing (Approximately 106 | \ |
acres) I \ |
0020 206A000 LUMP | 70200.00000 70200.00| 35000.00000 35000.00| 25000.00000 25000.00
Removal Of 0ld Bridge, Station 66+98.54 | \ |
0030 206C016 2415.000 SQYD| 5.40000 13041.00| 1.35000 3260.25] 5.00000 12075.00
Removing Concrete Slope Paving (Under | \ |
Bridges) | \ |
0040 206D000O 224.000 LF | 7.51000 1682.24| 21.75000 4872.00] 10.00000 2240.00
Removing Pipe | | |
0050 206D001 3514.000 LF | 4.32000 15180.48]| 3.00000 10542.00] 2.00000 7028.00
Removing Guardrail | \ |
0060 206D003 642.000 LF | 3.08000 1977.36| 5.10000 3274.20] 3.00000 1926.00
Removing Curb And Gutter | \ |
0070 206D007 1152.000 LF | 5.32000 6128.64| 2.10000 2419.20] 3.00000 3456.00
Removing Concrete Flume | \ |
0080 206E000 12.000 EACH| 164.87000 1978.44| 237.00000 2844.00 | 200.00000 2400.00
Removing Headwalls | \ |
0090 206E001 6.000 EACH] 203.32000 1219.92| 237.00000 1422.00] 200.00000 1200.00
Removing Inlets | \ |
0100 206E002 2.000 EACH| 203.32000 406.64 | 237.00000 474.00 | 250.00000 500.00
Removing Junction Boxes | \ |
0110 206E008 16.000 EACH| 270.00000 4320.00]| 250.00000 4000.00| 150.00000 2400.00
Removing Guardrail End Anchor (All Type | \ |
0120 210A000 258960.000 CUYD| 3.04000 787238.40| 4.50000 1165320.00] 2.75000 712140.00
Unclassified Excavation | \ |
0130 210C000 6530.000 CUYD| 3.14000 20504.20] 6.00000 39180.00| 4.65000 30364.50
Muck Excavation | \ |
0140 210D012 527274.000 CUYD| 4.87000 2567824 .38 | 5.25000 2768188.50| 4.93000 2599460.82
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0150 214A000 5095.000 CUYD]| 5.82000 29652.90| 8.00000 40760.00 | 7.00000 35665.00
Structure Excavation | \ |
0160 214B000O 1789.000 CUYD| 9.92000 17746.88| 10.00000 17890.00 | 5.00000 8945.00
Foundation Backfill, Local | \ |
0170 214B001 230.000 CUYD| 55.82000 12838.60| 35.00000 8050.00| 45.00000 10350.00
Foundation Backfill, Commercial | | |
0180 215A000 2475.000 CUYD| 8.64000 21384.00] 13.71000 33932.25] 8.25000 20418.75
\ |

Unclassified Bridge Excavation
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0190 215B000 LUMP | 37800.00000 37800.00] 73000.00000 73000.00| 40000.00000 40000.00

Cofferdams Or Sheeting And Shoring, | |
Station51+65.668,E.B.R. |

Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range E

\ |
0200 215B001 LUMP | 37800.00000 37800.00| 73000.00000 73000.00 | 40000.00000 40000.00
Cofferdams Or Sheeting And Shoring, | |
Station 51+65.668,W.B.R. | \ |
0210 215B002 LUMP| 216000.00000 216000.00|] 282000.00000 282000.00] 80000.00000 80000.00
Cofferdams Or Sheeting And Shoring, | \
Station 72+81, E.B.R. | \ |
0220 215B006 LUMP | 16200.00000 16200.00| 37500.00000 37500.00 | 21000.00000 21000.00
Cofferdams Or Sheeting And Shoring, | |
Station 131+73.65, E.B.R | \ |
0230 230A000 278.000 RBST| 168.24000 46770.72| 275.00000 76450.00 | 178.00000 49484 .00
Roadbed Processing | \ |
0240 301A012 100578.000 SQYD| 8.76000 881063.28]| 6.60000 663814.80 | 8.42000 846866.76
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0250 401A000 91307.000 SQYD] 0.38000 34696.66 | 0.35000 31957.45| 0.35000 31957.45
Bituminous Treatment A | \ |
0260 405A000 10842.000 GAL | 1.08000 11709.36| 1.00000 10842.00] 1.00000 10842.00
Tack Coat | \ |
0270 410B00O 1.000 EACH] 3780.00000 3780.00| 3500.00000 3500.00] 3500.00000 3500.00
State Furnished Profilograph | \ |
0280 410H000 1.000 EACH] 32400.00000 32400.00| 30000.00000 30000.00 | 30000.00000 30000.00
Material Remixing Device | \ |
0290 420A011 4989.000 TON | 64.80000 323287.20] 60.00000 299340.00] 60.00000 299340.00
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | \ |
0300 424A281 7104.000 TON | 48.06000 341418.24| 44.50000 316128.00] 44 .50000 316128.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0310 424A361 2691.000 TON | 42.93000 115524.63| 39.75000 106967.25] 39.75000 106967.25
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0320 424B281 14141.000 TON | 45.36000 641435.76| 42.00000 593922.00| 42.00000 593922.00
| \ |
| \ |
| \ |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0330 424B285 100.000 TON | 72.99000 7299.00| 50.00000 5000.00] 150.00000 15000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0340 424B581 16765.000 TON | 46.44000 778566.60 | 43.00000 720895.00 | 43.00000 720895.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0350 424B651 2986.000 TON | 41.58000 124157.88| 38.50000 114961.00| 38.50000 114961.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0360 424B659 200.000 TON | 41.58000 8316.00] 38.50000 7700.00] 38.50000 7700.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0370 424B681 1595.000 TON | 41.58000 66320.10 | 38.50000 61407.50| 38.50000 61407.50
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0380 428C000 45409.000 LF | 0.32000 14530.88| 0.08000 3632.72] 0.08000 3632.72
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0390 430B040 450.000 TON | 36.55000 16447.50| 34.10000 15345.00| 31.00000 13950.00
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0400 450B000O 598.000 SQYD| 70.20000 41979.60 | 97.50000 58305.00] 75.00000 44850.00
Reinforced Cement Concrete Bridge End | \ |
Slab I \ |
0410 502A000 325023.000 LB | 0.91000 295770.93| 0.70000 227516.10] 0.85000 276269.55
Steel Reinforcement | \ |
0420 502B000O LUMP | 64800.00000 64800.00 | 47125.00000 47125.00] 75000.00000 75000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 51+65.668, E.B. | | |
R., | \ |
0430 502B001 LUMP | 64800.00000 64800.00 | 47125.00000 47125.00] 75000.00000 75000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station, 51+65.667, W.B.| \ |
| \ |

R.,
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0440 502B002 LUMP| 216000.00000 216000.00| 137410.00000 137410.00|] 200000.00000 200000.00
Steel Reinforcement For Bridge | | |
Superstructure, Station 72+81,E.B.R., | | |
Approx. 211400 Lbs. | | |
0450 502B003 LUMP | 43200.00000 43200.00] 31850.00000 31850.00| 55000.00000 55000.00
Steel Reinforcement For Bridge | | |
Superstructure, Station 131+73.65,E.B.R | | |
0460 503A000 240.000 CUYD] 108.00000 25920.00| 160.00000 38400.00| 130.00000 31200.00
Seal Concrete | | |
0470 505A002 6.000 EACH]| 2700.00000 16200.00] 3000.00000 18000.00] 2500.00000 15000.00
Steel Test Piles (HP 12x53) | | |
0480 505A015 2.000 EACH| 3780.00000 7560.00] 2500.00000 5000.00| 6500.00000 13000.00
Concrete Test Piles (14 Inches Square) | | |
0490 505B045 2.000 EACH| 5400.00000 10800.00] 8000.00000 16000.00] 10000.00000 20000.00
Static Loading Tests (14 Inches Square) | | |
0500 505B057 6.000 EACH] 2160.00000 12960.00] 8000.00000 48000.00| 2000.00000 12000.00
Static Loading Tests (HP 12x53) | |
0510 505B075 2.000 EACH| 1080.00000 2160.00| 850.00000 1700.00]| 2500.00000 5000.00
Dynamic Loading Tests (14 Inches Square | \ |
0520 505B087 6.000 EACH]| 1080.00000 6480.00| 850.00000 5100.00| 1000.00000 6000.00
Dynamic Loading Tests (HP 12x53) | | |
0530 505M002 13764.000 LF | 37.80000 520279.20| 27.40000 377133.60] 22.75000 313131.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0540 505N000 3295.000 LF | 47.52000 156578.40] 33.00000 108735.00] 35.00000 115325.00
Concrete Piling Furnished (14 Inches | | |
Square) | \ |
0550 5050000 3295.000 LF | 5.40000 17793.00] 1.00000 3295.00| 4.00000 13180.00
Concrete Piling Driven (14 Inches Square | | |
0560 508A000 33190.000 LB | 4.86000 161303.40] 2.04000 67707.60]| 2.50000 82975.00
Structural Steel | | |
0570 510A000 1556.000 CUYD]| 5.67000 8822.52| 310.00000 482360.00] 400.00000 622400.00
Bridge Substructure Concrete, Class A | | |
0580 510C051 LUMP| 178200.00000 178200.00| 134000.00000 134000.00| 225000.00000 225000.00
Bridge Concrete Superstructure, Station | \ |
51+65.668, E.B.R., | \ |
0590 510C052 LUMP| 178200.00000 178200.00| 134000.00000 134000.00| 225000.00000 225000.00
Bridge Concrete Superstructure, Station | | |
\ |

51+65.668, W.B.R.,
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—————————————————————————————————————————— et e ittt
0600 510C053 LUMP| 648000.00000 648000.00] 396800.00000 396800.00|] 420000.00000 420000.00

Bridge Concrete Superstructure, Station | \ |
72+81,E.B.R Approx. 992 cu. yd. |

\ |
0610 510C054 LUMP| 129600.00000 129600.00| 82820.00000 82820.00| 165000.00000 165000.00
Bridge Concrete Superstructure, Station | \ |
131+73.65, E.B.R., | \ |
0620 510E000 5542.000 SQYD| 5.18000 28707.56| 2.54000 14076.68] 2.80000 15517.60
Grooving Concrete Bridge Decks | \ |
0630 511A004 28.000 EACH] 540.00000 15120.00 | 330.00000 9240.00| 575.00000 16100.00
Elastomeric Bearings, Type 4 | \ |
0640 511A071 56.000 EACH| 324.00000 18144.00| 190.00000 10640.00] 290.00000 16240.00
Elastomeric Bearing Type 4 (Mark VB2) | \ |
0650 511A072 52.000 EACH] 540.00000 28080.00| 272.00000 14144.00| 310.00000 16120.00
Elastomeric Bearing Type 4 (Mark VB3) | \ |
0660 511A073 54.000 EACH| 540.00000 29160.00| 325.00000 17550.00] 300.00000 16200.00
Elastomeric Bearing Type 4 (Mark VB4) | \ |
0670 513B004 1692.000 LF | 81.00000 137052.00] 63.00000 106596.00 | 83.00000 140436.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | | |
0680 513B005 1920.000 LF | 105.84000 203212.80] 97.50000 187200.00| 110.00000 211200.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0690 513B017 3654.000 LF | 145.80000 532753.20] 131.35000 479952.90| 151.00000 551754.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | | |
0700 513B029 1742.000 LF | 162.00000 282204.00 | 118.00000 205556.00] 162.00000 282204.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 Modified | \ |
(Speciality Item) | | |
0710 524B011 294.000 CUYD| 523.80000 153997.20| 485.00000 142590.00| 450.00000 132300.00
Culvert Concrete Extension (Cast In | \
Place) | \ |
0720 529A010 5300.000 SQFT| 22.24000 117872.00] 75.00000 397500.00 | 32.00000 169600.00
Retaining Wall | \ |
0730 530A001 2361.000 LF | 25.10000 59261.10| 33.67000 79494 .87 | 30.00000 70830.00
18" Roadway Pipe (Class 3 R.C.) | \
0740 530A002 972.000 LF | 34.20000 33242.40| 43.27000 42058.44 | 39.00000 37908.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0750 530A003 164.000 LF | 46.59000 7640.76| 53.75000 8815.00| 48.00000 7872.00
| \ |

30" Roadway Pipe (Class 3 R.C.)
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—————————————————————————————————————————— e
0760 530A004 573.000 LF | 65.02000 37256.46| 78.57000 45020.61 | 61.00000 34953.00
36" Roadway Pipe (Class 3 R.C.) | |
0770 530A006 304.000 LF | 99.71000 30311.84| 123.79000 37632.16| 90.00000 27360.00
48" Roadway Pipe (Class 3 R.C.) | \
0780 530A101 11.000 LF | 69.08000 759.88| 33.67000 370.37| 50.00000 550.00
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0790 5302102 60.000 LF | 19.34000 1160.40] 43.27000 2596.20]| 60.00000 3600.00
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0800 530A103 27.000 LF | 64.28000 1735.506]| 59.75000 1613.25| 70.00000 1890.00
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0810 530A104 107.000 LF | 78.22000 8369.54 | 86.69000 9275.83| 71.00000 7597.00
36" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0820 530A106 4.000 LF | 181.62000 726.48| 162.40000 649.60| 140.00000 560.00
48" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0830 530A798 23.000 LF | 48.36000 1112.28]| 225.00000 5175.00]| 27.00000 621.00
15" Roadway Pipe (10 Gauge C.C.S.) | |
(Stack Pipe) (No Bedding Required) | | |
0840 530A799 73.000 LF | 33.10000 2416.30| 150.00000 10950.00] 25.00000 1825.00
15" Roadway Pipe (12 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0850 530A800 31.000 LF | 37.71000 1169.01| 35.00000 1085.00| 24.00000 744.00
15" Roadway Pipe (14 Gauge C.C.S.) | |
(Stack Pipe) (No Bedding Required) | | |
0860 530A808 7.000 LF | 127.79000 894 .53 45.00000 315.00| 27.00000 189.00
18" Roadway Pipe (12 Gauge C.C.S.) | |
(Stack Pipe) (No Bedding Required) | | |
0870 530B001 690.000 LF | 34.04000 23487.60 | 38.00000 26220.00| 39.50000 27255.00
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0880 530B002 93.000 LF | 42.83000 3983.19| 50.95000 4738.35| 51.50000 4789.50
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0890 530B003 568.000 LF | 48.57000 27587.76| 57.73000 32790.64 | 68.00000 38624.00
36" Span, 23" Rise Roadway Pipe (Class | | |
| \ |

3 R.C.)
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—————————————————————————————————————————— e
0900 535A080 1165.000 LF | 27.72000 32293.80] 27.87000 32468.55| 30.00000 34950.00
18" Side Drain Pipe (Class 3 R.C.) | |
0910 535A087 195.000 LF | 69.89000 13628.55] 75.09000 14642.55] 61.00000 11895.00
36" Side Drain Pipe (Class 3 R.C.) | \
0920 600A000 LUMP| 870189.00000 870189.00| 550000.00000 550000.00|] 631000.00000 631000.00
Mobilization | |
0930 602A000 17.000 EACH]| 197.41000 3355.97| 105.00000 1785.00| 155.00000 2635.00
Right Of Way Markers | | |
0940 606A012 1088.000 LF | 12.45000 13545.60| 8.55000 9302.40] 7.50000 8160.00
6" Underdrain Pipe, Type 8 | | |
0950 609A000 1320.000 SQYD]| 11.51000 15193.20] 7.95000 10494.00] 12.00000 15840.00
Aggregate Slope Protection | | |
0960 609B00O 1320.000 SQYD| 2.92000 3854.40| 1.96000 2587.20]| 2.00000 2640.00
Geotextile Filter For Aggregate Slope | \ |
Protection | | |
0970 610C001 4484.000 TON | 39.06000 175145.04 | 36.80000 165011.20] 35.00000 156940.00
Loose Riprap, Class 2 | | |
0980 610D003 2434.000 SQYD| 2.57000 6255.38]| 2.06000 5014.04 | 2.00000 4868.00
Filter Blanket, Geotextile | | |
0990 614A000 492.000 CUYD]| 243.00000 119556.00] 225.24000 110818.08] 205.00000 100860.00
Slope Paving | |
1000 619A002 24.000 EACH] 405.00000 9720.00| 375.00000 9000.00] 375.00000 9000.00
18" Roadway Pipe End Treatment, Class 1 | | |
1010 619A003 5.000 EACH] 729.00000 3645.00 | 675.00000 3375.00| 675.00000 3375.00
24" Roadway Pipe End Treatment, Class 1 | | |
1020 619A004 1.000 EACH]| 561.60000 561.60] 520.00000 520.00| 520.00000 520.00
30" Roadway Pipe End Treatment, Class 1 | | |
1030 619A005 1.000 EACH] 712.80000 712.80] 660.00000 660.00| 660.00000 660.00
36" Roadway Pipe End Treatment, Class 1 | | |
1040 619A057 1.000 EACH]| 869.40000 869.40| 805.00000 805.00] 805.00000 805.00
48" Roadway Pipe End Treatment, Class 2 | | |
1050 619A101 3.000 EACH] 529.20000 1587.60] 490.00000 1470.00| 490.00000 1470.00
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
1060 619A104 3.000 EACH] 1215.00000 3645.00 | 1125.00000 3375.00| 1125.00000 3375.00
36" Side Drain Pipe End Treatment, | \
Class 1 | | |
1070 619A204 1.000 EACH]| 1803.60000 1803.60] 1670.00000 1670.00| 1670.00000 1670.00
36" Roadway Pipe End Treatment, Class 1 | | |
\ |

(Double Line)
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1080 619B0O16 7.000 EACH] 644.76000 4513.32| 597.00000 4179.00| 597.00000 4179.00

22" Span, 14" Rise Roadway Pipe End | \
Treatment, Class 1 |

\ |
1090 619B017 1.000 EACH] 552.96000 552.96| 512.00000 512.00| 512.00000 512.00
29" Span, 18" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
1100 619B018 1.000 EACH] 712.80000 712.80] 660.00000 660.00| 660.00000 660.00
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
1110 619B266 1.000 EACH] 842.40000 842.40| 780.00000 780.00 | 780.00000 780.00
22" Span, 14" Rise Roadway Pipe End | |
Treatment, Class 1 (Double Line) | | |
1120 620A000 6.000 CUYD| 540.00000 3240.00] 500.00000 3000.00] 500.00000 3000.00
Minor Structure Concrete | \ |
1130 621A000 14.000 EACH| 3024.00000 42336.00 | 2800.00000 39200.00] 2800.00000 39200.00
Junction Boxes, Type 1, 1P Or 5 | \ |
1140 621A001 4.000 EACH] 3240.00000 12960.00 | 3000.00000 12000.00| 3000.00000 12000.00
Junction Boxes, Type 1, 2P Or 5 | \ |
1150 621A005 1.000 EACH] 3780.00000 3780.00] 3500.00000 3500.00] 3500.00000 3500.00
Junction Boxes, Type 1 | \ |
1160 621A016 12.000 EACH| 4860.00000 58320.00 | 4500.00000 54000.00| 4500.00000 54000.00
Junction Boxes, Type 4, 1P Or 5 | \ |
1170 621A017 3.000 EACH] 5287.68000 15863.04 | 4896.00000 14688.00 | 4896.00000 14688.00
Junction Boxes, Type 4, 2P Or 5 | \ |
1180 621B000 1.000 EACH] 378.00000 378.00| 350.00000 350.00]| 350.00000 350.00
Junction Box Units, Type 1, 1P Or 5 | \ |
1190 621B013 12.000 EACH| 378.00000 4536.00] 350.00000 4200.00] 350.00000 4200.00
Junction Box Units, Type 4, 1P Or 5 | \ |
1200 621C020 33.000 EACH| 2160.00000 71280.00 | 2000.00000 66000.00 | 2000.00000 66000.00
Inlets, Type Y | \ |
1210 621C027 8.000 EACH] 1944.00000 15552.00| 1800.00000 14400.00| 1800.00000 14400.00
Inlets, Type C | \ |
1220 621D002 3.000 EACH] 243.00000 729.00| 225.00000 675.00| 225.00000 675.00
Inlet Units, Type C | \ |
1230 621D019 38.000 EACH] 270.00000 10260.00 | 250.00000 9500.00] 250.00000 9500.00
Inlet Units, Type Y | \ |
1240 6211001 1.000 EACH] 5994.00000 5994.00| 5550.00000 5550.00] 5550.00000 5550.00
Stilling Basins, Type 1 | \ |
1250 6211002 3.000 EACH] 9433.80000 28301.40] 8735.00000 26205.00] 8735.00000 26205.00
\ |

Stilling Basins, Type 2 |
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TABULATION OF BIDS
CALL ORDER : 006 CONTRACT ID 20041105006 COUNTIES MOBILE
LETTING DATE : 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 23056 | ( 2 ) 12003 | ( 3 ) 14007
| JOHN G. WALTON CONSTRUCTION |L & A CONTRACTING COMPANY |[W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1260 623C000 830.000 LF | 12.96000 10756.80] 12.00000 9960.00] 12.00000 9960.00
Combination Curb & Gutter, Type C | \ |
1270 629D001 4.000 EACH] 2160.00000 8640.00| 1800.00000 7200.00| 2000.00000 8000.00
Bridge Guardrail Retrofit, Type C | \ |
1280 630A033 7813.000 LF | 17.82000 139227.66] 14.00000 109382.00] 19.75000 154306.75
Steel Beam Guardrail, Class A, Type 2 | \ |
(7'-0" Post) | ! |
1290 630C001 7.000 EACH] 702.00000 4914.00] 800.00000 5600.00| 800.00000 5600.00
Guardrail End Anchor, Type 8 | \ |
1300 630C003 11.000 EACH]| 1458.00000 16038.00] 1250.00000 13750.00] 1450.00000 15950.00
Guardrail End Anchor, Type 13 | | |
1310 630C050 16.000 EACH]| 2160.00000 34560.00] 1600.00000 25600.00| 2000.00000 32000.00
Guardrail End Anchor, Type 20 Series | \ |
1320 641A612 738.000 LF | 16.98000 12531.24 | 22.60000 16678.80] 15.72000 11601.36
6 Inch Ductile Iron Water Main Laid | | |
1330 641A616 665.000 LF | 24.45000 16259.25] 34.40000 22876.00| 22.64000 15055.60
10 Inch Ductile Iron Water Main Laid | |
1340 641A746 1740.000 LF | 9.27000 16129.80] 9.60000 16704.00] 8.58000 14929.20
6 Inch P.V.C. Water Main Laid | | |
1350 641C500 2895.000 1B | 2.60000 7527.00] 4.00000 11580.00] 2.41000 6976.95
Ductile Iron Fittings | \ |
1360 641D500 2.000 EACH| 1308.44000 2616.88| 1275.00000 2550.00] 1211.52000 2423.04
Fire Hydrant | | |
1370 641F500 4.000 LF | 309.30000 1237.20] 290.00000 1160.00| 286.39000 1145.56
Fire Hydrant Extension | \ |
1380 641J516 9.000 EACH]| 523.20000 4708.80| 570.00000 5130.00| 484.44000 4359.96
6 Inch Gate Valve With Box | | |
1390 641L500 11.000 CUYD]| 456.30000 5019.30| 310.00000 3410.00| 422.50000 4647.50
Concrete for Water Mains (Thrust Blocks | | |
1400 641M512 59.000 EACH] 29.64000 1748.76| 52.40000 3091.60| 27.44000 1618.96
6 Inch Retainer Gland | \ |
1410 o641M516 32.000 EACH] 57.40000 1836.80] 83.40000 2668.80]| 53.15000 1700.80
10 Inch Retainer Gland | | |
1420 641N510 3.000 EACH] 262.06000 786.18| 320.00000 960.00| 242 .65000 727.95
6 Inch x 6 Inch Anchor Tee | | |
1430 6410536 4.000 EACH] 2586.82000 10347.28| 2500.00000 10000.00] 2395.20000 9580.80
10 Inch x 10 Inch Tapping Valve And | \ |
Sleeve | \ |
1440 6415500 2.000 EACH| 140.40000 280.80| 205.00000 410.00| 130.00000 260.00
\ |

Valve Box Reset
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Temporary Coarse Aggregate, ALDOT
Number 4

CALL ORDER : 006 CONTRACT ID : 20041105006 COUNTIES : MOBILE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 09
| ( 1 ) 23056 | ( 2 ) 12003 | ( 3 ) 14007
| JOHN G. WALTON CONSTRUCTION |L & A CONTRACTING COMPANY |[W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1450 641T514 4.000 EACH] 9609.32000 38437.28| 20100.00000 80400.00] 8897.52000 35590.08
10 Inch Line Stop | | |
1460 649A535 420.000 LF | 112.41000 47212.20| 48.50000 20370.00| 104.08000 43713.60
12 Inch Steel Encasement Pipe, Type 1 | | |
Installation | | |
1470 649A550 90.000 LF | 175.71000 15813.90] 84.20000 7578.00 | 162.69000 14642.10
18 Inch Steel Encasement Pipe, Type 1 | | |
Installation | | |
1480 649A650 90.000 LF | 186.51000 16785.90| 409.00000 36810.00| 172.69000 15542.10
18 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |
1490 650A000 35718.000 CUYD]| 6.88000 245739.84 | 22.00000 785796.00] 5.00000 178590.00
Topsoil | | |
1500 654A001 35358.000 SQYD| 3.08000 108902.64 | 5.25000 185629.50] 3.00000 106074.00
Solid Sodding (Bermuda) | | |
1510 658A003 70.000 ACRE] 1404.00000 98280.00| 1300.00000 91000.00] 1200.00000 84000.00
Hydro-Seeding & Mulching (Mix 3E) | |
1520 659A000 17536.000 SQYD| 1.35000 23673.60| 1.25000 21920.00| 1.50000 26304.00
Erosion Control Netting, Class A | \ |
1530 665A001 5.000 ACRE] 486.00000 2430.00| 450.00000 2250.00] 400.00000 2000.00
Temporary Seeding | | |
1540 665B000 5.000 ACRE] 432.00000 2160.00| 400.00000 2000.00]| 450.00000 2250.00
Temporary Mulching | \ |
1550 665C000 200.000 LF | 21.33000 4266.00] 8.15000 1630.00| 18.00000 3600.00
15" Temporary Pipe | | |
1560 665E000 1000.000 SQYD| 1.03000 1030.00] 2.50000 2500.00] 2.50000 2500.00
Polyethylene | | |
1570 665G000 500.000 EACH]| 8.27000 4135.00] 8.00000 4000.00]| 5.00000 2500.00
Sand Bags | | |
1580 6651000 195.000 TON | 42.92000 8369.40| 46.00000 8970.00| 40.00000 7800.00
Temporary Riprap, Class 2 | \ |
1590 6653000 15473.000 LF | 3.15000 48739.95| 3.00000 46419.00| 4.00000 61892.00
Silt Fence, Type A | | |
1600 665K000 501.000 CUYD]| 24.38000 12214.38| 12.00000 6012.00] 10.00000 5010.00
Drainage Sump Excavation | | |
1610 665L000 1220.000 LF | 13.50000 16470.00] 9.50000 11590.00] 15.00000 18300.00
Floating Basin Boom | | |
1620 665N001 775.000 TON | 32.29000 25024.75| 22.00000 17050.00] 25.50000 19762.50
| \ |
| \ |
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TABULATION OF BIDS
CALL ORDER 006 CONTRACT 1ID 20041105006 COUNTIES MOBILE
LETTING DATE 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 23056 | ( 2 ) 12003 | ( 3 ) 14007
| JOHN G. WALTON CONSTRUCTION |L & A CONTRACTING COMPANY |[W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1630 6650001 15473.000 LF | 0.54000 8355.42| 0.50000 7736.50] 0.25000 3868.25
Silt Fence Removal | \ |
1640 665P001 7.000 EACH] 378.00000 2646.00| 350.00000 2450.00 | 625.00000 4375.00
Inlet Protection Device | \ |
1650 6650001 1784.000 LF | 4.59000 8188.56| 4.25000 7582.00] 12.00000 21408.00
20 Inch Wattle | \ |
1660 666A001 70.000 ACRE| 27.00000 1890.00] 25.00000 1750.00] 35.00000 2450.00
Pest Control Treatment | \ |
1670 672A000 159.000 GAL | 77.76000 12363.84| 60.00000 9540.00 | 100.00000 15900.00
Flocculant Liquid | \ |
1680 680A000 LUMP| 193030.00000 193030.00| 250000.00000 250000.00] 235000.00000 235000.00
Engineering Controls | \ |
1690 701A028 8.000 MILE] 1647.00000 13176.00| 1525.00000 12200.00] 1525.00000 12200.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1700 701A032 7.000 MILE] 1647.00000 11529.00| 1525.00000 10675.00 | 1525.00000 10675.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
1710 701A041 6.000 MILE] 1053.00000 6318.00 | 975.00000 5850.00] 975.00000 5850.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1720 701A048 2.000 MILE| 1917.00000 3834.00] 1775.00000 3550.00] 1775.00000 3550.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1730 701B00S 7734.000 LF | 0.92000 7115.28]| 0.85000 6573.90 | 0.85000 6573.90
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
1740 701B016 543.000 LF | 5.40000 2932.20] 5.00000 2715.00| 5.00000 2715.00
Dotted, Class 3W, Type A Traffic Stripe | \ |
(6" Wide) | \ |
1750 701C000 7.000 MILE] 453.60000 3175.20] 420.00000 2940.00| 420.00000 2940.00
Broken Temporary Traffic Stripe | \ |
1760 701C001 12.000 MILE| 518.40000 6220.80| 480.00000 5760.00| 480.00000 5760.00
Solid Temporary Traffic Stripe | \ |
1770 701D007 1.000 MILE] 1620.00000 1620.00] 1500.00000 1500.00] 1500.00000 1500.00
Solid Traffic Stripe Removed (Paint) | | |
1780 701D008 2.000 MILE| 1890.00000 3780.00] 1750.00000 3500.00] 1750.00000 3500.00
Solid Traffic Stripe Removed (Plastic) | \ |
1790 701D014 1.000 MILE] 1620.00000 1620.00] 1500.00000 1500.00] 1500.00000 1500.00
\ |

Broken Traffic Stripe Removed (Paint) |
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CALL ORDER 006 CONTRACT 1ID 20041105006 COUNTIES MOBILE
LETTING DATE 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 23056 | ( 2 ) 12003 | ( 3 ) 14007
| JOHN G. WALTON CONSTRUCTION |L & A CONTRACTING COMPANY |[W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1800 701D015 2.000 MILE| 1620.00000 3240.00] 1500.00000 3000.00] 1500.00000 3000.00
Broken Traffic Stripe Removed (Plastic) | \ |
1810 701E006 1419.000 LF | 1.62000 2298.78| 1.50000 2128.50| 1.50000 2128.50
Solid Temporary Traffic | \ |
Stripe (Removable Tape) | | |
1820 701E009 5006.000 LF | 1.62000 8109.72| 1.50000 7509.00] 1.50000 7509.00
Broken Temporary Traffic Stripe | | |
(Removable Tape) | \ |
1830 701G121 2461.000 LF | 1.57000 3863.77| 1.45000 3568.45] 1.45000 3568.45
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1840 701G125 2257.000 LF | 4.11000 9276.27| 3.81000 8599.17] 3.81000 8599.17
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1850 701G133 1917.000 LF | 4.24000 8128.08| 3.93000 7533.81] 3.93000 7533.81
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1860 701H002 5006.000 LF | 0.43000 2152.58| 0.40000 2002.40| 0.40000 2002.40
Solid Traffic Stripe Removed (Tape) | \
1870 701H007 1419.000 LF | 0.43000 610.17| 0.40000 567.60| 0.40000 567.60
Broken Traffic Stripe Removed (Tape) | | |
1880 703A002 8062.000 SQFT| 2.70000 21767.40] 2.50000 20155.00]| 2.50000 20155.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
1890 703A010 304.000 SQFT| 21.60000 6566.40 | 20.00000 6080.00 | 20.00000 6080.00
Traffic Control Markings,Class 3W,Type | \ |
1900 703B002 471.000 SQFT| 3.78000 1780.38] 3.50000 1648.50] 3.50000 1648.50
Traffic Control Legends, Class 2, Type | \ |
1910 703C001 402.000 SQFT| 3.24000 1302.48]| 3.00000 1206.00] 3.00000 1206.00
Removal Of Existing Traffic Control | \ |
Markings Or Legends (Plastic) | | |
1920 703D001 402.000 SQFT| 1.62000 651.24| 1.50000 603.00] 1.50000 603.00
Temporary Traffic Control Markings | \ |
1930 705A011 2284.000 EACH| 6.48000 14800.32| 6.00000 13704.00| 6.00000 13704.00
Pavement Markers, Class C, Type 1-A | | |
1940 705A012 1130.000 EACH] 6.48000 7322.40] 6.00000 6780.00| 6.00000 6780.00
Pavement Markers, Class C, Type 1-B | |
1950 705A023 460.000 EACH| 6.48000 2980.80| 6.00000 2760.00 | 6.00000 2760.00
Pavement Markers, Class C, Type 2-D | | |



Class 6, Aluminum Flat Sign Panels 0.
125" Thick Or Steel Flat Sign Panels 12
Gauge (Type III Background)
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CALL ORDER : 006 CONTRACT ID 20041105006 COUNTIES MOBILE
LETTING DATE : 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 23056 | ( 2 ) 12003 | ( 3 ) 14007
| JOHN G. WALTON CONSTRUCTION |L & A CONTRACTING COMPANY |[W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1960 705A030 286.000 EACH] 5.40000 1544.40] 5.00000 1430.00] 5.00000 1430.00
Pavement Markers, Class A-H, Type 2-C | \ |
1970 705A031 794.000 EACH]| 5.40000 4287.60| 5.00000 3970.00] 5.00000 3970.00
Pavement Markers, Class A-H, Type 1-A | | |
1980 705A032 388.000 EACH| 5.40000 2095.20| 5.00000 1940.00] 5.00000 1940.00
Pavement Markers, Class A-H, Type 1-B | \ |
1990 705A037 119.000 EACH| 5.40000 642.60| 5.00000 595.00| 5.00000 595.00
Pavement Markers, Class A-H, Type 2-D | | |
2000 705A038 45.000 EACH| 5.40000 243.00 | 5.00000 225.00| 5.00000 225.00
Pavement Markers, Class A-H, Type 2-E | \ |
2010 707A006 39.000 EACH] 45.36000 1769.04 | 32.00000 1248.00] 35.00000 1365.00
Type 1, Clear Delineator Installation | | |
2020 707A007 48.000 EACH| 45.36000 2177.28| 34.50000 1656.00] 37.50000 1800.00
Type 2, Clear Delineator Installation | \ |
2030 707A024 15.000 EACH]| 45.36000 680.40| 37.00000 555.00| 37.50000 562.50
Type 2B, Red And Amber Delineator | | |
Installation | | |
2040 707A026 34.000 EACH| 45.36000 1542.24| 36.50000 1241.00] 37.50000 1275.00
Type 1B, Clear And Red Delineator | | |
Installation | | |
2050 707G000 34.000 EACH| 31.86000 1083.24 | 45.00000 1530.00] 14.00000 476.00
Barrier Rail Mounted Delineator | \ |
(Mono-Directional) | | |
2060 709B0O0O 4.000 EACH] 108.00000 432.00] 100.00000 400.00| 125.00000 500.00
Milepost Reset | | |
2070 710A115 206.000 SQFT| 15.12000 3114.72| 15.00000 3090.00] 14.50000 2987.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | | |
2080 710A126 252.000 SQFT| 19.44000 4898.88| 17.50000 4410.00] 15.50000 3906.00
Class 8, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
2090 710A140 75.000 SQFT| 23.76000 1782.00] 21.50000 1612.50] 18.50000 1387.50
Class 6, Aluminum Multiple Flat Sign | | |
Panels 0.125" Thick Or Steel Multiple | \ |
Flat Sign Panels 12 Gauge(Ty. III | \ |
Background) | \ |
2100 710A141 58.000 SQFT| 23.76000 1378.08| 22.00000 1276.00] 18.50000 1073.00
| \ |
| \ |
| \ |
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Interconnect Cable, Underground, #19
AWG, 6 Pair, REA PE-39

CALL ORDER : 006 CONTRACT ID : 20041105006 COUNTIES : MOBILE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 09
| ( 1 ) 23056 | ( 2 ) 12003 | ( 3 ) 14007
| JOHN G. WALTON CONSTRUCTION |L & A CONTRACTING COMPANY |[W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
2110 710B001 1327.000 LF | 5.40000 7165.80] 7.00000 9289.00| 8.50000 11279.50
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
2120 710C000 LUMP | 5400.00000 5400.00] 1500.00000 1500.00] 5500.00000 5500.00
Removal Of Existing Roadway Signs | \ |
2130 711A000 LUMP | 10800.00000 10800.00 | 3200.00000 3200.00] 11000.00000 11000.00
Roadway Sign Relocation | \ |
2140 726A000 680.000 LF | 37.80000 25704.00| 35.00000 23800.00] 35.00000 23800.00
Portable Concrete Safety Barriers, Type | \ |
6 | \ |
2150 726B000O 120.000 LF | 43.20000 5184.00] 40.00000 4800.00] 40.00000 4800.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
2160 730C000 LUMP | 7020.00000 7020.00] 6500.00000 6500.00| 11700.00000 11700.00
Furnishing And Installing Traffic | | |
Control Unit (U.S. 45 @ S.R. 158 Ramps | | |
A & B) | \ |
2170 730C001 LUMP | 7020.00000 7020.00] 6500.00000 6500.00| 11700.00000 11700.00
Furnishing And Installing Traffic | | |
Control Unit (U.S. 45 @ S.R. 158 Ramps | | |
C & D) | \ |
2180 730E000 8.000 EACH] 3780.00000 30240.00 | 3500.00000 28000.00| 2400.00000 19200.00
Metal Traffic Signal Pole Foundation | | |
2190 730G001 8.000 EACH] 10578.00000 84624.00 | 9795.00000 78360.00| 7000.00000 56000.00
Metal Traffic Signal Strain Pole | \ |
2200 730H001 2950.000 LF | 4.32000 12744.00 | 4.00000 11800.00| 4.00000 11800.00
Loop Wire | | |
2210 7301001 4745.000 LF | 2.16000 10249.20| 2.00000 9490.00] 1.25000 5931.25
Loop Detector Lead-In-Cable | \ |
2220 730J010 16.000 EACH| 172.80000 2764.80| 160.00000 2560.00 | 150.00000 2400.00
Vehicle Loop Detector | | |
2230 730K000 10.000 EACH| 486.00000 4860.00] 450.00000 4500.00] 250.00000 2500.00
Traffic Signal Junction Box | \ |
2240 730L003 160.000 LF | 3.78000 604.80| 3.50000 560.00| 5.00000 800.00
1", Non-Metallic, Conduit | | |
2250 730L005 1200.000 LF | 4.86000 5832.00] 4.50000 5400.00] 7.00000 8400.00
2", Non-Metallic, Conduit | | |
2260 730M022 640.000 LF | 3.78000 2419.20| 2.50000 1600.00] 6.00000 3840.00
| \ |
| \ |
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CALL ORDER 006 CONTRACT 1ID 20041105006 COUNTIES MOBILE
LETTING DATE 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 23056 | ( 2 ) 12003 | ( 3 ) 14007
| JOHN G. WALTON CONSTRUCTION |L & A CONTRACTING COMPANY |[W. S. NEWELL & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
2270 730N010 8.000 EACH] 864.00000 6912.00| 800.00000 6400.00 | 800.00000 6400.00
Luminaire Extension Assembly, 12 Feet | \ |
2280 730P022 14.000 EACH| 918.00000 12852.00| 850.00000 11900.00| 850.00000 11900.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
2290 730P024 1.000 EACH] 1620.00000 1620.00| 1500.00000 1500.00] 1150.00000 1150.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
2300 730R021 1.000 EACH] 8640.00000 8640.00| 8000.00000 8000.00| 9500.00000 9500.00
Controller Assembly, Type III, 4 Phase | \ |
2310 730R030 1.000 EACH] 16200.00000 16200.00 | 1500.00000 1500.00] 12500.00000 12500.00
Controller Assembly, Type III, Master | \ |
2320 730T000 2.000 EACH| 864.00000 1728.00]| 800.00000 1600.00] 600.00000 1200.00
Wood Pole | \ |
2330 740B00O 1623.000 SQFT| 16.71000 27120.33| 8.00000 12984.00| 10.00000 16230.00
Construction Signs | \ |
2340 740C000 128.000 SQFT| 17.21000 2202.88] 8.50000 1088.00] 12.00000 1536.00
Special Construction Signs | \ |
2350 740D000O 300.000 EACH| 99.60000 29880.00| 60.00000 18000.00| 75.00000 22500.00
Channelizing Drums | | |
2360 740E000 200.000 EACH| 12.49000 2498.00] 9.25000 1850.00] 20.00000 4000.00
Cones (36 Inches High) | | |
2370 740F002 65.000 EACH| 257.87000 16761.55]| 210.00000 13650.00| 325.00000 21125.00
Barricades, Type III | \ |
2380 7401005 10.000 EACH| 510.41000 5104.10] 550.00000 5500.00| 300.00000 3000.00
Warning Lights, Type B (Detachable Head | \ |
2390 740M001 200.000 EACH] 8.78000 1756.00] 6.25000 1250.00] 10.00000 2000.00
Ballast For Cone | \ |
2400 741c010 1.000 EACH] 7156.49000 7156.49| 4600.00000 4600.00| 5370.00000 5370.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
2410 742A001 2.000 EACH| 29706.20000 59412.40| 15000.00000 30000.00] 21483.00000 42966.00
Portable Changeable Message Sign, Type | \ |
2420 999 000 3000.000 HOUR| 0.80000 2400.00| 0.80000 2400.00] 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 15,763,288.56| $ 15,832,979.37| $ 15,846,799.54
—————————————————————————————————————————— et et et i
CONTRACT TOTALS | $ 15,763,288.56| $ 15,832,979.37| $ 15,846,799.54
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SECTION 0001 Total
| \ |
0010 201A000 LUMP| 233254.42000 233254.42| 285000.00000 285000.00]
Clearing & Grubbing (Approximately 106 | \ |
acres) I \ |
0020 206A000 LUMP | 65000.00000 65000.00 | 41000.00000 41000.00 |
Removal Of 0ld Bridge, Station 66+98.54 | \ |
0030 206C016 2415.000 SQYD| 9.10000 21976.50]| 5.10000 12316.50]
Removing Concrete Slope Paving (Under | \ |
Bridges) | \ |
0040 206D000 224.000 LF | 9.13000 2045.12| 16.00000 3584.00]
Removing Pipe | \ |
0050 206D001 3514.000 LF | 3.00000 10542.00| 3.05000 10717.70]
Removing Guardrail | \ |
0060 206D003 642.000 LF | 6.37000 4089.54 | 12.00000 7704.00|
Removing Curb And Gutter | \ |
0070 206D007 1152.000 LF | 4.44000 5114.88]| 8.75000 10080.00]
Removing Concrete Flume | \ |
0080 206E000 12.000 EACH| 170.40000 2044.80| 332.00000 3984.00]
Removing Headwalls | | |
0090 206E001 6.000 EACH] 340.80000 2044.80] 445.00000 2670.00]
Removing Inlets | \ |
0100 206E002 2.000 EACH| 340.44000 680.88| 650.00000 1300.00]
Removing Junction Boxes | \ |
0110 206E008 16.000 EACH| 250.00000 4000.00]| 255.00000 4080.00]
Removing Guardrail End Anchor (All Type | \ |
0120 210A000 258960.000 CUYD| 2.79000 722498.40| 2.75000 712140.00|
Unclassified Excavation | \ |
0130 210C000 6530.000 CUYD| 5.04000 32911.20| 4.10000 26773.00|
Muck Excavation | \ |
0140 210D012 527274.000 CUYD| 6.02000 3174189.48| 4.69000 2472915.06 |
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0150 214A000 5095.000 CUYD]| 4.21000 21449.95] 5.00000 25475.00 |
Structure Excavation | \ |
0160 214B00O 1789.000 CUYD| 10.76000 19249.64| 7.00000 12523.00]
Foundation Backfill, Local | \ |
0170 214B001 230.000 CUYD| 31.58000 7263.40| 55.00000 12650.00]
Foundation Backfill, Commercial | | |
0180 215A000 2475.000 CUYD]| 8.00000 19800.00 | 14.00000 34650.00]
\ |

Unclassified Bridge Excavation
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—————————————————————————————————————————— e
0190 215B000 LUMP | 35000.00000 35000.00|] 100000.00000 100000.00]

Cofferdams Or Sheeting And Shoring, | |

Station51+65.668,E.B.R. |

Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range E

\ |
0200 215B001 LUMP | 35000.00000 35000.00| 100000.00000 100000.00|
Cofferdams Or Sheeting And Shoring, | |
Station 51+65.668,W.B.R. | \ |
0210 215B002 LUMP| 200000.00000 200000.00|] 288550.00000 288550.00]
Cofferdams Or Sheeting And Shoring, | \
Station 72+81, E.B.R. | \ |
0220 215B006 LUMP | 15000.00000 15000.00| 204650.00000 204650.00]
Cofferdams Or Sheeting And Shoring, | |
Station 131+73.65, E.B.R | \ |
0230 230A000 278.000 RBST| 235.32000 65418.96| 272.00000 75616.00 |
Roadbed Processing | \ |
0240 301A012 100578.000 SQYD]| 9.47000 952473.66| 7.77000 781491.06|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0250 401A000 91307.000 SQYD] 0.66000 60262.62| 0.32000 29218.24|
Bituminous Treatment A | \ |
0260 405A000 10842.000 GAL | 1.26000 13660.92| 1.00000 10842.00]
Tack Coat | \ |
0270 410B00O 1.000 EACH] 5000.00000 5000.00| 3500.00000 3500.00]
State Furnished Profilograph | \ |
0280 410H000 1.000 EACH] 50000.00000 50000.00| 90000.00000 90000.00 |
Material Remixing Device | \ |
0290 420A011 4989.000 TON | 64.24000 320493.36] 60.00000 299340.00]
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | \ |
0300 424A281 7104.000 TON | 50.41000 358112.64| 42.15000 299433.60]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0310 424A361 2691.000 TON | 46.41000 124889.31| 37.60000 101181.60]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0320 424B281 14141.000 TON | 46.73000 660808.93| 39.75000 562104.75]
| \ |
| \ |
| \ |
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—————————————————————————————————————————— B et e et e et e T e e e
0330 424B285 100.000 TON | 64.32000 6432.00 | 75.00000 7500.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0340 424B581 16765.000 TON | 41.80000 700777.00| 40.90000 685688.50]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0350 424B651 2986.000 TON | 44.98000 134310.28]| 36.25000 108242.50|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0360 424B659 200.000 TON | 59.38000 11876.00 | 45.60000 9120.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0370 424B681 1595.000 TON | 46.69000 74470.55| 37.50000 59812.50]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0380 428C000 45409.000 LF | 0.25000 11352.25| 0.10000 4540.90]
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0390 430B040 450.000 TON | 26.19000 11785.50| 28.75000 12937.50|
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0400 450B000O 598.000 SQYD| 65.00000 38870.00 | 100.00000 59800.00|
Reinforced Cement Concrete Bridge End | \ |
Slab I \ |
0410 502A000 325023.000 LB | 0.83000 269769.09| 0.74000 240517.02]
Steel Reinforcement | \ |
0420 502B000O LUMP | 60000.00000 60000.00 | 48200.00000 48200.00]
Steel Reinforcement For Bridge | \ |
Superstructure, Station 51+65.668, E.B. | | |
R., | \ |
0430 502B001 LUMP | 60000.00000 60000.00 | 48200.00000 48200.00]
Steel Reinforcement For Bridge | \ |
Superstructure, Station, 51+65.667, W.B.| \ |
| \ |

R.,
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—————————————————————————————————————————— e
0440 502B002 LUMP| 200000.00000 200000.00| 140600.00000 140600.00]
Steel Reinforcement For Bridge | | |
Superstructure, Station 72+81,E.B.R., | | |
Approx. 211400 Lbs. | | |
0450 502B003 LUMP | 40000.00000 40000.00] 32600.00000 32600.00|
Steel Reinforcement For Bridge | | |
Superstructure, Station 131+73.65,E.B.R | | |
0460 503A000 240.000 CUYD] 100.00000 24000.00 | 165.00000 39600.00|
Seal Concrete | | |
0470 505A002 6.000 EACH]| 2500.00000 15000.00] 3070.00000 18420.00]
Steel Test Piles (HP 12x53) | | |
0480 505A015 2.000 EACH| 3500.00000 7000.00] 3070.00000 6140.00]
Concrete Test Piles (14 Inches Square) | | |
0490 505B045 2.000 EACH| 5000.00000 10000.00] 8185.00000 16370.00]
Static Loading Tests (14 Inches Square) | | |
0500 505B057 6.000 EACH] 2000.00000 12000.00] 8185.00000 49110.00|
Static Loading Tests (HP 12x53) | |
0510 505B075 2.000 EACH| 1000.00000 2000.00 | 870.00000 1740.00|
Dynamic Loading Tests (14 Inches Square | \ |
0520 505B087 6.000 EACH]| 1000.00000 6000.00| 870.00000 5220.00|
Dynamic Loading Tests (HP 12x53) | | |
0530 505M002 13764.000 LF | 35.00000 481740.00] 28.00000 385392.00]
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0540 505N000 3295.000 LF | 44.00000 144980.00] 34.80000 114666.00]
Concrete Piling Furnished (14 Inches | | |
Square) | \ |
0550 5050000 3295.000 LF | 5.00000 16475.00] 1.00000 3295.00|
Concrete Piling Driven (14 Inches Square | | |
0560 508A000 33190.000 LB | 4.50000 149355.00] 2.10000 69699.00|
Structural Steel | | |
0570 510A000 1556.000 CUYD]| 5.25000 8169.00] 317.21000 493578.76|
Bridge Substructure Concrete, Class A | | |
0580 510C051 LUMP| 165000.00000 165000.00|] 137100.00000 137100.00]
Bridge Concrete Superstructure, Station | \ |
51+65.668, E.B.R., | \ |
0590 510C052 LUMP| 165000.00000 165000.00| 137100.00000 137100.00]
Bridge Concrete Superstructure, Station | | |
\ |

51+65.668, W.B.R.,
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—————————————————————————————————————————— e
0600 510C053 LUMP| 600000.00000 600000.00| 405200.00000 405200.00]

Bridge Concrete Superstructure, Station | | |

72+81,E.B.R Approx. 992 cu. vyd. |

\ |
0610 510C054 LUMP| 120000.00000 120000.00| 84750.00000 84750.00]
Bridge Concrete Superstructure, Station | \ |
131+73.65, E.B.R., | \ |
0620 510E000 5542.000 SQYD| 4.80000 26601.60| 2.60000 14409.20]
Grooving Concrete Bridge Decks | \ |
0630 511A004 28.000 EACH] 500.00000 14000.00 | 338.00000 9464.00|
Elastomeric Bearings, Type 4 | \ |
0640 511A071 56.000 EACH| 300.00000 16800.00| 195.00000 10920.00|
Elastomeric Bearing Type 4 (Mark VB2) | \ |
0650 511A072 52.000 EACH] 500.00000 26000.00| 280.00000 14560.00 |
Elastomeric Bearing Type 4 (Mark VB3) | \ |
0660 511A073 54.000 EACH| 500.00000 27000.00| 333.00000 17982.00]
Elastomeric Bearing Type 4 (Mark VB4) | \ |
0670 513B004 1692.000 LF | 75.00000 126900.00] 66.50000 112518.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | | |
0680 513B005 1920.000 LF | 98.00000 188160.00| 101.30000 194496.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0690 513B017 3654.000 LF | 135.00000 493290.00]| 136.00000 496944.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | | |
0700 513B029 1742.000 LF | 150.00000 261300.00 | 123.00000 214266.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 Modified | \ |
(Speciality Item) | | |
0710 524B011 294.000 CUYD| 288.42000 84795.48 | 528.00000 155232.00|
Culvert Concrete Extension (Cast In | \
Place) | \ |
0720 529A010 5300.000 SQFT| 32.00000 169600.00| 34.80000 184440.00|
Retaining Wall | \ |
0730 530A001 2361.000 LF | 25.84000 61008.24 | 26.00000 61386.00]
18" Roadway Pipe (Class 3 R.C.) | \
0740 530A002 972.000 LF | 35.39000 34399.08| 35.00000 34020.00|
24" Roadway Pipe (Class 3 R.C.) | \ |
0750 530A003 164.000 LF | 46.49000 7624.36| 47.00000 7708.00 |
| \ |

30" Roadway Pipe (Class 3 R.C.)
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0760 530A004 573.000 LF | 68.70000 39365.10] 66.00000 37818.00|
36" Roadway Pipe (Class 3 R.C.) | |
0770 530A006 304.000 LF | 102.06000 31026.24 | 100.00000 30400.00|
48" Roadway Pipe (Class 3 R.C.) | \
0780 530A101 11.000 LF | 92.81000 1020.91| 73.00000 803.00]
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0790 530A102 60.000 LF | 95.97000 5758.20| 45.00000 2700.00]
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0800 530A103 27.000 LF | 106.42000 2873.34 | 80.00000 2160.00]|
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0810 530A104 107.000 LF | 104.71000 11203.97| 75.00000 8025.00|
36" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0820 530A106 4.000 LF | 302.55000 1210.20] 210.00000 840.00]
48" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0830 530A798 23.000 LF | 225.00000 5175.00| 60.00000 1380.00|
15" Roadway Pipe (10 Gauge C.C.S.) | |
(Stack Pipe) (No Bedding Required) | | |
0840 530A799 73.000 LF | 150.00000 10950.00] 31.00000 2263.00]|
15" Roadway Pipe (12 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0850 530A800 31.000 LF | 35.00000 1085.00] 45.00000 1395.00|
15" Roadway Pipe (14 Gauge C.C.S.) | |
(Stack Pipe) (No Bedding Required) | | |
0860 530A808 7.000 LF | 45.00000 315.00] 162.00000 1134.00]
18" Roadway Pipe (12 Gauge C.C.S.) | |
(Stack Pipe) (No Bedding Required) | | |
0870 530B001 690.000 LF | 36.20000 24978.00 | 34.00000 23460.00|
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0880 530B002 93.000 LF | 51.54000 4793.22| 47.00000 4371.00]
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0890 530B003 568.000 LF | 55.01000 31245.68| 54.00000 30672.00|
36" Span, 23" Rise Roadway Pipe (Class | | |
| \ |

3 R.C.)
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0900 535A080 1165.000 LF | 24.89000 28996.85| 27.00000 31455.00|
18" Side Drain Pipe (Class 3 R.C.) | |
0910 535A087 195.000 LF | 66.11000 12891.45] 72.00000 14040.00]
36" Side Drain Pipe (Class 3 R.C.) | \
0920 600A000 LUMP| 989769.88000 989769.88| 1910000.00000 1910000.00]|
Mobilization | |
0930 602A000 17.000 EACH]| 191.86000 3261.62| 180.00000 3060.00|
Right Of Way Markers | | |
0940 606A012 1088.000 LF | 11.26000 12250.88| 8.50000 9248.00|
6" Underdrain Pipe, Type 8 | | |
0950 609A000 1320.000 SQYD]| 13.46000 17767.20| 6.90000 9108.00]
Aggregate Slope Protection | | |
0960 609B00O 1320.000 SQYD| 1.64000 2164.80| 2.10000 2772.00]
Geotextile Filter For Aggregate Slope | \ |
Protection | | |
0970 610C001 4484.000 TON | 34.79000 155998.36]| 32.50000 145730.00]
Loose Riprap, Class 2 | | |
0980 610D003 2434.000 SQYD| 1.67000 4064.78| 2.25000 5476.50|
Filter Blanket, Geotextile | | |
0990 614A000 492.000 CUYD]| 205.26000 100987.92| 245.00000 120540.00]
Slope Paving | |
1000 619A002 24.000 EACH] 368.42000 8842.08| 410.00000 9840.00]
18" Roadway Pipe End Treatment, Class 1 | | |
1010 619A003 5.000 EACH] 421.05000 2105.25| 735.00000 3675.00|
24" Roadway Pipe End Treatment, Class 1 | | |
1020 619A004 1.000 EACH]| 473.68000 473.68| 566.00000 566.00|
30" Roadway Pipe End Treatment, Class 1 | | |
1030 619A005 1.000 EACH] 526.32000 526.32| 718.00000 718.00|
36" Roadway Pipe End Treatment, Class 1 | | |
1040 619A057 1.000 EACH]| 947.37000 947 .37 875.00000 875.00]
48" Roadway Pipe End Treatment, Class 2 | | |
1050 619A101 3.000 EACH] 421.05000 1263.15] 535.00000 1605.00]|
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
1060 619A104 3.000 EACH] 631.58000 1894.74 | 1225.00000 3675.00|
36" Side Drain Pipe End Treatment, | \
Class 1 | | |
1070 619A204 1.000 EACH]| 947.37000 947.37] 1820.00000 1820.00|
36" Roadway Pipe End Treatment, Class 1 | | |
\ |

(Double Line)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 006 -24
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 20041105006 COUNTIES : MOBILE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 09
| ( 4 ) 23011 | ( 5 ) 13008 ( )

|

|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1080 619B0O16 7.000 EACH] 342.11000 2394.77| 650.00000 4550.00|

22" Span, 14" Rise Roadway Pipe End | |

Treatment, Class 1 | |
7| 555.00000 555.

|
1090 619B017 1.000 EACH] 447.37000 447.3 00]
29" Span, 18" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
1100 619B018 1.000 EACH] 526.32000 526.32| 720.00000 720.00 |
36" Span, 23" Rise Roadway Pipe End | \
Treatment, Class 1 | | |
1110 619B266 1.000 EACH] 526.32000 526.32| 850.00000 850.00]
22" Span, 14" Rise Roadway Pipe End | |
Treatment, Class 1 (Double Line) | \ |
1120 620A000 6.000 CUYD| 1647.37000 9884.22| 545.00000 3270.00]
Minor Structure Concrete | \ |
1130 621A000 14.000 EACH| 1578.95000 22105.30] 3050.00000 42700.00|
Junction Boxes, Type 1, 1P Or 5 | \ |
1140 621A001 4.000 EACH] 1157.90000 4631.60] 3265.00000 13060.00|
Junction Boxes, Type 1, 2P Or 5 | \ |
1150 621A005 1.000 EACH] 1894.74000 1894.74| 3810.00000 3810.00]
Junction Boxes, Type 1 | \ |
1160 621A016 12.000 EACH| 2368.42000 28421.04 | 4900.00000 58800.00|
Junction Boxes, Type 4, 1P Or 5 | \ |
1170 621A017 3.000 EACH] 2368.42000 7105.26/| 5330.00000 15990.00|
Junction Boxes, Type 4, 2P Or 5 | \ |
1180 621B000 1.000 EACH] 342.11000 342.11| 380.00000 380.00|
Junction Box Units, Type 1, 1P Or 5 | \ |
1190 621B013 12.000 EACH| 657.90000 7894.80| 380.00000 4560.00]
Junction Box Units, Type 4, 1P Or 5 | \ |
1200 621C020 33.000 EACH| 2000.00000 66000.00 | 2180.00000 71940.00|
Inlets, Type Y | \ |
1210 621C027 8.000 EACH] 1894.74000 15157.92| 1960.00000 15680.00|
Inlets, Type C | \ |
1220 621D002 3.000 EACH] 289.47000 868.41| 245.00000 735.00|
Inlet Units, Type C | \ |
1230 621D019 38.000 EACH] 289.47000 10999.86| 275.00000 10450.00]|
Inlet Units, Type Y | \ |
1240 6211001 1.000 EACH] 6631.58000 6631.58]| 6860.00000 6860.00|
Stilling Basins, Type 1 | \ |
1250 6211002 3.000 EACH] 10736.84000 32210.52| 11100.00000 33300.00]
\ |

Stilling Basins, Type 2 |
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1260 623C000 830.000 LF | 10.53000 8739.90| 13.00000 10790.00]
Combination Curb & Gutter, Type C | \ |
1270 629D001 4.000 EACH] 1800.00000 7200.00] 1840.00000 7360.00 |
Bridge Guardrail Retrofit, Type C | \ |
1280 630A033 7813.000 LF | 14.00000 109382.00] 14.35000 112116.55]
Steel Beam Guardrail, Class A, Type 2 | \ |
(7'-0" Post) | | |
1290 630C001 7.000 EACH] 800.00000 5600.00| 818.00000 5726.00|
Guardrail End Anchor, Type 8 | \ |
1300 630C003 11.000 EACH]| 1250.00000 13750.00] 1280.00000 14080.00]
Guardrail End Anchor, Type 13 | | |
1310 630C050 16.000 EACH]| 1600.00000 25600.00 | 1640.00000 26240.00|
Guardrail End Anchor, Type 20 Series | \ |
1320 641A612 738.000 LF | 16.72000 12339.36| 17.10000 12619.80]
6 Inch Ductile Iron Water Main Laid | | |
1330 641A616 665.000 LF | 24.09000 16019.85] 24.65000 16392.25]
10 Inch Ductile Iron Water Main Laid | |
1340 641A746 1740.000 LF | 9.13000 15886.20] 9.35000 16269.00]
6 Inch P.V.C. Water Main Laid | | |
1350 641C500 2895.000 1B | 2.56000 7411.20] 2.60000 7527.00 |
Ductile Iron Fittings | | |
1360 641D500 2.000 EACH| 1288.85000 2577.70| 1320.00000 2640.00]|
Fire Hydrant | | |
1370 641F500 4.000 LF | 304.67000 1218.68]| 312.00000 1248.00|
Fire Hydrant Extension | | |
1380 641J516 9.000 EACH]| 515.36000 4638.24 | 528.00000 4752.00|
6 Inch Gate Valve With Box | | |
1390 641L500 11.000 CUYD]| 449.47000 4944 .17 460.00000 5060.00|
Concrete for Water Mains (Thrust Blocks | | |
1400 641M512 59.000 EACH] 29.19000 1722.21| 30.00000 1770.00|
6 Inch Retainer Gland | \ |
1410 o641M516 32.000 EACH] 56.54000 1809.28| 60.00000 1920.00|
10 Inch Retainer Gland | | |
1420 641N510 3.000 EACH] 258.14000 774.42 | 265.00000 795.00 |
6 Inch x 6 Inch Anchor Tee | | |
1430 6410536 4.000 EACH] 2548.09000 10192.36| 2610.00000 10440.00]
10 Inch x 10 Inch Tapping Valve And | \ |
Sleeve | \ |
1440 6415500 2.000 EACH| 138.30000 276.60 | 142.00000 284.00|
\ |

Valve Box Reset |
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LETTING DATE 11/05/04 10:00 AM DIVISION
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1450 641T514 4.000 EACH] 9465.45000 37861.80] 9685.00000 38740.00|
10 Inch Line Stop | | |
1460 649A535 420.000 LF | 110.72000 46502.40| 113.00000 47460.00 |
12 Inch Steel Encasement Pipe, Type 1 | | |
Installation | | |
1470 649A550 90.000 LF | 173.07000 15576.30] 178.00000 16020.00]
18 Inch Steel Encasement Pipe, Type 1 | | |
Installation | | |
1480 649A650 90.000 LF | 183.71000 16533.90] 190.00000 17100.00]
18 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |
1490 650A000 35718.000 CUYD]| 9.39000 335392.02] 11.20000 400041.60]
Topsoil | | |
1500 654A001 35358.000 SQYD| 2.75000 97234.50]| 2.92000 103245.306]
Solid Sodding (Bermuda) | | |
1510 658A003 70.000 ACRE] 1400.00000 98000.00| 1485.00000 103950.00]
Hydro-Seeding & Mulching (Mix 3E) | |
1520 659A000 17536.000 SQYD| 1.85000 32441.60| 1.90000 33318.40|
Erosion Control Netting, Class A | \ |
1530 665A001 5.000 ACRE] 400.00000 2000.00| 276.00000 1380.00|
Temporary Seeding | | |
1540 665B000 5.000 ACRE] 400.00000 2000.00 | 286.00000 1430.00|
Temporary Mulching | \ |
1550 665C000 200.000 LF | 19.56000 3912.00| 19.50000 3900.00|
15" Temporary Pipe | | |
1560 665E000 1000.000 SQYD| 1.46000 1460.00] 1.30000 1300.00|
Polyethylene | | |
1570 665G000 500.000 EACH]| 3.89000 1945.00] 3.00000 1500.00]
Sand Bags | | |
1580 6651000 195.000 TON | 32.80000 6396.00| 33.00000 6435.00]
Temporary Riprap, Class 2 | \ |
1590 6653000 15473.000 LF | 2.95000 45645.35| 2.60000 40229.80|
Silt Fence, Type A | | |
1600 665K000 501.000 CUYD]| 6.85000 3431.85| 7.60000 3807.60|
Drainage Sump Excavation | | |
1610 665L000 1220.000 LF | 13.13000 16018.60] 12.80000 15616.00]
Floating Basin Boom | | |
1620 665N001 775.000 TON | 34.73000 26915.75| 26.00000 20150.00|
Temporary Coarse Aggregate, ALDOT | | |
| \ |

Number 4
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—————————————————————————————————————————— -

1630 6650001 15473.000 LF | 1.05000 16246.65| 1.40000 21662.20|
Silt Fence Removal | \ |
1640 665P001 7.000 EACH] 435.47000 3048.29] 510.00000 3570.00]
Inlet Protection Device | \ |
1650 6650001 1784.000 LF | 9.04000 16127.36| 6.80000 12131.20]
20 Inch Wattle | \ |
1660 666A001 70.000 ACRE| 30.00000 2100.00| 90.00000 6300.00 |
Pest Control Treatment | \ |
1670 672A000 159.000 GAL | 95.89000 15246.51| 90.00000 14310.00]
Flocculant Ligquid | \ |
1680 680A000 LUMP| 272779.86000 272779.86] 500000.00000 500000.00
Engineering Controls | \ |
1690 701A028 8.000 MILE] 1525.00000 12200.00| 1577.00000 12616.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1700 701A032 7.000 MILE] 1525.00000 10675.00| 1577.00000 11039.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
1710 701A041 6.000 MILE] 975.00000 5850.00] 1008.00000 6048.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1720 701A048 2.000 MILE| 1775.00000 3550.00] 1835.00000 3670.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1730 701B00S 7734.000 LF | 0.85000 6573.90| 0.88000 6805.92 |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1740 701BO16 543.000 LF | 5.00000 2715.00] 5.15000 2796.45]
Dotted, Class 3W, Type A Traffic Stripe | \ |
(6" Wide) | \ |
1750 701C000 7.000 MILE] 420.00000 2940.00| 434.00000 3038.00]
Broken Temporary Traffic Stripe | \ |
1760 701C001 12.000 MILE| 480.00000 5760.00] 496.00000 5952.00]
Solid Temporary Traffic Stripe | \ |
1770 701D007 1.000 MILE] 1500.00000 1500.00] 1552.00000 1552.00]
Solid Traffic Stripe Removed (Paint) | | |
1780 701D008 2.000 MILE| 1750.00000 3500.00] 1810.00000 3620.00]
Solid Traffic Stripe Removed (Plastic) | \ |
1790 701D014 1.000 MILE] 1500.00000 1500.00] 1552.00000 1552.00]
\ |

Broken Traffic Stripe Removed (Paint) |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1800 701D015 2.000 MILE| 1500.00000 3000.00] 1552.00000 3104.00]
Broken Traffic Stripe Removed (Plastic) | \ |
1810 701E006 1419.000 LF | 1.50000 2128.50] 1.55000 2199.45|
Solid Temporary Traffic | \ |
Stripe (Removable Tape) | \ |
1820 701E009 5006.000 LF | 1.50000 7509.00| 1.55000 7759.30]
Broken Temporary Traffic Stripe | | |
(Removable Tape) | \ |
1830 701G121 2461.000 LF | 1.45000 3568.45] 1.50000 3691.50]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1840 701G125 2257.000 LF | 3.81000 8599.17| 3.95000 8915.15]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1850 701G133 1917.000 LF | 3.93000 7533.81] 4.05000 7763.85]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1860 701H002 5006.000 LF | 0.40000 2002.40] 0.40000 2002.40]
Solid Traffic Stripe Removed (Tape) | |
1870 701H007 1419.000 LF | 0.40000 567.60| 0.40000 567.60]
Broken Traffic Stripe Removed (Tape) | \ |
1880 703A002 8062.000 SQFT| 2.50000 20155.00]| 2.60000 20961.20|
Traffic Control Markings, Class 2, Type | | |
A | \ |
1890 703A010 304.000 SQFT| 20.00000 6080.00| 20.70000 6292.80 |
Traffic Control Markings,Class 3W,Type | \ |
1900 703B002 471.000 SQFT| 3.50000 1648.50] 3.60000 1695.60]
Traffic Control Legends, Class 2, Type | \ |
1910 703C001 402.000 SQFT| 3.00000 1206.00| 3.10000 1246.20]
Removal Of Existing Traffic Control | \ |
Markings Or Legends (Plastic) | | |
1920 703D001 402.000 SQFT| 1.50000 603.00] 1.55000 623.10]
Temporary Traffic Control Markings | \ |
1930 705A011 2284.000 EACH]| 6.00000 13704.00] 6.20000 14160.80]
Pavement Markers, Class C, Type 1-A | | |
1940 705A012 1130.000 EACH] 6.00000 6780.00| 6.20000 7006.00 |
Pavement Markers, Class C, Type 1-B | \
1950 705A023 460.000 EACH]| 6.00000 2760.00| 6.20000 2852.00]
Pavement Markers, Class C, Type 2-D | | |
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1960 705A030 286.000 EACH| 5.00000 1430.00]| 5.17000 1478.62]
Pavement Markers, Class A-H, Type 2-C | \ |
1970 705A031 794.000 EACH| 5.00000 3970.00] 5.17000 4104.98]
Pavement Markers, Class A-H, Type 1-A | \ |
1980 705A032 388.000 EACH] 5.00000 1940.00]| 5.17000 2005.96]
Pavement Markers, Class A-H, Type 1-B | \ |
1990 705A037 119.000 EACH] 5.00000 595.00] 5.17000 615.23|
Pavement Markers, Class A-H, Type 2-D | \ |
2000 705A038 45.000 EACH| 5.00000 225.00| 5.17000 232.65]
Pavement Markers, Class A-H, Type 2-E | \ |
2010 707A006 39.000 EACH] 42.00000 1638.00] 46.00000 1794.00]
Type 1, Clear Delineator Installation | \ |
2020 707A007 48.000 EACH| 42.00000 2016.00] 46.00000 2208.00]
Type 2, Clear Delineator Installation | \ |
2030 707A024 15.000 EACH| 42.00000 630.00| 46.00000 690.00]
Type 2B, Red And Amber Delineator | \ |
Installation | | |
2040 707A026 34.000 EACH| 42.00000 1428.00| 46.00000 1564.00]
Type 1B, Clear And Red Delineator | \ |
Installation | \ |
2050 707G000 34.000 EACH| 29.50000 1003.00]| 32.00000 1088.00]
Barrier Rail Mounted Delineator | \ |
(Mono-Directional) | | |
2060 709B00O 4.000 EACH] 100.00000 400.00] 110.00000 440.00|
Milepost Reset | | |
2070 710A115 206.000 SQFT| 14.00000 2884.00] 15.25000 3141.50]
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | | |
2080 710Al126 252.000 SQFT| 18.00000 4536.00| 20.00000 5040.00]
Class 8, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
2090 710A140 75.000 SQFT| 22.00000 1650.00]| 24.00000 1800.00]
Class 6, Aluminum Multiple Flat Sign | | |
Panels 0.125" Thick Or Steel Multiple | \ |
Flat Sign Panels 12 Gauge(Ty. III | \ |
Background) | \ |
2100 710A141 58.000 SQFT| 22.00000 1276.00] 24.00000 1392.00]
| \ |
| \ |
| \ |

Gauge (Type III Background)
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( 4 ) 23011 | ( 5 ) 13008 |
HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
\ |

( )

LINE NO / ITEM CODE / ALT

Interconnect Cable, Underground, #19
AWG, 6 Pair, REA PE-39

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2110 710B001 1327.000 LF | 5.00000 6635.00| 5.45000 7232.15|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
2120 710C000 LUMP | 5000.00000 5000.00| 5445.00000 5445.00|
Removal Of Existing Roadway Signs | \ |
2130 711A000 LUMP | 10000.00000 10000.00] 10900.00000 10900.00]
Roadway Sign Relocation | \ |
2140 726A000 680.000 LF | 35.00000 23800.00| 38.10000 25908.00|
Portable Concrete Safety Barriers, Type | \ |
6 | \ |
2150 726B000 120.000 LF | 40.00000 4800.00] 43.50000 5220.00|
Portable Concrete Safety Barriers, Type | | |
6 | \ |
2160 730C000 LUMP | 6825.00000 6825.00| 7075.00000 7075.00|
Furnishing And Installing Traffic | | |
Control Unit (U.S. 45 @ S.R. 158 Ramps | | |
A & B) | \ |
2170 730C001 LUMP | 6825.00000 6825.00] 7075.00000 7075.00|
Furnishing And Installing Traffic | | |
Control Unit (U.S. 45 @ S.R. 158 Ramps | | |
C & D) | \ |
2180 730E000 8.000 EACH]| 3675.00000 29400.00 | 3810.00000 30480.00|
Metal Traffic Signal Pole Foundation | | |
2190 730G001 8.000 EACH] 10284.75000 82278.00| 10660.00000 85280.00]
Metal Traffic Signal Strain Pole | | |
2200 730H001 2950.000 LF | 4.20000 12390.00] 4.35000 12832.50]
Loop Wire | \ |
2210 7301001 4745.000 LF | 2.10000 9964.50] 2.20000 10439.00]
Loop Detector Lead-In-Cable | | |
2220 7303010 16.000 EACH]| 168.00000 2688.00 | 175.00000 2800.00]|
Vehicle Loop Detector | \ |
2230 730K000 10.000 EACH] 472.50000 4725.00] 490.00000 4900.00|
Traffic Signal Junction Box | | |
2240 730L003 160.000 LF | 3.68000 588.80| 3.80000 608.00|
1", Non-Metallic, Conduit | \ |
2250 730L005 1200.000 LF | 4.73000 5676.00| 4.90000 5880.00|
2", Non-Metallic, Conduit | | |
2260 730M022 640.000 LF | 3.68000 2355.20| 3.80000 2432.00]|
| \ |
| \ |
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2270 730N010 8.000 EACH] 840.00000 6720.00| 870.00000 6960.00 |
Luminaire Extension Assembly, 12 Feet | \ |
2280 730P022 14.000 EACH| 892.50000 12495.00 | 925.00000 12950.00|
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
2290 730P024 1.000 EACH] 1575.00000 1575.00]| 1635.00000 1635.00]
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
2300 730R021 1.000 EACH] 8400.00000 8400.00| 8710.00000 8710.00]
Controller Assembly, Type III, 4 Phase | \ |
2310 730R030 1.000 EACH] 15750.00000 15750.00 | 16300.00000 16300.00]
Controller Assembly, Type III, Master | \ |
2320 730T000 2.000 EACH| 840.00000 1680.00| 870.00000 1740.00]
Wood Pole | \ |
2330 740B00O 1623.000 SQFT| 12.50000 20287.50] 8.15000 13227.45|
Construction Signs | \ |
2340 740C000 128.000 SQFT| 14.50000 1856.00| 8.70000 1113.60]
Special Construction Signs | \ |
2350 740D000O 300.000 EACH| 75.00000 22500.00] 60.00000 18000.00]
Channelizing Drums | | |
2360 740E000 200.000 EACH| 10.00000 2000.00| 11.50000 2300.00]
Cones (36 Inches High) | | |
2370 740F002 65.000 EACH| 475.00000 30875.00 | 210.00000 13650.00]
Barricades, Type III | \ |
2380 7401005 10.000 EACH| 415.00000 4150.00| 600.00000 6000.00 |
Warning Lights, Type B (Detachable Head | \ |
2390 740M001 200.000 EACH] 6.25000 1250.00] 7.60000 1520.00]
Ballast For Cone | \ |
2400 741c010 1.000 EACH] 5200.00000 5200.00] 2500.00000 2500.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
2410 742A001 2.000 EACH| 18150.00000 36300.00 | 11000.00000 22000.00 |
Portable Changeable Message Sign, Type | \ |
2420 999 000 3000.000 HOUR| 0.80000 2400.00| 0.80000 2400.00]
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 15,984,828.78| $ 16,493,073.61| $ 0.00
—————————————————————————————————————————— et et et i
CONTRACT TOTALS | $ 15,984,828.78| $ 16,493,073.61] S
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VENDOR RANKING

CALL ORDER : 008 CONTRACT ID : 20041105008 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) APD-471(514)

for the Structure Removal on S.R.#4 (Corridor "X") from west
of I-65 to S.R.#3 (U.S.#31) and along I-65 from Walkers
Chapel Road to C.R.#1107 (41lst Avenue).

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08077 HASTINGS GENERAL CONTRACTING, INC. $ 240,000.00 100.0000%
2 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 263,400.00 109.7500%
3 16039 PINKERTON CONSTRUCTION, INC. S 275,100.00 114.6250%
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CALL ORDER 008 CONTRACT ID 20041105008 COUNTIES JEFFERSON
LETTING DATE 11/05/04 10:00 AM DIVISION : 03
| ( 1 ) 08077 | ( 2 ) 07003 | ( 3 ) 16039
|HASTINGS GENERAL CONTRACTIN |R.E. GRILLS CONSTRUCTION CO |PINKERTON CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 205A001 1.000 EACH] 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 1 | | |
0020 205A002 1.000 EACH]| 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 2 | | |
0040 205A004 1.000 EACH] 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 4 | | |
0050 205A005 1.000 EACH]| 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 5 | | |
0060 205A006 1.000 EACH] 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 6 | | |
0080 205A008 1.000 EACH]| 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 8 | | |
0090 205A009 1.000 EACH] 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 9 | | |
0100 205A010 1.000 EACH]| 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 10 | | |
0110 205A011 1.000 EACH] 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 11 | | |
0120 205A012 1.000 EACH]| 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 12 | | |
0130 205A013 1.000 EACH] 5000.00000 5000.00| 9900.00000 9900.00] 4000.00000 4000.00
Removal Of Structures, Structure No. 13 | | |
0150 205A015 1.000 EACH]| 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 15 | | |
0160 205A016 1.000 EACH] 5000.00000 5000.00| 9900.00000 9900.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 16 | | |
0170 205A017 1.000 EACH]| 5000.00000 5000.00| 5000.00000 5000.00| 9300.00000 9300.00
Removal Of Structures, Structure No. 17 | | |
0180 205A018 1.000 EACH] 5000.00000 5000.00| 9000.00000 9000.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 18 | | |
0190 205A019 1.000 EACH]| 5000.00000 5000.00| 10000.00000 10000.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 19 | | |
0200 205A020 1.000 EACH] 5000.00000 5000.00| 7000.00000 7000.00| 9300.00000 9300.00
Removal Of Structures, Structure No. 20 | | |
0210 205A021 1.000 EACH]| 5000.00000 5000.00| 7000.00000 7000.00| 9300.00000 9300.00
Removal of Structures, Structure No. 21 | | |
0220 205A022 1.000 EACH] 5000.00000 5000.00| 7500.00000 7500.00 | 9300.00000 9300.00
Removal Of Structures, Structure No. 22 | | |
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CALL ORDER : 008 CONTRACT ID : 20041105008 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03

I ( 1 ) 08077
|HASTINGS GENERAL CONTRACTIN
LINE NO / ITEM CODE / ALT |

2 ) 07003

( 3 ) 16039
R.E. GRILLS CONSTRUCTION CO

INKERTON CONSTRUCTION, INC.

g~

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0230 205A023 1.000 EACH]| 5000.00000 5000.00| 8900.00000 8900.00| 9300.00000 9300.00
Removal Of Structures, Structure No. 23 | | |
0240 205A024 1.000 EACH] 5000.00000 5000.00| 7900.00000 7900.00 | 9300.00000 9300.00
Removal Of Structures, Structure No. 24 | | |
0250 205A025 1.000 EACH]| 5000.00000 5000.00| 11000.00000 11000.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 25 | | |
0260 205A026 1.000 EACH] 5000.00000 5000.00| 9000.00000 9000.00] 9300.00000 9300.00
Removal Of Structures, Structure No. 26 | | |
0270 205A027 1.000 EACH]| 5000.00000 5000.00| 8900.00000 8900.00| 9300.00000 9300.00
Removal Of structures, Structure No. 27 | | |
0280 205A028 1.000 EACH] 5000.00000 5000.00| 8900.00000 8900.00 | 9300.00000 9300.00
Removal Of Structures, Structure No. 28 | | |
0290 600A000 LUMP | 99500.00000 99500.00| 20000.00000 20000.00| 25000.00000 25000.00
Mobilization | |
0300 665F000 700.000 EACH| 5.00000 3500.00| 8.00000 5600.00| 7.00000 4900.00
Hay Bales | | |
0310 665J000 3000.000 LF | 4.00000 12000.00] 3.00000 9000.00] 6.00000 18000.00
Silt Fence, Type A | | |
SECTION TOTALS | S 240,000.00] S 263,400.00] S 275,100.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 240,000.00] S 263,400.00] S 275,100.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 010 -1
VENDOR RANKING

CALL ORDER : 010 CONTRACT ID : 20041105010 COUNTIES : LAUDERDALE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 02
CONTRACT TIME : 02/27/04 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : STPTE-TEQ04(966)

for constructing the Landscaping along S.R.#2 (U.S.#72) near
the north end of the 0O'Neal Bridge in Florence.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02040 BENTLEY TURF AND LANDSCAPE, INC. $ 195,915.00 100.0000%
2 03106 CAMPBELL, MARTIN AND SHAW, LLC $ 200,022.00 102.0963%
3 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 243,401.25 124.2382%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 010 -2
TABULATION OF BIDS

CALL ORDER : 010 CONTRACT ID : 20041105010 COUNTIES : LAUDERDALE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 02

1 ) 02040

( 2 ) 03106 [ ( 3 ) 03023
BENTLEY TURF AND LANDSCAPE,

AMPBELL, MARTIN AND SHAW, |[B. H. CRAIG CONSTRUCTION COMPAN
|

Q —~

LINE NO / ITEM CODE / ALT

| \
I \
I \
| \
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |

0010 600A000 LUMP | 15000.00000 15000.00| 7000.00000 7000.00 | 28000.00000 28000.00
Mobilization | \

0020 654A007 4750.000 SQYD] 4.00000 19000.00| 3.00000 14250.00] 2.90000 13775.00
Solid Sodding (Tifway 419 Hybrid | \ |
Bermuda, Cynadon Hybrid 'Tifway 419"') | | |

0030 660C060 6072.000 EACH| 13.00000 78936.00| 16.00000 97152.00] 17.50000 106260.00
Shrubs, Juniperus Chinensis | \ |
'Pfitzeriana Compacta' (Nick's Compact | \ |
Juniper) | \ |

0040 660C113 14.000 EACH| 350.00000 4900.00| 205.00000 2870.00] 220.00000 3080.00
Shrubs, Ilex Aquifolium X Cornuta | \ |
(Nellie R. Stevens Holly) | \ |

0050 660C137 378.000 EACH]| 15.00000 5670.00| 17.00000 6426.00 | 14.00000 5292.00
Shrubs, Jasminum Nudiflorum (Winter | \ |
Jasmine) I \ |

0060 660C141 12.000 EACH| 60.00000 720.00]| 105.00000 1260.00| 70.00000 840.00
Shrubs, Viburnum Plicatum-Tomentosum | | |

0070 660C192 485.000 EACH] 15.00000 7275.00| 19.00000 9215.00 | 16.25000 7881.25
Shrubs, Lagerstromia Indica ' Pocomoke' | \ |
(Pocomoke Crepe Myrtle) | \ |

0080 660D020 15.000 EACH| 250.00000 3750.00] 230.00000 3450.00| 174.00000 2610.00
Trees, Cornus Kousa 'Milky Way' (Kousa | \ |
Dogwood) | \ |

0090 660D034 9.000 EACH] 250.00000 2250.00] 205.00000 1845.00| 232.00000 2088.00
Trees, Koelreuteria Paniculata | \ |
(Goldenrain Tree) | \ |

0100 660D110 6.000 EACH] 200.00000 1200.00| 235.00000 1410.00] 209.00000 1254.00
Trees, Taxodium Distichum (Bald Cypress | \ |

0110 660D197 9.000 EACH] 300.00000 2700.00| 250.00000 2250.00] 232.00000 2088.00
Trees, Koelreuteria Bipinnata (Chinese | \ |
Flametree) | \ |

0120 660H001 228000.000 GAL | 0.08000 18240.00| 0.08000 18240.00] 0.10000 22800.00
Water (Minimum Bid Of $0.08 Per Gallon) | \ |

0130 660K000 5500.000 BALE] 6.00000 33000.00| 5.50000 30250.00 | 7.00000 38500.00
Pinestraw Mulch | \ |

0140 665J000 478.000 LF | 2.00000 956.00] 2.00000 956.00 | 4.00000 1912.00

| \ |

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 010 -3
TABULATION OF BIDS

CALL ORDER : 010 CONTRACT ID : 20041105010 COUNTIES : LAUDERDALE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 02

1 ) 02040

( 2 ) 03106 [ ( 3 ) 03023
BENTLEY TURF AND LANDSCAPE,

AMPBELL, MARTIN AND SHAW, |[B. H. CRAIG CONSTRUCTION COMPAN
|

Q —~

LINE NO / ITEM CODE / ALT

| \
I \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 6650001 478.000 LF | 1.00000 478.00] 1.00000 478.00| 2.00000 956.00
Silt Fence Removal | | |
0160 6650001 320.000 LF | 5.00000 1600.00] 5.00000 1600.00| 7.00000 2240.00
20 Inch Wattle | \ |
0170 740B00O 80.000 SQFT| 1.00000 80.00] 9.00000 720.00 | 15.00000 1200.00
Construction Signs | | |
0180 740D000 10.000 EACH]| 1.00000 10.00] 65.00000 650.00] 75.00000 750.00
Channelizing Drums | | |
0190 740E000 75.000 EACH| 1.00000 75.00] 0.00000 0.00] 15.00000 1125.00
Cones (36 Inches High) | | |
0200 740M001 75.000 EACH]| 1.00000 75.00] 0.00000 0.00] 10.00000 750.00
Ballast For Cone | | |
SECTION TOTALS | S 195,915.00] S 200,022.00] S 243,401.25
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 195,915.00] S 200,022.00] S 243,401.25




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 011 -1
VENDOR RANKING

CALL ORDER : 011 CONTRACT ID : 20041105011 COUNTIES : MADISON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 01
CONTRACT TIME : 240 Calendar Days

CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-CNO04 (216)

for constructing the Bridge Replacements (3 Bridge Culverts)

on various county roads as indicated on the plans. Length

0.024 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 02011 BROOKS & SON CONSTRUCTION $ 282,593.05 100.0000%
2 13004 MILLER & MILLER, INC. $ 298,068.59 105.4763%
3 07048 GLASGOW CONSTRUCTION CO., INC. S 370,153.05 130.9845%
4 08077 HASTINGS GENERAL CONTRACTING, INC. S 426,702.55 150.9954%
5 19037 SIMPSON BRIDGE COMPANY, INC. S 439,042.26 155.5743%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 011 -2
TABULATION OF BIDS
CALL ORDER 011 CONTRACT 1ID 20041105011 COUNTIES MADISON
LETTING DATE 11/05/04 10:00 AM DIVISION 01
| ( 1 ) 02011 | ( 2 ) 13004 | ( 3 ) 07048
| BROOKS & SON CONSTRUCTION IMILLER & MILLER, INC. | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 6000.00000 6000.00| 3530.00000 3530.00| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 12+87.63 | | |
0020 206A001 LUMP | 6000.00000 6000.00| 3530.00000 3530.00| 5000.00000 5000.00
Removal Of 0Old Bridge, Station 12+14.85 | | |
0030 206A002 LUMP | 6000.00000 6000.00| 4500.00000 4500.00| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 12+50.00 | | |
0040 214A000 1026.000 CUYD]| 8.00000 8208.00| 5.50000 5643.00| 20.00000 20520.00
Structure Excavation | | |
0050 214B001 523.000 CUYD]| 12.00000 6276.00| 20.00000 10460.00] 30.00000 15690.00
Foundation Backfill, Commercial | | |
0060 502A000 95217.000 LB | 0.65000 61891.05] 0.57000 54273.69| 0.65000 61891.05
Steel Reinforcement | | |
0070 524A011 513.000 CUYD]| 270.00000 138510.00] 290.00000 148770.00] 350.00000 179550.00
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 8000.00000 8000.00] 28650.00000 28650.00| 15000.00000 15000.00
Mobilization | |
0090 610C001 229.000 TON | 19.00000 4351.00] 15.00000 3435.00| 30.00000 6870.00
Loose Riprap, Class 2 | \ |
0100 610D00O 302.000 SQYD| 4.00000 1208.00] 1.30000 392.60| 3.00000 906.00
Filter Blanket | | |
0110 630A001 176.000 LF | 24.50000 4312.00] 26.50000 4664.00| 26.00000 4576.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0120 630C050 8.000 EACH]| 2100.00000 16800.00] 1925.00000 15400.00] 2300.00000 18400.00
Guardrail End Anchor, Type 20 Series | | |
0130 665F000 92.000 EACH| 10.00000 920.00] 6.00000 552.00| 10.00000 920.00
Hay Bales | | |
0140 665J000 976.000 LF | 4.00000 3904.00| 2.00000 1952.00| 10.00000 9760.00
Silt Fence, Type A | | |
0150 680A000 LUMP | 3000.00000 3000.00| 2800.00000 2800.00]| 10000.00000 10000.00
Engineering Controls | | |
0160 740B00O 307.000 SQFT| 9.00000 2763.00| 8.90000 2732.30] 10.00000 3070.00
Construction Signs | | |
0170 740F002 20.000 EACH] 180.00000 3600.00| 175.00000 3500.00]| 250.00000 5000.00
Barricades, Type III | | |
0180 7401005 10.000 EACH]| 85.00000 850.00] 328.40000 3284.00| 300.00000 3000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 282,593.05] S 298,068.59] S 370,153.05
—————————————————————————————————————————— e
CONTRACT TOTALS | S 282,593.05] S 298,068.59] S 370,153.05




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 011 -3
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 20041105011 COUNTIES MADISON
LETTING DATE 11/05/04 10:00 AM DIVISION 01
| ( 4 ) 08077 | ( 5 ) 19037 | ( )
|HASTINGS GENERAL CONTRACTIN |SIMPSON BRIDGE COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 10000.00000 10000.00 | 17000.00000 17000.00 |
Removal Of 0ld Bridge, Station 12+87.63 | | |
0020 206A001 LUMP | 10000.00000 10000.00 | 15500.00000 15500.00]|
Removal Of 0Old Bridge, Station 12+14.85 | \ |
0030 206A002 LUMP | 10000.00000 10000.00 | 15500.00000 15500.00]|
Removal Of 0ld Bridge, Station 12+50.00 | | |
0040 214A000 1026.000 CUYD| 20.00000 20520.00] 12.00000 12312.00|
Structure Excavation | \ |
0050 214B001 523.000 CUYD]| 18.00000 9414.00 | 30.00000 15690.00|
Foundation Backfill, Commercial | | |
0060 502A000 95217.000 1B | 0.65000 61891.05]| 0.78000 74269.26|
Steel Reinforcement | \ |
0070 524A011 513.000 CUYD]| 360.00000 184680.00] 380.00000 194940.00/|
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 40000.00000 40000.00 | 38000.00000 38000.00|
Mobilization | \
0090 610C001 229.000 TON | 24.00000 5496.00 | 21.50000 4923.50|
Loose Riprap, Class 2 | \ |
0100 610D00O 302.000 SQYD| 4.00000 1208.00] 4.00000 1208.00]
Filter Blanket | \ |
0110 630A001 176.000 LF | 24.00000 4224 .00 25.25000 4444 .00 |
Steel Beam Guardrail, Class A, Type 2 | \ |
0120 630C050 8.000 EACH] 1000.00000 8000.00| 2160.00000 17280.00|
Guardrail End Anchor, Type 20 Series | \ |
0130 665F000 92.000 EACH| 6.00000 552.00] 6.50000 598.00 |
Hay Bales | \ |
0140 665J000 976.000 LF | 5.00000 4880.00| 5.50000 5368.00]
Silt Fence, Type A | \ |
0150 680A000 LUMP | 40000.00000 40000.00 | 12500.00000 12500.00|
Engineering Controls | | |
0160 740B00O 307.000 SQFT| 12.50000 3837.50] 8.50000 2609.50|
Construction Signs | \ |
0170 740F002 20.000 EACH] 400.00000 8000.00| 190.00000 3800.00]
Barricades, Type III | \ |
0180 7401005 10.000 EACH| 400.00000 4000.00] 370.00000 3700.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 426,702.55] S 439,642.26| $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | S 426,702.55] S 439,642.26] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 012 -1
VENDOR RANKING

CALL ORDER : 012 CONTRACT ID : 20041105012 COUNTIES : MOBILE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 09
CONTRACT TIME : 100 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : ACGBSTPOA-CNO5(200)

for constructing the Widening, Resurfacing, Drainage

Improvements and Traffic Stripe on C.R.#36 (Jeff Hamilton

Road) from C.R.#13 (Grand Bay-Wilmer Road S.) north of Dees

to C.R.#33 (Dawes Road). Length 7.493 mi.

TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID

1 23011 HOSEA O. WEAVER & SONS, INC. $ 2,071,662.14 100.0000%

2 13008 MOBILE ASPHALT COMPANY, LLC $ 2,171,258.27 104.8075%



Improved Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 012 -2
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20041105012 COUNTIES MOBILE
LETTING DATE 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201B0OO1 27.000 ACRE] 2179.79000 58854.33| 2900.00000 78300.00|
Selective Clearing | \ |
0020 206C002 39.000 SQYD| 12.92000 503.88]| 16.50000 643.50|
Removing Concrete Slope Paving | \ |
0030 206C010 617.000 SQYD| 5.61000 3461.37| 7.00000 4319.00|
Removing Concrete Driveway | \ |
0040 206D000O 191.000 LF | 11.42000 2181.22| 12.60000 2406.60 |
Removing Pipe | \ |
0050 206D001 75.000 LF | 5.00000 375.00] 5.25000 393.75|
Removing Guardrail | | |
0060 206D007 330.000 LF | 7.65000 2524 .50 7.30000 2409.00|
Removing Concrete Flume | \ |
0070 206E000 27.000 EACH] 126.98000 3428.46| 255.00000 6885.00 |
Removing Headwalls | \ |
0080 210A000 7393.000 CUYD| 3.40000 25136.20] 4.10000 30311.30]
Unclassified Excavation | \ |
0090 210D021 14816.000 CUYD| 7.73000 114527.68] 7.60000 112601.60]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0100 214A000 197.000 CUYD] 7.09000 1396.73| 13.50000 2659.50|
Structure Excavation | \ |
0110 214B0O01 63.000 CUYD| 57.76000 3638.88| 30.00000 1890.00]
Foundation Backfill, Commercial | | |
0120 301A004 2347.000 SQYD| 12.64000 29666.08| 7.00000 16429.00|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0130 401A000 26154.000 SQYD| 0.10000 2615.40| 0.15000 3923.10]
Bituminous Treatment A | \ |
0140 405A000 6337.000 GAL | 1.20000 7604.40| 1.06000 6717.22]
Tack Coat | \ |
0150 408A052 1881.000 SQYD] 1.42000 2671.02| 2.35000 4420.35]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0160 429A220 8585.000 TON | 44.03000 377997.55] 40.00000 343400.00]|
| \ |
| \ |
| \ |

Size Mix, ESAL Range B



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/08/04
PAGE : 012 -3

CALL ORDER : 012 CONTRACT 1ID 20041105012 COUNTIES MOBILE
LETTING DATE : 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 429B229 18160.000 TON | 39.76000 722041.60| 38.75000 703700.00 |
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0180 429B232 4570.000 TON | 42.10000 192397.00| 40.00000 182800.00|
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0190 530A003 20.000 LF | 71.83000 1436.60] 60.00000 1200.00]
30" Roadway Pipe (Class 3 R.C.) | \
0200 530A004 36.000 LF | 84.00000 3024.00] 80.00000 2880.00 |
36" Roadway Pipe (Class 3 R.C.) | \
0210 530A005 26.000 LF | 109.33000 2842 .58 100.00000 2600.00 |
42" Roadway Pipe (Class 3 R.C.) | \
0220 530A008 12.000 LF | 210.72000 2528.64 | 180.00000 2160.00|
60" Roadway Pipe (Class 3 R.C.) | \ |
0230 5302101 8.000 LF | 80.12000 640.96| 70.00000 560.00|
18" Roadway Pipe (Class 3 R.C. | \ |
(Extension) | \ |
0240 530A102 21.000 LF | 80.48000 1690.08| 60.00000 1260.00]
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0250 530A103 20.000 LF | 71.83000 1436.60] 65.00000 1300.00]
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0260 535A001 401.000 LF | 22.62000 9070.62 | 25.00000 10025.00|
18" Side Drain Pipe | \ |
0270 535A002 85.000 LF | 26.73000 2272.05| 45.00000 3825.00]
24" Side Drain Pipe | | |
0280 535A004 48.000 LF | 41.77000 2004.96| 50.00000 2400.00|
36" Side Drain Pipe | \ |
0290 600A000 LUMP| 109305.46000 109305.46| 200000.00000 200000.00]
Mobilization | |
0300 610C001 95.000 TON | 45.64000 4335.80] 33.00000 3135.00]
Loose Riprap, Class 2 | \ |
0310 610D00O 75.000 SQYD| 5.56000 417.00] 6.50000 487.50|
Filter Blanket | | |
0320 614A000 22.000 CUYD| 295.00000 6490.00 | 340.00000 7480.00]
\ |

Slope Paving



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 012 -4
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20041105012 COUNTIES MOBILE
LETTING DATE 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 618B002 191.000 SQYD| 30.00000 5730.00| 45.60000 8709.60|
Concrete Driveway, 6" Thick | | |
0340 619A002 2.000 EACH| 464.00000 928.00| 365.00000 730.00|
18" Roadway Pipe End Treatment, Class 1 | | |
0350 619A003 2.000 EACH| 592.00000 1184.00] 470.00000 940.00|
24" Roadway Pipe End Treatment, Class 1 | | |
0360 619A004 2.000 EACH| 768.00000 1536.00] 525.00000 1050.00]|
30" Roadway Pipe End Treatment, Class 1 | \ |
0370 619A005 1.000 EACH]| 960.00000 960.00| 575.00000 575.00|
36" Roadway Pipe End Treatment, Class 1 | | |
0380 619A009 1.000 EACH] 1768.00000 1768.00] 1570.00000 1570.00|
60" Roadway Pipe End Treatment, Class 1 | \ |
0390 619A054 1.000 EACH]| 768.00000 768.00] 890.00000 890.00]
30" Roadway Pipe End Treatment, Class 2 | | |
0400 619A055 1.000 EACH] 960.00000 960.00| 1000.00000 1000.00|
36" Roadway Pipe End Treatment, Class 2 | \ |
0410 619A056 1.000 EACH]| 1064.00000 1064.00] 1300.00000 1300.00|
42" Roadway Pipe End Treatment, Class 2 | | |
0420 619A101 20.000 EACH] 480.00000 9600.00| 418.50000 8370.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0430 619A102 4.000 EACH] 648.00000 2592.00| 505.00000 2020.00]
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0440 619A104 2.000 EACH| 1032.00000 2064.00 | 835.00000 1670.00|
36" Side Drain Pipe End Treatment, | |
Class 1 | | |
0450 620A000 2.000 CuUYD| 850.00000 1700.00] 1310.00000 2620.00]
Minor Structure Concrete | | |
0460 621A005 3.000 EACH] 3315.00000 9945.00| 4180.00000 12540.00]
Junction Boxes, Type 1 | | |
0470 621A013 1.000 EACH] 5661.00000 5661.00| 6800.00000 6800.00]
Junction Boxes, Type Special | | |
0480 621B005 4.000 EACH] 360.00000 1440.00] 575.00000 2300.00]|
Junction Box Units, Type 1 | | |
0490 630A001 2419.000 LF | 15.00000 36285.00] 15.70000 37978.30|
Steel Beam Guardrail, Class A, Type 2 | | |
0500 630C022 4.000 EACH] 2000.00000 8000.00] 2090.00000 8360.00|
\ |

Guardrail End Anchor,

Type Special |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 012 -5
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20041105012 COUNTIES MOBILE
LETTING DATE 11/05/04 10:00 AM DIVISION : 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 630C050 14.000 EACH]| 1800.00000 25200.00| 1882.00000 26348.00|
Guardrail End Anchor, Type 20 Series | | |
0520 650B000 850.000 CUYD| 8.53000 7250.50] 5.00000 4250.00|
Topsoil From Stockpiles | | |
0530 652A061 27.000 ACRE] 460.00000 12420.00] 480.00000 12960.00]
Seeding (Mix 3E) | | |
0540 654A000 85.000 SQYD| 3.10000 263.50| 3.25000 276.25|
Solid Sodding | |
0550 656A001 27.000 ACRE] 450.00000 12150.00] 470.00000 12690.00]
Mulching, Class A, Type 2 | | |
0560 659A002 5313.000 SQYD]| 6.10000 32409.30] 6.40000 34003.20|
Erosion Control Netting, Class C1 | | |
0570 665A000 27.000 ACRE] 250.00000 6750.00| 260.00000 7020.00|
Temporary Seeding | | |
0580 665B000 27.000 ACRE] 270.00000 7290.00| 280.00000 7560.00 |
Temporary Mulching | \ |
0590 665F000 2660.000 EACH| 5.38000 14310.80] 5.00000 13300.00]
Hay Bales | | |
0600 665J000 18424.000 LF | 2.13000 39243.12| 4.00000 73696.00 |
Silt Fence, Type A | \ |
0610 6650001 18424.000 LF | 1.23000 22661.52| 1.00000 18424.00]
Silt Fence Removal | | |
0620 680A000 LUMP | 9915.90000 9915.90| 22000.00000 22000.00|
Engineering Controls | | |
0630 701A028 16.000 MILE] 1525.00000 24400.00 | 1610.00000 25760.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0640 701A046 4.000 MILE] 975.00000 3900.00| 1030.00000 4120.00|
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0650 701A048 11.000 MILE] 1700.00000 18700.00] 1800.00000 19800.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0660 701C000 4.000 MILE] 420.00000 1680.00] 445.00000 1780.00|
Broken Temporary Traffic Stripe | | |
0670 701C001 24.000 MILE] 450.00000 10800.00] 475.00000 11400.00]
Solid Temporary Traffic Stripe | | |
0680 703A002 470.000 SQFT| 3.00000 1410.00] 3.15000 1480.50|
Traffic Control Markings, Class 2, Type | \ |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE : 11/08/04
PAGE : 012 -6

TABULATION OF BIDS
CALL ORDER : 012 CONTRACT ID : 20041105012 COUNTIES MOBILE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0690 703D001 470.000 SQFT| 1.50000 705.00] 1.60000 752.00|
Temporary Traffic Control Markings | | |
0700 705A032 95.000 EACH| 5.00000 475.00] 5.25000 498.75|
Pavement Markers, Class A-H, Type 1-B | | |
0710 705A037 693.000 EACH| 5.00000 3465.00| 5.25000 3638.25|
Pavement Markers, Class A-H, Type 2-D | | |
0720 707B004 12.000 EACH]| 95.00000 1140.00] 167.00000 2004.00]
Type B Hazard Marker Installation | \ |
0730 710A115 88.000 SQFT| 10.50000 924.00| 18.90000 1663.20|
Class 4, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0740 710Al126 68.000 SQFT| 14.50000 986.00 | 22.25000 1513.00]
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0750 710B001 777.000 LF | 6.25000 4856.25| 6.70000 5205.90|
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
0760 740B0O0O 254.000 SQFT| 14.18000 3601.72| 8.35000 2120.90]
Construction Signs | | |
0770 740D000 350.000 EACH| 20.00000 7000.00] 20.00000 7000.00|
Channelizing Drums | \ |
0780 740E000 230.000 EACH] 2.00000 460.00] 4.00000 920.00]
Cones (36 Inches High) | | |
0790 740M001 230.000 EACH] 2.00000 460.00] 1.00000 230.00|
Ballast For Cone | | |
0800 7400000 1.000 EACH] 5932.88000 5932.88| 3500.00000 3500.00]|
Pilot Car | | |
0810 741C010 2.000 EACH| 100.00000 200.00| 1200.00000 2400.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 2,071,662.14| S 2,171,258.27| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 2,071,662.14| S 2,171,258.27]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 014 -1
VENDOR RANKING

CALL ORDER : 014 CONTRACT ID : 20041105014 COUNTIES : AUTAUGA
LETTING DATE : 11/05/04 10:00 AM DIVISION : 06
CONTRACT TIME : 200 Calendar Days
CONTRACT DESCRIPTION : MONTGOMERY PROJECT (S) : BR-0014(502)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on S.R.#14 at Noland Creek west of Prattville.
Length 0.377 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08017 H & L CONSTRUCTION, INC. $ 774,977.88 100.0000%
2 07003 R. E. GRILLS CONSTRUCTION CO., INC. S 808,413.65 104.3144%
3 16048 WALKER PATTON COMPANY, INC. S 819,294.33 105.7184%



Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 014 -2
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20041105014 COUNTIES AUTAUGA
LETTING DATE 11/05/04 10:00 AM DIVISION : 06
| ( 1 ) 08017 | ( 2 ) 07003 | ( 3 ) 16048
|H & L CONSTRUCTION, INC. |[R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 15000.00000 15000.00] 10000.00000 10000.00] 21500.00000 21500.00
Clearing & Grubbing (Approximately 5 | \ |
Acres) I \ |
0020 206B0O0O LUMP | 25000.00000 25000.00| 7000.00000 7000.00| 20000.00000 20000.00
Removal Of 0ld Box Culvert, Station | \
610+60 | \ |
0030 206D000 63.000 LF | 30.00000 1890.00] 6.00000 378.00| 10.00000 630.00
Removing Pipe | | |
0040 210A000 4360.000 CUYD]| 3.00000 13080.00] 3.70000 16132.00] 7.00000 30520.00
Unclassified Excavation | | |
0050 210D000 6144.000 CUYD| 6.50000 39936.00] 6.10000 37478.40| 7.00000 43008.00
Borrow Excavation | | |
0060 210D025 1705.000 CUYD]| 7.50000 12787.50] 9.00000 15345.00] 9.00000 15345.00
Borrow Excavation (Improved Roadbed) | \ |
0070 214A000 263.000 CUYD] 10.00000 2630.00| 23.00000 6049.00| 7.00000 1841.00
Structure Excavation | | |
0080 214B0O01 338.000 CUYD]| 40.00000 13520.00] 26.00000 8788.00 | 25.00000 8450.00
Foundation Backfill, Commercial | | |
0090 230A000 46.000 RBST| 250.00000 11500.00] 800.00000 36800.00| 600.00000 27600.00
Roadbed Processing | | |
0100 301A012 4968.000 SQYD| 6.50000 32292.00] 7.00000 34776.00| 7.31000 36316.08
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0110 401A000 4968.000 SQYD| 0.65000 3229.20| 0.60000 2980.80]| 0.50000 2484.00
Bituminous Treatment A | | |
0120 405A000 557.000 GAL | 1.00000 557.00] 1.80000 1002.60| 1.50000 835.50
Tack Coat | | |
0130 424A361 702.000 TON | 66.00000 46332.00] 70.00000 49140.00| 47.00000 32994.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0140 424A367 50.000 TON | 95.00000 4750.00] 102.00000 5100.00| 85.00000 4250.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0150 424B651 517.000 TON | 59.00000 30503.00] 58.00000 29986.00 | 48.00000 24816.00
| \ |
| \ |
| \ |

Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 014 -3
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20041105014 COUNTIES AUTAUGA
LETTING DATE 11/05/04 10:00 AM DIVISION 06
| ( 1 ) 08017 | ( 2 ) 07003 | ( 3 ) 16048
|[H & L CONSTRUCTION, INC. |[R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424C360 621.000 TON | 45.00000 27945.00| 55.00000 34155.00| 150.00000 93150.00
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0170 424C364 50.000 TON | 100.00000 5000.00| 180.00000 9000.00 | 50.00000 2500.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0180 430B00O 200.000 TON | 20.00000 4000.00]| 21.00000 4200.00] 13.00000 2600.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0190 502A000 85287.000 1B | 0.85000 72493.95| 0.85000 72493.95] 0.75000 63965.25
Steel Reinforcement | \ |
0200 524A011 487.000 CUYD]| 398.00000 193826.00| 300.00000 146100.00] 365.00000 177755.00
Culvert Concrete (Cast In Place) | \ |
0210 530A002 40.000 LF | 25.00000 1000.00] 47.00000 1880.00] 33.00000 1320.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0220 530A630 85.000 LF | 25.00000 2125.00] 22.00000 1870.00] 28.00000 2380.00
15" Roadway Pipe (14 Gauge C.C.S.) | \
(Temporary) | \ |
0230 535A002 100.000 LF | 30.00000 3000.00] 47.00000 4700.00] 35.00000 3500.00
24" Side Drain Pipe | \ |
0240 600A000 LUMP | 60003.33000 60003.33| 62000.00000 62000.00 | 45000.00000 45000.00
Mobilization | |
0250 602A000 15.000 EACH| 50.00000 750.00] 158.00000 2370.00| 175.00000 2625.00
Right Of Way Markers | \ |
0260 610C001 1317.000 TON | 21.00000 27657.00]| 29.00000 38193.00| 26.00000 34242.00
Loose Riprap, Class 2 | \ |
0270 610D00O 257.000 SQYD| 15.00000 3855.00] 1.70000 436.90 | 2.00000 514.00
Filter Blanket | | |
0280 619A003 1.000 EACH] 500.00000 500.00] 600.00000 600.00| 475.00000 475.00
24" Roadway Pipe End Treatment, Class 1 | | |
0290 619A102 4.000 EACH] 500.00000 2000.00] 600.00000 2400.00/| 475.00000 1900.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0300 621A000 1.000 EACH] 1000.00000 1000.00] 1600.00000 1600.00] 2000.00000 2000.00
Junction Boxes, Type 1, 1P Or 5 | \ |
0310 636A000 455.000 LF | 6.00000 2730.00] 5.00000 2275.00] 6.00000 2730.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
| \ |

High



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 014 -4
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20041105014 COUNTIES : AUTAUGA
LETTING DATE 11/05/04 10:00 AM DIVISION 06
| ( 1 ) 08017 | ( 2 07003 | ( 3 ) 16048
|[H & L CONSTRUCTION, INC. |[R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 641A614 480.000 LF | 35.65000 17112.00] 43.00000 20640.00| 26.00000 12480.00
8 Inch Ductile Iron Water Main Laid | |
0330 641A684 280.000 LF | 47.89000 13409.20] 43.00000 12040.00] 35.00000 9800.00
8 Inch Ductile Iron Water Main Laid | |
(Restrained Joint) | | |
0340 650B000 1538.000 CUYD]| 3.00000 4614.00] 8.50000 13073.00] 4.00000 6152.00
Topsoil From Stockpiles | | |
0350 652A056 2.000 ACRE| 500.00000 1000.00] 600.00000 1200.00| 500.00000 1000.00
Seeding (Mix 2E) | | |
0360 652B053 1.000 ACRE] 600.00000 600.00| 540.00000 540.00| 600.00000 600.00
Temporary Seeding (Mix 2AT) | | |
0370 652C000 1.000 ACRE] 200.00000 200.00| 250.00000 250.00]| 200.00000 200.00
Mowing | | |
0380 652D054 1.000 ACRE] 400.00000 400.00] 600.00000 600.00| 400.00000 400.00
Seeding In Stubble (Mix 2A) | | |
0390 656A000 1.000 ACRE] 500.00000 500.00] 600.00000 600.00] 500.00000 500.00
Mulching, Class A, Type 1 | | |
0400 656A001 2.000 ACRE| 500.00000 1000.00] 600.00000 1200.00| 500.00000 1000.00
Mulching, Class A, Type 2 | | |
0410 665C000 40.000 LF | 20.00000 800.00] 19.00000 760.00 | 27.00000 1080.00
15" Temporary Pipe | | |
0420 665F000 104.000 EACH| 25.00000 2600.00 | 7.00000 728.00 | 6.00000 624.00
Hay Bales | \ |
0430 6651000 60.000 TON | 46.00000 2760.00 | 44.00000 2640.00] 30.00000 1800.00
Temporary Riprap, Class 2 | | |
0440 665J000 3170.000 LF | 3.50000 11095.00] 3.00000 9510.00] 3.00000 9510.00
Silt Fence, Type A | | |
0450 6650001 3170.000 LF | 0.01000 31.70]| 0.10000 317.00| 0.50000 1585.00
Silt Fence Removal | | |
0460 680A000 LUMP | 5000.00000 5000.00| 15000.00000 15000.00] 17500.00000 17500.00
Engineering Controls | \ |
0470 701A028 1.000 MILE] 2000.00000 2000.00| 2200.00000 2200.00] 1200.00000 1200.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0480 701A046 1.000 MILE] 1000.00000 1000.00] 1000.00000 1000.00| 900.00000 900.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0490 701C000 1.000 MILE] 750.00000 750.00] 800.00000 800.00] 450.00000 450.00
\ |

Broken Temporary Traffic Stripe |



CALL ORDER : 014
LETTING DATE : 11/05/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/08/04
PAGE : 014 -5

CONTRACT ID : 20041105014 COUNTIES : AUTAUGA

DIVISION : 06

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0500 701C001 4.000 MILE]
Solid Temporary Traffic Stripe |
0510 701D007 1.000 MILE]
Solid Traffic Stripe Removed (Paint) |
0520 701D008 1.000 MILE]
Solid Traffic Stripe Removed (Plastic) |
0530 701D014 1.000 MILE]
Broken Traffic Stripe Removed (Paint) |
0540 701D015 1.000 MILE]
Broken Traffic Stripe Removed (Plastic) |
0550 705A011 100.000 EACH|
Pavement Markers, Class C, Type 1-A |
0560 705A023 50.000 EACH]
Pavement Markers, Class C, Type 2-D |
0570 705A037 25.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0580 707B00S 6.000 EACH]|
Type C Hazard Marker Installation |
0590 707G001 20.000 EACH]
Barrier Rail Mounted Delineator |
(Bi-Directional) |
0600 726A000 800.000 LF |
Portable Concrete Safety Barriers, Type |
6 |
0610 740B0O0O 433.000 SQFT|
Construction Signs |
0620 740D000 100.000 EACH|
Channelizing Drums |
0630 740E000 75.000 EACH|
Cones (36 Inches High) |
0640 740F002 8.000 EACH]|
Barricades, Type III |
0650 7401005 4.000 EACH]
Warning Lights, Type B (Detachable Head |
0660 740M001 75.000 EACH]|
Ballast For Cone |
SECTION TOTALS |
__________________________________________ +
|

( 1 ) 08017 | ( 2 ) 07003 [ ( 3 ) 16048
H & L CONSTRUCTION, INC. |[R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
~ 7s0.00000 3000.00]  800.00000  3200.00|  450.00000  1800.00
2000.00000 ZOO0.00} 2200.00000 2200.00: 1000.00000 1000.00
2000.00000 ZOO0.00} 2200.00000 2200.00: 1000.00000 1000.00
1500.00000 1500.00} 1700.00000 1700.00: 500.00000 500.00
1500.00000 1500.001 18700.00000 18700.00: 500.00000 500.00
10.00000 IOO0.00} 12.00000 1200.00: 4.50000 450.00
10.00000 500.00} 12.00000 600.00: 4.50000 225.00
10.00000 250.00} 12.00000 300.00: 4.50000 112.50
175.00000 1050.001 44.00000 264.00: 350.00000 2100.00
25.00000 500.00} 44.00000 880.00: 100.00000 2000.00
1 |
25.00000 20000.00] 44.00000 35200.00| 30.00000 24000.00
1 |
8.00000 3464.00] 9.00000 3897.00] 7.50000 3247.50
60.00000 6000.00} 54.00000 5400.00: 45.00000 4500.00
35.00000 2625.00} 12.00000 900.00: 10.00000 750.00
200.00000 1600.00} 200.00000 1600.00: 175.00000 1400.00
275.00000 llO0.00} 330.00000 1320.00: 280.00000 1120.00
15.00000 1125.00} 7.00000 525.00: 7.50000 562.50
$ 774,977.88} S 808,413.65: $ 819,294.33
T A ree 5 aosatsiesl s sle,204.33




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20041105020 COUNTIES : BIBB
LETTING DATE : 11/05/04 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-0420(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#1 from S.R.#5 in Brent to U S.#82. Length 11.653 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,162,778.10 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,298,596.24 111.6805%
3 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,420,565.75 122.1700%



Traffic Control Markings, Class 2T, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER : 020 CONTRACT 1ID 20041105020 COUNTIES BIBB
LETTING DATE : 11/05/04 10:00 AM DIVISION
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 02033
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |S. T. BUNN CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D021 7500.000 CUYD| 12.89000 96675.00 | 7.74000 58050.00] 9.88000 74100.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0020 405A000 5000.000 GAL | 1.10000 5500.00| 1.60000 8000.00| 1.25000 6250.00
Tack Coat | \ |
0030 429A221 16500.000 TON | 41.73000 688545.00| 47.95000 791175.00 | 53.71000 886215.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | \ |
0040 429A227 6000.000 TON | 43.09000 258540.00 | 52.46000 314760.00 | 53.71000 322260.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range B | \ |
0050 600A000 LUMP | 23856.19000 23856.19] 47943.01000 47943.01 | 67200.00000 67200.00
Mobilization | |
0060 652A056 12.000 ACRE| 514.50000 6174.00| 472.50000 5670.00] 450.00000 5400.00
Seeding (Mix 2E) | | |
0070 656A000 12.000 ACRE| 457.33000 5487.96 | 420.00000 5040.00] 400.00000 4800.00
Mulching, Class A, Type 1 | | |
0080 665J000 1000.000 LF | 2.86000 2860.00| 2.63000 2630.00] 2.50000 2500.00
Silt Fence, Type A | | |
0090 6650001 1000.000 LF | 0.57000 570.00| 0.53000 530.00] 0.50000 500.00
Silt Fence Removal | | |
0100 701A030 25.000 MILE] 857.50000 21437.50] 787.50000 19687.50] 780.00000 19500.00
Solid White, Class 2T, Type A Traffic | | |
Stripe | \ |
0110 701A034 12.000 MILE| 857.49000 10289.88| 787.50000 9450.00 | 780.00000 9360.00
Solid Yellow, Class 2T, Type A Traffic | \ |
Stripe | \ |
0120 701A044 3.000 MILE] 343.00000 1029.00] 315.00000 945.00] 340.00000 1020.00
Broken Yellow, Class 2T, Type A Traffic | | |
Stripe | \ |
0130 701C000 3.000 MILE] 343.00000 1029.00]| 315.00000 945.00] 520.00000 1560.00
Broken Temporary Traffic Stripe | \ |
0140 701C001 12.000 MILE| 457.33000 5487.96| 420.00000 5040.00] 580.00000 6960.00
Solid Temporary Traffic Stripe | \ |
0150 703A004 44.000 SQFT| 2.29000 100.76| 2.10000 92.40] 5.00000 220.00
\ |
\ I

Type A |



CALL ORDER : 020
LETTING DATE : 11/05/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

DATE : 11/08/
PAGE : 020 -3

04

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0160 703D002 44.000
Temporary Traffic Control Markings
(Paint)

0170 705A032 165.000
Pavement Markers, Class A-H, Type 1-

0180 705A037 1170.000
Pavement Markers, Class A-H, Type 2-

0190 740B00O 294.000
Construction Signs

0200 7400000 1.000
Pilot Car

SECTION TOTALS

CONTRACT TOTALS

4 - — — —

EACH|
B |
EACH|
D
SQFT|
|
EACH|

1)

04013

UNIT PRICE

1

25689

20041105020 COUNTIES : BIBB
05

( I( 2 ) 01087 | (
DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |S.

\ |

AMOUNT | UNIT PRICE AMOUNT |

50.16] 1.05000 46.20]

\ |

\ |

849.75 4.73000 780.45|

|

6013.80 4.73000 5534.10]

|

2593.08 8.07000 2372.58]

|

25689.06 19905.00000 19905.00|

|

|

+

|

.14000

.15000

.14000

.82000

.06000

1,162,778.10

1,162,778.10

1,298,596.24

1,298,596.24

IN

3 ) 02033
T. BUNN CONSTRUCTION CO.,
UNIT PRICE AMOUNT
1.50000 66.00
5.25000 866.25
5.25000 6142.50
9.00000 2646.00
3000.00000 3000.00
$ 1,420,565.75
s 1,420,565.75




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20041105023
LETTING DATE : 11/05/04 10:00 AM DIVISION : 04
CONTRACT TIME : 90 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Bridge Culvert) on
Walker Road at Wesobulga Creek southeast of Lineville.
Length 0.007 mi.

COUNTIES

PROJECT (S)

CLAY

DATE : 11/08/04
PAGE : 023 -1

ACGBBRZ-1400(211)

148,452.
167,023.
170,401.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 23044 WARE CONSTRUCTION CO., INC.

2 07048 GLASGOW CONSTRUCTION CO., INC.
3 16032 PRICHARD CONSTRUCTION COMPANY
4 08017 H & L CONSTRUCTION, INC.

195, 780.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20041105023 COUNTIES CLAY
LETTING DATE 11/05/04 10:00 AM DIVISION 04
| ( 1 ) 23044 | ( 2 ) 07048 | ( 3 ) 16032
| WARE CONSTRUCTION CO., INC. |GLASGOW CONSTRUCTION CO., I |PRICHARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 3000.00000 3000.00| 4000.00000 4000.00| 3000.00000 3000.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | | |
0020 206A000 LUMP | 7000.00000 7000.00] 5000.00000 5000.00| 25000.00000 25000.00
Removal Of 0ld Bridge, Station 12+27.20 | | |
0030 214A000 437.000 CUYD]| 12.00000 5244 .00| 40.00000 17480.00] 10.00000 4370.00
Structure Excavation | | |
0040 214B0O01 141.000 CUYD| 30.00000 4230.00] 25.00000 3525.00| 30.00000 4230.00
Foundation Backfill, Commercial | | |
0050 502A000 32444.000 1B | 0.59000 19141.906]| 0.65000 21088.60| 0.80000 25955.20
Steel Reinforcement | | |
0060 524A010 208.000 CUYD] 385.00000 80080.00] 350.00000 72800.00 | 360.00000 74880.00
Culvert Concrete | | |
0070 600A000 LUMP | 10000.00000 10000.00] 12000.00000 12000.00] 10000.00000 10000.00
Mobilization | |
0080 610C001 269.000 TON | 30.00000 8070.00] 32.00000 8608.00| 30.00000 8070.00
Loose Riprap, Class 2 | \ |
0090 610D000 268.000 SQYD] 4.00000 1072.00] 4.00000 1072.00| 4.50000 1206.00
Filter Blanket | | |
0100 665F000 100.000 EACH| 4.75000 475.00] 10.00000 1000.00| 9.00000 900.00
Hay Bales | \ |
0110 665J000 400.000 LF | 4.50000 1800.00] 10.00000 4000.00]| 6.50000 2600.00
Silt Fence, Type A | | |
0120 6650001 150.000 LF | 2.00000 300.00] 3.00000 450.00| 3.00000 450.00
Silt Fence Removal | | |
0130 680A000 LUMP | 2500.00000 2500.00| 10000.00000 10000.00] 3000.00000 3000.00
Engineering Controls | | |
0140 740B0O0O 200.000 SQFT| 12.00000 2400.00 | 12.00000 2400.00] 12.00000 2400.00
Construction Signs | | |
0150 740F002 8.000 EACH] 260.00000 2080.00 | 300.00000 2400.00] 300.00000 2400.00
Barricades, Type III | | |
0160 7401005 4.000 EACH] 265.00000 1060.00] 300.00000 1200.00| 485.00000 1940.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 148,452.96]| S 167,023.60] S 170,401.20
—————————————————————————————————————————— T T e ettt e
CONTRACT TOTALS | S 148,452.96| S 167,023.60]| S 170,401.20




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/08/04
PAGE : 023 -3

CALL ORDER : 023 CONTRACT ID 20041105023 CLAY
LETTING DATE 11/05/04 10:00 AM DIVISION : 04
I ( 4 ) 08017 | ( ) | ( )
|[H & L CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 10000.00000 10000.00 | |
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206A000 LUMP | 5000.00000 5000.00] |
Removal Of 0ld Bridge, Station 12+27.20 | | |
0030 214A000 437.000 CUYD| 15.00000 6555.00 | |
Structure Excavation | | |
0040 214B001 141.000 CUYD] 41.00000 5781.00] |
Foundation Backfill, Commercial | | |
0050 502A000 32444.000 1B | 1.00000 32444 .00 |
Steel Reinforcement | | |
0060 524A010 208.000 CUYD| 515.00000 107120.00] |
Culvert Concrete | | |
0070 600A000 LUMP | 10000.00000 10000.00| |
Mobilization | |
0080 610C001 269.000 TON | 32.50000 8742.50] |
Loose Riprap, Class 2 | \ |
0090 610D00O 268.000 SQYD| 3.50000 938.00] |
Filter Blanket | | |
0100 665F000 100.000 EACH] 6.50000 650.00| |
Hay Bales | \ |
0110 665J000 400.000 LF | 4.50000 1800.00] |
Silt Fence, Type A | \ |
0120 6650001 150.000 LF | 1.00000 150.00] |
Silt Fence Removal | | |
0130 680A000 LUMP | 1500.00000 1500.00] |
Engineering Controls | \ |
0140 740B000O 200.000 SQFT| 9.00000 1800.00] |
Construction Signs | \ |
0150 740F002 8.000 EACH] 300.00000 2400.00] |
Barricades, Type III | \ |
0160 7401005 4.000 EACH] 225.00000 900.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 195,780.50] 0.00| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 195,780.50] 0.00] S




CALL ORDER : 026
LETTING DATE : 11/05/04 10:00 AM DIVISION
CONTRACT TIME

CONTRACT DESCRIPTION
for constructing the Resurfacing and Traffic Stripe on
(Little Steel Bridge Road) from S.R.#9 south of

C.R.#55

Seman to the Coosa county line.

ALABAMA DEPARTMENT OF TRANSPORTATION

Length 4.414 mi.

CONTRACT ID

VENDOR RANKING

20041105026
06
30 Working Days

COUNTIES

ELMORE

(available days)

DATE
PAGE

11/08/04
026 -1

ACGBSTPNU-2600(205)

% OVER
LOW BID

RANK VENDOR NO./NAME

1 23024 WIREGRASS CONSTRUCTION COMPANY,
2 01087 APAC-SOUTHEAST, INC.

3 04013 DUNN CONSTRUCTION COMPANY,

INC.

INC.

PROJECT (S)
TOTAL
BID
$ 347,056.88
S 348,989.12
S 374,377.55

100.0000%
100.5568%
107.8721%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20041105026 COUNTIES ELMORE
LETTING DATE 11/05/04 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( 3 ) 04013
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 3419.000 GAL | 1.00000 3419.00] 0.92000 3145.48] 1.01000 3453.19
Tack Coat | \ |
0020 424A340 4857.000 TON | 40.05000 194522.85]| 42.00000 203994.00] 43.32000 210405.24
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0030 424A346 1710.000 TON | 31.00000 53010.00| 32.50000 55575.00 | 47.30000 80883.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 424B640 100.000 TON | 55.00000 5500.00] 65.00000 6500.00 | 73.82000 7382.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0050 430B043 874.000 TON | 29.50000 25783.00| 22.66000 19804.84] 23.74000 20748.76
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0060 600A000 LUMP | 31000.00000 31000.00 | 22500.00000 22500.00] 11432.56000 11432.56
Mobilization | |
0070 701A031 9.000 MILE] 1108.91000 9980.19| 1100.00000 9900.00 | 1238.13000 11143.17
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0080 701A035 6.000 MILE] 1310.53000 7863.18]| 1300.00000 7800.00 | 1463.24000 8779.44
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0090 701A045 3.000 MILE] 806.48000 2419.44| 800.00000 2400.00/| 900.46000 2701.38
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0100 701C000 6.000 MILE| 322.59000 1935.54 | 320.00000 1920.00] 360.18000 2161.08
Broken Temporary Traffic Stripe | \ |
0110 701C001 12.000 MILE| 423.40000 5080.80] 420.00000 5040.00| 472.74000 5672.88
Solid Temporary Traffic Stripe | \ |
0120 703A002 120.000 SQFT| 2.92000 350.40] 2.90000 348.00| 3.26000 391.20
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0130 705A032 129.000 EACH] 5.44000 701.76| 5.40000 696.60 | 6.08000 784.32
\ |

Pavement Markers, Class A-H, Type 1-B |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 026 -3
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20041105026 COUNTIES ELMORE
LETTING DATE 11/05/04 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( 3 ) 04013
| WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 705A037 438.000 EACH| 5.44000 2382.72| 5.40000 2365.20] 6.08000 2663.04
Pavement Markers, Class A-H, Type 2-D | | |
0150 740B0O0O 200.000 SQFT| 8.04000 1608.00] 9.00000 1800.00| 8.64000 1728.00
Construction Signs | | |
0160 7400000 1.000 EACH]| 1500.00000 1500.00] 5200.00000 5200.00| 4048.29000 4048.29
Pilot Car | \ |
SECTION TOTALS | S 347,056.88]| S 348,989.12] S 374,377.55
—————————————————————————————————————————— e
CONTRACT TOTALS | S 347,056.88| S 348,989.12| S 374,377.55




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 027 -1
VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20041105027 COUNTIES : ESCAMBIA
LETTING DATE : 11/05/04 10:00 AM DIVISION : 09
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-2706(201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#1 from the north city limit of Atmore to C.R.#30.
Length 8.697 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 526,352.02 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC $ 570,143.10 108.3197%
3 01087 APAC-SOUTHEAST, INC. S 713,247.65 135.5077%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 027 -2
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20041105027 COUNTIES ESCAMBIA
LETTING DATE 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( 3 ) 01087
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210D001 1586.000 CUYD]| 9.29000 14733.94| 8.85000 14036.10| 12.00000 19032.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \
0020 212A000 918.000 STA | 18.90000 17350.20| 18.00000 16524.00| 27.00000 24786.00
Machine Grading Shoulders | \ |
0030 405A000 4368.000 GAL | 1.19000 5197.92| 1.00000 4368.00] 2.25000 9828.00
Tack Coat | | |
0040 429A240 8739.000 TON | 39.63000 346326.57| 41.00000 358299.00 | 55.35000 483703.65
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0050 429A246 1500.000 TON | 43.58000 65370.00 | 42.90000 64350.00 | 61.70000 92550.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C | \ |
0060 600A000 LUMP | 12793.92000 12793.92| 55500.00000 55500.00| 25760.00000 25760.00
Mobilization | |
0070 652A061 13.000 ACRE] 472.22000 6138.86| 425.00000 5525.00] 425.00000 5525.00
Seeding (Mix 3E) | | |
0080 656A000 13.000 ACRE| 461.11000 5994 .43 415.00000 5395.00] 415.00000 5395.00
Mulching, Class A, Type 1 | | |
0090 701A031 18.000 MILE] 1166.66000 20999.88]| 1060.00000 19080.00| 1050.00000 18900.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0100 701A035 8.000 MILE] 1361.10000 10888.80| 1240.00000 9920.00]| 1225.00000 9800.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0110 701A045 7.000 MILE] 722.22000 5055.54 | 660.00000 4620.00] 650.00000 4550.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0120 701C000 7.000 MILE] 444.44000 3111.08]| 400.00000 2800.00 | 400.00000 2800.00
Broken Temporary Traffic Stripe | \ |
0130 701C001 8.000 MILE] 555.55000 4444 .40 500.00000 4000.00] 500.00000 4000.00
Solid Temporary Traffic Stripe | \ |
0140 703A002 540.000 SQFT| 2.78000 1501.20] 2.50000 1350.00] 2.50000 1350.00
Traffic Control Markings, Class 2, Type | \ |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 027 -3
TABULATION OF BIDS
CALL ORDER : 027 CONTRACT ID : 20041105027 COUNTIES ESCAMBIA
LETTING DATE : 11/05/04 10:00 AM DIVISION : 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( 3 ) 01087
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 740B00O 532.000 SQFT| 11.84000 6298.88| 8.00000 4256.00| 9.00000 4788.00
Construction Signs | | |
0160 740E000 60.000 EACH| 1.22000 73.20] 1.00000 60.00] 5.00000 300.00
Cones (36 Inches High) | \ |
0170 740M001 60.000 EACH| 1.22000 73.20] 1.00000 60.00] 3.00000 180.00
Ballast For Cone | | |
SECTION TOTALS | S 526,352.02] S 570,143.10] S 713,247.65
—————————————————————————————————————————— e
CONTRACT TOTALS | S 526,352.02] S 570,143.10] S 713,247.65




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20041105028 COUNTIES : FAYETTE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 05
CONTRACT TIME : 200 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2900(209)

for constructing the Bridge Replacement and Approaches on
Bobo Road at Luxapallila Creek west of Glen Allen. Length

0.189 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02088 B & B ENGINEERING & DESIGN, LLC $ 629,891.25 100.0000%
2 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 665,588.20 105.6672%
3 16003 PHILLIPS CONTRACTING CO., INC. S 690,058.50 109.5520%
4 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 696,161.26 110.5209%
5 01007 ALABAMA BRIDGE BUILDERS, INC. $ 732,242.96 116.2491%



Bridge Concrete Superstructure, Sta |

5+10.00

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20041105028 COUNTIES FAYETTE
LETTING DATE 11/05/04 10:00 AM DIVISION 05
| ( 1 ) 02088 | ( 2 ) 18036 | ( 3 ) 16003
|B & B ENGINEERING & DESIGN, |RILEY BRIDGE & ENGINEERING |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 6000.00000 6000.00| 3300.00000 3300.00| 16000.00000 16000.00
Clearing & Grubbing (Approximately 2 | \ |
Acres) I \ |
0020 206A000 LUMP | 26000.00000 26000.00 | 18000.00000 18000.00] 12000.00000 12000.00
Removal Of 0ld Bridge, Station 5+51.21 | | |
0030 210A000 137.000 CUYD| 6.50000 890.50] 6.60000 904.20] 5.00000 685.00
Unclassified Excavation | | |
0040 210D011 11844.000 CUYD| 6.50000 76986.00| 6.30000 74617.20| 7.00000 82908.00
Borrow Excavation (A-4 or Better) | \
0050 230A000 9.000 RBST| 300.00000 2700.00 | 280.00000 2520.00] 800.00000 7200.00
Roadbed Processing | | |
0060 502A000 47370.000 LB | 0.70000 33159.00] 0.69000 32685.30| 0.60000 28422.00
Steel Reinforcement | | |
0070 502B00O LUMP | 28000.00000 28000.00 | 26000.00000 26000.00| 23000.00000 23000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA 5+10.00 (Approx | | |
38199 Lbs) | \ |
0080 505G003 20.000 EACH] 150.00000 3000.00| 140.00000 2800.00] 155.00000 3100.00
Pile Points (Type A, 12") | | |
0090 505M002 1140.000 LF | 17.00000 19380.00] 29.00000 33060.00| 33.00000 37620.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0100 506A008 146.000 LF | 300.00000 43800.00] 70.00000 10220.00] 240.00000 35040.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0110 506B0O03 32.000 LF | 1800.00000 57600.00] 1450.00000 46400.00| 902.00000 28864.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0120 506C042 178.000 LF | 100.00000 17800.00] 118.00000 21004.00| 55.00000 9790.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0130 506G002 4.000 EACH] 200.00000 800.00] 240.00000 960.00| 500.00000 2000.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0140 508A000 5420.000 LB | 3.25000 17615.00] 4.00000 21680.00| 3.50000 18970.00
Structural Steel | | |
0150 510A000 90.000 CUYD| 425.00000 38250.00] 425.00000 38250.00| 500.00000 45000.00
Bridge Substructure Concrete, Class A | | |
0160 510C051 LUMP | 75000.00000 75000.00] 70000.00000 70000.00| 75000.00000 75000.00
\ |
\ I

(Approx 149 Cu Yds) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20041105028 COUNTIES FAYETTE
LETTING DATE 11/05/04 10:00 AM DIVISION 05
| ( 1 ) 02088 | ( 2 ) 18036 | ( 3 ) 16003
|B & B ENGINEERING & DESIGN, |RILEY BRIDGE & ENGINEERING |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 510E000 440.000 SQYD| 7.00000 3080.00| 6.50000 2860.00] 6.00000 2640.00
Grooving Concrete Bridge Decks | | |
0180 511A050 16.000 EACH]| 100.00000 1600.00] 62.00000 992.00] 100.00000 1600.00
Elastomeric Bearing Type 2 (Mark B1) | |
0190 511A052 8.000 EACH]| 125.00000 1000.00] 78.00000 624.00| 120.00000 960.00
Elastomeric Bearing Type 2 (Mark B3) | | |
0200 513B003 308.000 LF | 67.50000 20790.00 | 85.00000 26180.00| 70.00000 21560.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0210 513B005 338.000 LF | 110.00000 37180.00] 160.00000 54080.00| 125.00000 42250.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0220 600A000 LUMP | 15000.00000 15000.00] 65000.00000 65000.00| 80000.00000 80000.00
Mobilization | |
0230 610C001 2081.000 TON | 25.00000 52025.00] 26.00000 54106.00| 26.00000 54106.00
Loose Riprap, Class 2 | | |
0240 610D003 1473.000 SQYD| 1.75000 2577.75| 3.50000 5155.50| 2.50000 3682.50
Filter Blanket, Geotextile | | |
0250 630C003 4.000 EACH] 1600.00000 6400.00| 1400.00000 5600.00| 1543.00000 6172.00
Guardrail End Anchor, Type 13 | \ |
0260 630C050 4.000 EACH] 2000.00000 8000.00] 2100.00000 8400.00| 2137.00000 8548.00
Guardrail End Anchor, Type 20 Series | | |
0270 650A000 313.000 CUYD]| 7.00000 2191.00| 6.50000 2034.50] 8.00000 2504.00
Topsoil | | |
0280 650B000 137.000 CUYD| 7.00000 959.00| 6.50000 890.50] 6.00000 822.00
Topsoil From Stockpiles | | |
0290 652A053 1.000 ACRE] 2000.00000 2000.00 | 900.00000 900.00] 950.00000 950.00
Seeding (Mix 1E) | | |
0300 656A000 1.000 ACRE] 2000.00000 2000.00| 900.00000 900.00]| 475.00000 475.00
Mulching, Class A, Type 1 | | |
0310 665F000 50.000 EACH]| 10.00000 500.00] 7.50000 375.00| 6.00000 300.00
Hay Bales | | |
0320 665J000 2000.000 LF | 3.50000 7000.00] 4.00000 8000.00| 3.00000 6000.00
Silt Fence, Type A | | |
0330 6650001 2000.000 LF | 2.75000 5500.00| 2.50000 5000.00| 1.25000 2500.00
Silt Fence Removal | | |
0340 680A000 LUMP | 8000.00000 8000.00] 15000.00000 15000.00] 25000.00000 25000.00
Engineering Controls | | |
0350 740B00O 109.000 SQFT| 12.00000 1308.00] 10.00000 1090.00| 10.00000 1090.00
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

11/08/04
028 -4

CALL ORDER : 028 CONTRACT ID 20041105028 COUNTIES FAYETTE
LETTING DATE 11/05/04 10:00 AM DIVISION : 05
| ( 1 ) 02088 | ( 2 ) 18036 | ( 3 ) 16003
|B & B ENGINEERING & DESIGN, |RILEY BRIDGE & ENGINEERING |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 740F002 8.000 EACH]| 600.00000 4800.00 | 500.00000 4000.00] 250.00000 2000.00
Barricades, Type III | | |
0370 7401005 4.000 EACH] 250.00000 1000.00| 500.00000 2000.00] 325.00000 1300.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 629,891.25| S 665,588.20] 690,058.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 629,891.25| S 665,588.20] 690,058.50




Bridge Concrete Superstructure, Sta |

5+10.00

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 028 -5
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20041105028 COUNTIES FAYETTE
LETTING DATE 11/05/04 10:00 AM DIVISION : 05
| ( 4 ) 03023 | ( 5 ) 01007 | ( )
|B. H. CRAIG CONSTRUCTION CO |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 6960.00000 6960.00| 1000.00000 1000.00|
Clearing & Grubbing (Approximately 2 | \ |
Acres) I \ |
0020 206A000 LUMP | 10000.00000 10000.00] 30000.00000 30000.00|
Removal Of 0ld Bridge, Station 5+51.21 | | |
0030 210A000 137.000 CUYD| 11.60000 1589.20] 4.68000 641.16]
Unclassified Excavation | | |
0040 210D011 11844.000 CUYD| 6.67000 78999.48| 6.75000 79947.00 |
Borrow Excavation (A-4 or Better) | \
0050 230A000 9.000 RBST| 446.60000 4019.40] 600.00000 5400.00]|
Roadbed Processing | | |
0060 502A000 47370.000 LB | 0.97000 45948.90| 0.65000 30790.50|
Steel Reinforcement | | |
0070 502B00O LUMP | 37053.00000 37053.00] 25000.00000 25000.00|
Steel Reinforcement For Bridge | | |
Superstructure, STA 5+10.00 (Approx | | |
38199 Lbs) | \ |
0080 505G003 20.000 EACH] 175.00000 3500.00| 140.00000 2800.00]
Pile Points (Type A, 12") | | |
0090 505M002 1140.000 LF | 35.00000 39900.00] 24.00000 27360.00|
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0100 506A008 146.000 LF | 203.00000 29638.00 | 324.00000 47304.00|
Drilled Shaft Excavation, 4'-0" Diamete | | |
0110 506B0O03 32.000 LF | 1044.00000 33408.00] 1200.00000 38400.00|
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0120 506C042 178.000 LF | 63.80000 11356.40] 72.00000 12816.00]
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0130 506G002 4.000 EACH] 290.00000 1160.00] 550.00000 2200.00]
Crosshole Sonic Logging, 4'-0" Diameter | | |
0140 508A000 5420.000 LB | 3.00000 16260.00] 1.50000 8130.00|
Structural Steel | | |
0150 510A000 90.000 CUYD| 300.00000 27000.00 | 350.00000 31500.00|
Bridge Substructure Concrete, Class A | | |
0160 510C051 LUMP | 67000.00000 67000.00|] 159500.00000 159500.00]
\ |
\ I

(Approx 149 Cu Yds) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 028 -6
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20041105028 COUNTIES FAYETTE
LETTING DATE 11/05/04 10:00 AM DIVISION 05
| ( 4 ) 03023 | ( 5 01007 | ( )
|[B. H. CRAIG CONSTRUCTION CO |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 510E000 440.000 SQYD] 6.07000 2670.80] 6.82000 3000.80]
Grooving Concrete Bridge Decks | \ |
0180 511A050 16.000 EACH| 125.00000 2000.00] 100.00000 1600.00]
Elastomeric Bearing Type 2 (Mark Bl) | \
0190 511A052 8.000 EACH] 145.00000 1160.00| 200.00000 1600.00]
Elastomeric Bearing Type 2 (Mark B3) | \ |
0200 513B003 308.000 LF | 130.00000 40040.00 | 75.00000 23100.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0210 513B005 338.000 LF | 200.00000 67600.00 | 150.00000 50700.00 |
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0220 600A000 LUMP | 70000.00000 70000.00| 62500.00000 62500.00 |
Mobilization | \
0230 610C001 2081.000 TON | 22.62000 47072.22 | 20.00000 41620.00]
Loose Riprap, Class 2 | \ |
0240 610D003 1473.000 SQYD] 3.48000 5126.04| 2.00000 2946.00]
Filter Blanket, Geotextile | | |
0250 630C003 4.000 EACH] 1485.00000 5940.00] 1500.00000 6000.00|
Guardrail End Anchor, Type 13 | | |
0260 630C050 4.000 EACH| 1980.00000 7920.00| 1500.00000 6000.00 |
Guardrail End Anchor, Type 20 Series | \ |
0270 650A000 313.000 CUYD| 9.28000 2904.64 | 5.75000 1799.75]
Topsoil | | |
0280 650B000 137.000 CUYD] 4.64000 635.68] 5.75000 787.75]
Topsoil From Stockpiles | \ |
0290 652A053 1.000 ACRE] 1740.00000 1740.00] 1000.00000 1000.00]
Seeding (Mix 1E) | | |
0300 656A000 1.000 ACRE] 1740.00000 1740.00]| 1000.00000 1000.00]
Mulching, Class A, Type 1 | \ |
0310 665F000 50.000 EACH| 11.60000 580.00] 5.00000 250.00/|
Hay Bales | \ |
0320 665J000 2000.000 LF | 4.64000 9280.00| 3.00000 6000.00 |
Silt Fence, Type A | \ |
0330 6650001 2000.000 LF | 1.16000 2320.00] 1.00000 2000.00|
Silt Fence Removal | \ |
0340 680A000 LUMP | 10000.00000 10000.00| 13000.00000 13000.00]
Engineering Controls | \ |
0350 740B00O 109.000 SQFT| 8.70000 948.30] 10.00000 1090.00]
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 028 -7
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20041105028 COUNTIES FAYETTE
LETTING DATE 11/05/04 10:00 AM DIVISION : 05
| ( 4 ) 03023 | ( 5 ) 01007 | )
|B. H. CRAIG CONSTRUCTION CO |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0360 740F002 8.000 EACH] 191.40000 1531.20] 250.00000 2000.00]
Barricades, Type III | \ |
0370 7401005 4.000 EACH] 290.00000 1160.00] 365.00000 1460.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 696,161.26] S 732,242.96] S 0.00
—————————————————————————————————————————— e B T T R
CONTRACT TOTALS | S 696,161.26| S 732,242.96| S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20041105029
LETTING DATE : 11/05/04 10:00 AM DIVISION : 07
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Precast) and
Approaches on C.R.#69 at Pates Creek north of Hartford.
Length - 0.071 mi.

COUNTIES

PROJECT (S)

GENEVA

DATE : 11/08/04
PAGE : 029 -1

ACGBBRZ-3100 (204)

383,464.
430,631.
486,500.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 14005 G. W. NORRELL CONTRACTING COMPANY, INC.
2 06001 F & W CONSTRUCTION COMPANY, INC.

3 13021 MURPHREE BRIDGE CORPORATION

4 19125 BOB SHUFORD CONSTRUCTION, LLC

502,908.



Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'-0" Deep By 31'-6" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20041105029 COUNTIES GENEVA
LETTING DATE 11/05/04 10:00 AM DIVISION : 07
| ( 1 ) 14005 | ( 2 ) 06001 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 3000.00000 3000.00| 25000.00000 25000.00| 2000.00000 2000.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | | |
0020 206A000 LUMP | 30000.00000 30000.00] 60000.00000 60000.00| 45000.00000 45000.00
Removal Of 0ld Bridge, Station 282+04.0 | | |
0030 210A000 13797.000 CUYD| 1.00000 13797.00] 1.00000 13797.00] 0.50000 6898.50
Unclassified Excavation | | |
0040 210D021 375.000 CUYD]| 15.00000 5625.00| 15.00000 5625.00| 15.00000 5625.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | \ |
0050 230A000 3.000 RBST| 400.00000 1200.00] 400.00000 1200.00| 275.00000 825.00
Roadbed Processing | | |
0060 301A004 861.000 SQYD| 12.50000 10762.50] 12.50000 10762.50] 8.75000 7533.75
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0070 401A000 560.000 SQYD| 2.50000 1400.00] 2.50000 1400.00| 1.00000 560.00
Bituminous Treatment A | | |
0080 429A201 41.000 TON | 90.00000 3690.00| 90.00000 3690.00| 180.00000 7380.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0090 502A000 175.000 1B | 1.00000 175.00] 1.00000 175.00] 2.00000 350.00
Steel Reinforcement | | |
0100 505M002 1573.000 LF | 27.00000 42471.00] 34.00000 53482.00| 30.25000 47583.25
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0110 507A000 2.000 EACH| 2700.00000 5400.00| 3000.00000 6000.00| 2500.00000 5000.00
Wire Rope Abutment Anchor Assembly | | |
0120 510A000 28.000 CUYD] 400.00000 11200.00] 350.00000 9800.00] 450.00000 12600.00
Bridge Substructure Concrete, Class A | | |
0130 511A000 55.000 EACH] 150.00000 8250.00] 75.00000 4125.00| 90.00000 4950.00
Elastomeric Bearings, Type 1 | | |
0140 512A014 2.000 EACH| 2600.00000 5200.00| 2800.00000 5600.00| 3450.00000 6900.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0150 512B004 3.000 EACH] 2500.00000 7500.00] 2800.00000 8400.00| 4040.00000 12120.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 029 -3
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20041105029 COUNTIES GENEVA
LETTING DATE 11/05/04 10:00 AM DIVISION 07
| ( 1 ) 14005 | ( 2 ) 06001 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0160 512C017 24.000 EACH| 2700.00000 64800.00 | 2800.00000 67200.00| 5115.00000 122760.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0170 512C025 8.000 EACH] 3000.00000 24000.00 | 2700.00000 21600.00| 5450.00000 43600.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0180 512D025 4.000 EACH] 2600.00000 10400.00] 2700.00000 10800.00] 5115.00000 20460.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0190 512D030 4.000 EACH] 2700.00000 10800.00] 2700.00000 10800.00] 5195.00000 20780.00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | |
0200 512E000 16.000 EACH] 625.00000 10000.00| 500.00000 8000.00]| 240.00000 3840.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0210 512F000 8.000 EACH] 675.00000 5400.00| 500.00000 4000.00| 420.00000 3360.00
Precast Concrete Wing Panels, Type Wl | | |
0220 512G000 4.000 EACH] 725.00000 2900.00| 500.00000 2000.00] 540.00000 2160.00
Precast Concrete Abutment Wing Cap Pane | | |
0230 600A000 LUMP | 30000.00000 30000.00] 40000.00000 40000.00| 46631.25000 46631.25
Mobilization | |
0240 610C001 910.000 TON | 36.00000 32760.00| 28.00000 25480.00] 25.00000 22750.00
Loose Riprap, Class 2 | \ |
0250 610D003 718.000 SQYD| 3.00000 2154.00| 2.00000 1436.00| 2.00000 1436.00
Filter Blanket, Geotextile | | |
0260 630C003 4.000 EACH] 1350.00000 5400.00| 1300.00000 5200.00] 1350.00000 5400.00
Guardrail End Anchor, Type 13 | \ |
0270 630C050 4.000 EACH] 1800.00000 7200.00] 1900.00000 7600.00| 1800.00000 7200.00
Guardrail End Anchor, Type 20 Series | | |
0280 650B000 569.000 CUYD| 10.00000 5690.00| 10.00000 5690.00]| 6.00000 3414.00
Topsoil From Stockpiles | \ |
0290 652A061 1.000 ACRE] 600.00000 600.00| 1.00000 1.00] 800.00000 800.00
Seeding (Mix 3E) | | |
0300 656A000 1.000 ACRE] 600.00000 600.00] 1.00000 1.00] 800.00000 800.00
Mulching, Class A, Type 1 | | |
0310 665A000 1.000 ACRE] 300.00000 300.00] 1.00000 1.00] 10.00000 10.00
Temporary Seeding | | |
0320 665B00O0 1.000 ACRE] 300.00000 300.00| 1.00000 1.00] 10.00000 10.00
\ |

Temporary Mulching |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 029 -4
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20041105029 COUNTIES GENEVA
LETTING DATE 11/05/04 10:00 AM DIVISION 07
| ( 1 ) 14005 | ( 2 ) 06001 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0330 665F000 200.000 EACH]| 3.00000 600.00] 5.00000 1000.00] 6.00000 1200.00
Hay Bales | | |
0340 665J000 800.000 LF | 4.00000 3200.00| 4.75000 3800.00| 3.00000 2400.00
Silt Fence, Type A | | |
0350 665N000 25.000 TON | 32.00000 800.00 | 75.00000 1875.00] 25.00000 625.00
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | | |
0360 6650001 800.000 LF | 4.00000 3200.00| 1.25000 1000.00| 0.50000 400.00
Silt Fence Removal | | |
0370 680A000 LUMP | 3000.00000 3000.00| 1000.00000 1000.00] 5051.75000 5051.75
Engineering Controls | \ |
0380 701A030 1.000 MILE] 1000.00000 1000.00] 1.00000 1.00] 1000.00000 1000.00
Solid White, Class 2T, Type A Traffic | | |
Stripe | \ |
0390 701A034 1.000 MILE] 1000.00000 1000.00] 1.00000 1.00]| 1000.00000 1000.00
Solid Yellow, Class 2T, Type A Traffic | | |
Stripe | | |
0400 701A044 1.000 MILE]| 1000.00000 1000.00| 1.00000 1.00] 1000.00000 1000.00
Broken Yellow, Class 2T, Type A Traffic | | |
Stripe | | |
0410 740B00O0 166.000 SQFT| 15.00000 2490.00| 7.75000 1286.50] 7.75000 1286.50
Construction Signs | | |
0420 740F002 8.000 EACH]| 400.00000 3200.00| 175.00000 1400.00| 175.00000 1400.00
Barricades, Type III | | |
0430 7401005 2.000 EACH| 500.00000 1000.00| 200.00000 400.00] 200.00000 400.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 383,464.50] S 430,631.00] S 486,500.00
—————————————————————————————————————————— -———_——
CONTRACT TOTALS | S 383,464.50] S 430,631.00] S 486,500.00




Precast Concrete Intermediate Bent Caps |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 029 -5
TABULATION OF BIDS
CALL ORDER : 029 CONTRACT ID 20041105029 COUNTIES GENEVA
LETTING DATE 11/05/04 10:00 AM DIVISION : 07
I ( 4 ) 19125 ¢ ) | ( )
|BOB SHUFORD CONSTRUCTION LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 4100.00000 4100.00] |
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206A000 LUMP | 15000.00000 15000.00 | |
Removal Of 0ld Bridge, Station 282+04.0 | | |
0030 210A000 13797.000 CUYD| 1.00000 13797.00| |
Unclassified Excavation | | |
0040 210D021 375.000 CUYD| 16.50000 6187.50| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0050 230A000 3.000 RBST| 1780.00000 5340.00] |
Roadbed Processing | \ |
0060 301A004 861.000 SQYD| 10.50000 9040.50| |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0070 401A000 560.000 SQYD| 1.00000 560.00] |
Bituminous Treatment A | \ |
0080 429A201 41.000 TON | 180.00000 7380.00] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0090 502A000 175.000 LB | 1.00000 175.00] |
Steel Reinforcement | | |
0100 505M002 1573.000 LF | 33.00000 51909.00 | |
Steel Piling Furnished And Driven (HP | | |
12x53) | \ I
0110 507A000 2.000 EACH| 3000.00000 6000.00 | |
Wire Rope Abutment Anchor Assembly | \ |
0120 510A000 28.000 CUYD| 500.00000 14000.00 | |
Bridge Substructure Concrete, Class A | \ |
0130 511A000 55.000 EACH] 100.00000 5500.00] |
Elastomeric Bearings, Type 1 | \ |
0140 512A014 2.000 EACH| 2700.00000 5400.00] |
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0150 512B004 3.000 EACH] 3000.00000 9000.00 | |
\ |
\ |

2'-0" Wide By 2'-0" Deep By 31'-6" Long |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/08/04
PAGE : 029 -6

CALL ORDER : 029 CONTRACT 1ID 20041105029 COUNTIES GENEVA
LETTING DATE : 11/05/04 10:00 AM DIVISION
I ( 4 ) 19125 ¢ ) I ( )
|BOB SHUFORD CONSTRUCTION LL | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 512C017 24.000 EACH] 4500.00000 108000.00]| |
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0170 512C025 8.000 EACH] 3600.00000 28800.00] |
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0180 512D025 4.000 EACH] 3600.00000 14400.00| |
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | |
0190 512D030 4.000 EACH| 3600.00000 14400.00] |
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | \ |
0200 512E000 16.000 EACH| 500.00000 8000.00| |
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0210 512F000 8.000 EACH] 700.00000 5600.00| |
Precast Concrete Wing Panels, Type Wl | \ |
0220 512G000 4.000 EACH| 700.00000 2800.00| |
Precast Concrete Abutment Wing Cap Pane | | |
0230 600A000 LUMP | 73500.00000 73500.00 | |
Mobilization | |
0240 610C001 910.000 TON | 35.00000 31850.00| |
Loose Riprap, Class 2 | \ |
0250 610D003 718.000 SQYD| 2.00000 1436.00] |
Filter Blanket, Geotextile | | |
0260 630C003 4.000 EACH| 1400.00000 5600.00| |
Guardrail End Anchor, Type 13 | | |
0270 630C050 4.000 EACH] 1825.00000 7300.00] |
Guardrail End Anchor, Type 20 Series | \ |
0280 650B000 569.000 CUYD]| 13.00000 7397.00] |
Topsoil From Stockpiles | | |
0290 652A061 1.000 ACRE] 1000.00000 1000.00] |
Seeding (Mix 3E) | | |
0300 656A000 1.000 ACRE] 1000.00000 1000.00]| |
Mulching, Class A, Type 1 | \ |
0310 665A000 1.000 ACRE] 1000.00000 1000.00] |
Temporary Seeding | \ |
0320 665B000 1.000 ACRE] 1000.00000 1000.00]| |
\ |

Temporary Mulching |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 029 -7
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20041105029 COUNTIES GENEVA
LETTING DATE 11/05/04 10:00 AM DIVISION 07
I ( 4 ) 19125 | ( ) I ( )
|BOB SHUFORD CONSTRUCTION LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0330 665F000 200.000 EACH]| 8.00000 1600.00| |
Hay Bales | | |
0340 665J000 800.000 LF | 6.00000 4800.00] |
Silt Fence, Type A | | |
0350 665N000 25.000 TON | 75.00000 1875.00| |
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | | |
0360 6650001 800.000 LF | 3.00000 2400.00 | |
Silt Fence Removal | | |
0370 680A000 LUMP | 18850.00000 18850.00| |
Engineering Controls | \ |
0380 701A030 1.000 MILE] 1000.00000 1000.00] |
Solid White, Class 2T, Type A Traffic | | |
Stripe | \ |
0390 701A034 1.000 MILE] 1000.00000 1000.00] |
Solid Yellow, Class 2T, Type A Traffic | | |
Stripe | | |
0400 701A044 1.000 MILE]| 1000.00000 1000.00| |
Broken Yellow, Class 2T, Type A Traffic | | |
Stripe | | |
0410 740B00O0 166.000 SQFT| 8.50000 1411.00]| |
Construction Signs | | |
0420 740F002 8.000 EACH]| 250.00000 2000.00 | |
Barricades, Type III | | |
0430 7401005 2.000 EACH| 250.00000 500.00| |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 502,908.00] S 0.00] S 0.00
—————————————————————————————————————————— -———_——
CONTRACT TOTALS | S 502,908.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20041105030
LETTING DATE : 11/05/04 10:00 AM DIVISION : 05
CONTRACT TIME : 100 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (2 Bridge Culverts)
on C.R.#181 at Brush Creek Tributary and at Pippen Creek
Tributary northwest of Eutaw. Length - 0.012 mi.

COUNTIES

PROJECT (S)

GREENE

DATE : 11/08/04
PAGE : 030 -1

ACGBBR-3208 (200)

177,325.
177,370.
223,448.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 16003 PHILLIPS CONTRACTING CO., INC.
2 07048 GLASGOW CONSTRUCTION CO., INC.
3 23044 WARE CONSTRUCTION CO., INC.

4 08017 H & L CONSTRUCTION, INC.

235,074.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 030 -2
TABULATION OF BIDS

CALL ORDER : 030 CONTRACT ID : 20041105030 COUNTIES : GREENE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 05

1 ) 16003

( 2 ) 07048 [ ( 3 ) 23044
PHILLIPS CONTRACTING CO., I

LASGOW CONSTRUCTION CO., I |WARE CONSTRUCTION CO., INC.
|

QO —~

LINE NO / ITEM CODE / ALT

| \
I \
I \
| \
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 2000.00000 2000.00 | 5000.00000 5000.00| 8000.00000 8000.00
Removal Of 0ld Bridge, Station 9+84.26 | | |
0020 206A001 LUMP | 2000.00000 2000.00| 5000.00000 5000.00| 8000.00000 8000.00
Removal Of 0Old Bridge, Station 9+84.23 | | |
0030 214A000 1779.000 CUYD]| 10.00000 17790.00] 10.00000 17790.00] 14.00000 24906.00
Structure Excavation | \ |
0040 214B001 242.000 CUYD] 30.00000 7260.00| 25.00000 6050.00] 35.00000 8470.00
Foundation Backfill, Commercial | | |
0050 502A000 33000.000 LB | 0.60000 19800.00] 0.65000 21450.00| 0.69000 22770.00
Steel Reinforcement | | |
0060 524A011 210.000 CUYD] 350.00000 73500.00] 300.00000 63000.00| 425.00000 89250.00
Culvert Concrete (Cast In Place) | | |
0070 600A000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 15000.00000 15000.00
Mobilization | |
0080 610C001 145.000 TON | 35.00000 5075.00| 32.00000 4640.00| 32.00000 4640.00
Loose Riprap, Class 2 | | |
0090 610D000 120.000 SQYD| 4.00000 480.00] 3.00000 360.00| 4.00000 480.00
Filter Blanket | | |
0100 630A001 250.000 LF | 20.00000 5000.00| 40.00000 10000.00] 38.00000 9500.00
Steel Beam Guardrail, Class A, Type 2 | | |
0110 630C050 8.000 EACH]| 2000.00000 16000.00] 2000.00000 16000.00] 2000.00000 16000.00
Guardrail End Anchor, Type 20 Series | | |
0120 665F000 80.000 EACH| 15.00000 1200.00] 10.00000 800.00] 5.00000 400.00
Hay Bales | | |
0130 665J000 400.000 LF | 6.00000 2400.00 | 10.00000 4000.00| 5.00000 2000.00
Silt Fence, Type A | | |
0140 680A000 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 5000.00000 5000.00
Engineering Controls | | |
0150 740B0O0O 268.000 SQFT| 15.00000 4020.00] 10.00000 2680.00]| 14.00000 3752.00
Construction Signs | | |
0160 740F002 16.000 EACH]| 300.00000 4800.00] 300.00000 4800.00| 285.00000 4560.00
Barricades, Type III | | |
0170 7401005 4.000 EACH] 250.00000 1000.00] 200.00000 800.00] 180.00000 720.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 177,325.00] S 177,370.00] S 223,448.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 177,325.00] S 177,370.00] S 223,448.00




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/08/04
PAGE : 030 -3

CALL ORDER : 030 CONTRACT ID 20041105030 GREENE
LETTING DATE 11/05/04 10:00 AM DIVISION : 05
I ( 4 ) 08017 | ( ) I ( )
|H & L CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 6000.00000 6000.00| |
Removal Of 0ld Bridge, Station 9+84.26 | | |
0020 206A001 LUMP | 6000.00000 6000.00| |
Removal Of 0Old Bridge, Station 9+84.23 | | |
0030 214A000 1779.000 CUYD]| 10.00000 17790.00] |
Structure Excavation | \ |
0040 214B001 242.000 CUYD] 38.00000 9196.00| |
Foundation Backfill, Commercial | | |
0050 502A000 33000.000 LB | 1.00000 33000.00] |
Steel Reinforcement | | |
0060 524A011 210.000 CUYD] 450.00000 94500.00| |
Culvert Concrete (Cast In Place) | | |
0070 600A000 LUMP | 20000.00000 20000.00 | |
Mobilization | |
0080 610C001 145.000 TON | 35.00000 5075.00| |
Loose Riprap, Class 2 | | |
0090 610D000 120.000 SQYD| 4.00000 480.00] |
Filter Blanket | | |
0100 630A001 250.000 LF | 37.50000 9375.00| |
Steel Beam Guardrail, Class A, Type 2 | | |
0110 630C050 8.000 EACH]| 2600.00000 20800.00 | |
Guardrail End Anchor, Type 20 Series | | |
0120 665F000 80.000 EACH| 6.00000 480.00] |
Hay Bales | | |
0130 665J000 400.000 LF | 6.00000 2400.00 | |
Silt Fence, Type A | | |
0140 680A000 LUMP | 1500.00000 1500.00] |
Engineering Controls | | |
0150 740B0O0O 268.000 SQFT| 8.50000 2278.00 | |
Construction Signs | | |
0160 740F002 16.000 EACH]| 300.00000 4800.00] |
Barricades, Type III | | |
0170 7401005 4.000 EACH] 350.00000 1400.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 235,074.00] 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 235,074.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20041105034
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
CONTRACT TIME : 250 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
S.R.#7 (U.S.#11) at Big Canoe Creek west of Ashville.
Length 0.264 mi.

COUNTIES

PROJECT (S)

ST. CLAIR

DATE : 11/08/04
PAGE : 034 -1

BR-5812(200)

1,296,806.
1,357,776.
1,444,363.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 19121 BOB SMITH CONSTRUCTION, INC.
2 01007 ALABAMA BRIDGE BUILDERS, INC.
3 13021 MURPHREE BRIDGE CORPORATION
4 19037 SIMPSON BRIDGE COMPANY, INC.

1,667,940.



Reinforced Cement Concrete Bridge End
Slab

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20041105034 COUNTIES ST. CLAIR
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 19121 | ( 2 ) 01007 | ( 3 ) 13021
|BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 12000.00000 12000.00 | 15000.00000 15000.00| 12000.00000 12000.00
Clearing & Grubbing (Approximately 4 | \ |
Acres) I \ |
0020 206A000 LUMP | 50000.00000 50000.00| 60000.00000 60000.00 | 50000.00000 50000.00
Removal Of 0Old Bridge, Station 16+01.77 | | |
0030 206D000O 92.000 LF | 10.00000 920.00] 6.00000 552.00] 4.00000 368.00
Removing Pipe | \ |
0040 210A000 15604.000 CUYD]| 3.75000 58515.00| 4.75000 74119.00 | 5.25000 81921.00
Unclassified Excavation | \ |
0050 230A000 12.000 RBST| 1500.00000 18000.00| 500.00000 6000.00 | 300.00000 3600.00
Roadbed Processing | | |
0060 301A012 5160.000 SQYD| 6.50000 33540.00] 5.50000 28380.00 | 4.85000 25026.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 5009.000 SQYD| 6.50000 32558.50| 0.50000 2504.50] 0.50000 2504.50
Bituminous Treatment A | \ |
0080 401B108 2063.000 SQYD| 6.50000 13409.50| 5.77000 11903.51| 5.77000 11903.51
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0090 405A000 32.000 GAL | 7.50000 240.00| 4.00000 128.00] 4.00000 128.00
Tack Coat | ‘ |
0100 424A340 210.000 TON | 75.00000 15750.00 | 74.61000 15668.10| 74.61000 15668.10
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0110 424B635 590.000 TON | 50.00000 29500.00] 58.41000 34461.90] 58.41000 34461.90
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size MIx, ESAL Range A/B | \ |
0120 424B666 638.000 TON | 50.00000 31900.00 | 56.07000 35772.66| 56.07000 35772.66
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0130 430B026 100.000 TON | 20.00000 2000.00] 20.00000 2000.00| 25.00000 2500.00
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
#810) I \ I
0140 450B000O 107.000 SQYD] 350.00000 37450.00 | 65.00000 6955.00 | 95.00000 10165.00
| \ |
| \ |



Bridge Concrete Superstructure, , |
Station 16+00,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20041105034 COUNTIES ST. CLAIR
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 19121 | ( 2 ) 01007 | ( 3 ) 13021
|BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 502A000 58000.000 LB | 0.72500 42050.00] 0.60000 34800.00| 0.85000 49300.00
Steel Reinforcement | | |
0160 502B00O LUMP | 59595.00000 59595.00| 55000.00000 55000.00| 69870.00000 69870.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 16+00, Approx. | \ |
82,200 lbs | | |
0170 506A005 80.000 LF | 300.00000 24000.00 | 250.00000 20000.00| 235.00000 18800.00
Drilled Shaft Excavation, 3'-6" Diamete | \ |
0180 506A008 34.000 LF | 350.00000 11900.00] 320.00000 10880.00] 300.00000 10200.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0190 506B002 68.000 LF | 850.00000 57800.00] 850.00000 57800.00| 800.00000 54400.00
Special Drilled Shaft Excavation, 3'-6" | | |
Diameter | | |
0200 506B003 16.000 LF | 850.00000 13600.00] 850.00000 13600.00] 800.00000 12800.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0210 506C041 148.000 LF | 75.00000 11100.00] 55.00000 8140.00| 50.00000 7400.00
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | \ |
0220 506C042 50.000 LF | 75.00000 3750.00 | 65.00000 3250.00]| 62.00000 3100.00
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0230 506F000 14.000 LF | 200.00000 2800.00 | 160.00000 2240.00] 150.00000 2100.00
Permanent Drilled Shaft Casing, 3'-6" | | |
Diameter | | |
0240 506F008 34.000 LF | 200.00000 6800.00| 190.00000 6460.00| 175.00000 5950.00
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | | |
0250 506G001 2.000 EACH| 500.00000 1000.00] 270.00000 540.00| 250.00000 500.00
Crosshole Sonic Logging, 3'-6" Diameter | | |
0260 506G002 2.000 EACH| 500.00000 1000.00] 375.00000 750.00 | 350.00000 700.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0270 508A000 5900.000 LB | 3.50000 20650.00 | 3.00000 17700.00] 3.00000 17700.00
Structural Steel | | |
0280 510A000 168.000 CUYD| 350.00000 58800.00] 400.00000 67200.00| 530.00000 89040.00
Bridge Substructure Concrete, Class A | | |
0290 510C051 LUMP| 121800.00000 121800.00| 195000.00000 195000.00| 184440.00000 184440.00
\ I
\ |

Approx. 348 CU. YDS. |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 034 -4
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20041105034 COUNTIES ST. CLAIR
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 19121 | ( 2 ) 01007 | ( 3 ) 13021
|BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0300 510E000 1065.000 SQYD| 5.00000 5325.00] 3.00000 3195.00] 2.48000 2641.20
Grooving Concrete Bridge Decks | \ |
0310 511A050 12.000 EACH| 100.00000 1200.00] 200.00000 2400.00| 225.00000 2700.00
Elastomeric Bearing Type 2 (Mark Bl) | \
0320 511A053 24.000 EACH] 100.00000 2400.00| 300.00000 7200.00] 250.00000 6000.00
Elastomeric Bearing Type 2 (Mark B4) | \
0330 513B003 231.000 LF | 95.00000 21945.00] 80.00000 18480.00 | 60.00000 13860.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0340 513B015 1187.000 LF | 130.00000 154310.00] 160.00000 189920.00| 175.00000 207725.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | \ |
0350 535A080 78.000 LF | 25.00000 1950.00] 20.00000 1560.00] 25.00000 1950.00
18" Side Drain Pipe (Class 3 R.C.) | \
0360 600A000 LUMP| 100000.00000 100000.00| 142165.00000 142165.00| 142024.04000 142024.04
Mobilization | |
0370 602A000 8.000 EACH] 300.00000 2400.00| 140.00000 1120.00] 125.00000 1000.00
Right Of Way Markers | \ |
0380 610C001 6225.000 TON | 15.00000 93375.00 | 13.00000 80925.00 | 23.00000 143175.00
Loose Riprap, Class 2 | \ |
0390 610D00O 1252.000 SQYD] 2.00000 2504.00| 2.00000 2504.00| 2.50000 3130.00
Filter Blanket | \ |
0400 610D003 4495.000 SQYD| 2.00000 8990.00| 2.00000 8990.00] 2.50000 11237.50
Filter Blanket, Geotextile | | |
0410 6192101 4.000 EACH] 500.00000 2000.00| 650.00000 2600.00 | 400.00000 1600.00
18" Side Drain Pipe End Treatment, | \
Class 1 | | |
0420 630A001 350.000 LF | 20.00000 7000.00| 16.50000 5775.00] 16.00000 5600.00
Steel Beam Guardrail, Class A, Type 2 | | |
0430 630C003 4.000 EACH] 2000.00000 8000.00| 1500.00000 6000.00| 1200.00000 4800.00
Guardrail End Anchor, Type 13 | | |
0440 630C070 4.000 EACH] 2000.00000 8000.00| 1550.00000 6200.00] 1600.00000 6400.00
Guardrail End Anchor, Type 10 Series | \ |
0450 637A001 456.000 LF | 9.00000 4104.00] 5.00000 2280.00| 6.50000 2964.00
Fence Reset (Includes All Types) | | |
0460 650B00O 1243.000 CUYD] 8.00000 9944.00 | 7.00000 8701.00] 4.00000 4972.00
Topsoil From Stockpiles | \ |
0470 652A050 1.000 ACRE] 800.00000 800.00| 750.00000 750.00 | 700.00000 700.00
\ |

Seeding (Mix 1A) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 034 -5
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20041105034 COUNTIES ST. CLAIR
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| 1 ) 19121 | ( 2 ) 01007 | ( 3 ) 13021
|BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 652A053 4.000 ACRE] 750.00000 3000.00| 750.00000 3000.00| 700.00000 2800.00
Seeding (Mix 1E) | | |
0490 652B050 1.000 ACRE] 800.00000 800.00] 500.00000 500.00| 700.00000 700.00
Temporary Seeding (Mix 1AT) | | |
0500 652D050 1.000 ACRE] 800.00000 800.00] 750.00000 750.00| 600.00000 600.00
Seeding In Stubble (Mix 1A) | | |
0510 654A000 927.000 SQYD| 4.50000 4171.50] 5.00000 4635.00| 3.50000 3244.50
Solid Sodding | |
0520 656A000 1.000 ACRE] 800.00000 800.00] 500.00000 500.00| 700.00000 700.00
Mulching, Class A, Type 1 | | |
0530 656A001 4.000 ACRE] 750.00000 3000.00| 500.00000 2000.00] 700.00000 2800.00
Mulching, Class A, Type 2 | | |
0540 665F000 130.000 EACH| 7.00000 910.00] 5.00000 650.00| 8.00000 1040.00
Hay Bales | \ |
0550 6651000 864.000 TON | 15.00000 12960.00] 13.00000 11232.00] 25.00000 21600.00
Temporary Riprap, Class 2 | \ |
0560 665J000 1300.000 LF | 4.00000 5200.00| 4.00000 5200.00| 3.00000 3900.00
Silt Fence, Type A | | |
0570 665L000 424.000 LF | 20.00000 8480.00| 15.00000 6360.00] 19.00000 8056.00
Floating Basin Boom | \ |
0580 6650001 1300.000 LF | 1.00000 1300.00] 1.05000 1365.00| 1.00000 1300.00
Silt Fence Removal | | |
0590 666A001 4.000 ACRE] 600.00000 2400.00 | 50.00000 200.00| 100.00000 400.00
Pest Control Treatment | | |
0600 680A000 LUMP | 30000.00000 30000.00] 26500.00000 26500.00| 7800.00000 7800.00
Engineering Controls | | |
0610 701A006 1.000 MILE] 1000.00000 1000.00] 1000.00000 1000.00| 1000.00000 1000.00
Solid White, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0620 701A014 1.000 MILE] 1000.00000 1000.00] 1000.00000 1000.00| 1000.00000 1000.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0630 701E001 4640.000 LF | 0.40000 1856.00] 0.25000 1160.00| 0.25000 1160.00
Solid Temporary Traffic Stripe (Paint) | | |
0640 701G125 240.000 LF | 5.00000 1200.00] 6.50000 1560.00| 6.50000 1560.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0650 701G133 240.000 LF | 5.00000 1200.00] 6.50000 1560.00| 6.50000 1560.00
Solid Yellow, Class 3W, Type A Traffic | | |
| \ |

Stripe (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 034 -6
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20041105034 COUNTIES : ST. CLAIR
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
| ( 1 ) 19121 | ( 2 ) 01007 [ ( 3 ) 13021

|BOB SMITH CONSTRUCTION, INC |ALABAMA BRIDGE BUILDERS, IN |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |

Ballast For Cone

SECTION TOTALS $ 1,296,806.00 $ 1,357,776.67 $ 1,444,363.16

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0660 705A037 35.000 EACH| 7.50000 262.50| 10.00000 350.00| 10.00000 350.00
Pavement Markers, Class A-H, Type 2-D | | |
0670 740B0O0O 669.000 SQFT| 9.00000 6021.00] 10.00000 6690.00] 7.25000 4850.25
Construction Signs | | |
0680 740E000 35.000 EACH| 12.00000 420.00] 15.00000 525.00| 15.00000 525.00
Cones (36 Inches High) | | |
0690 740F002 11.000 EACH]| 200.00000 2200.00 | 220.00000 2420.00] 165.00000 1815.00
Barricades, Type III | \ |
0700 7401005 2.000 EACH| 400.00000 800.00] 350.00000 700.00| 262.50000 525.00
Warning Lights, Type B (Detachable Head | | |
0710 740M001 35.000 EACH] 10.00000 350.00] 10.00000 350.00]| 8.00000 280.00
| \ |
| \ |
—————————————————————————————————————————— et
| \ |

$ 1,296,806.00 $ 1,357,776.67




Reinforced Cement Concrete Bridge End
Slab

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 034 -7
TABULATION OF BIDS
CALL ORDER : 034 CONTRACT 1ID 20041105034 COUNTIES : ST. CLAIR
LETTING DATE 11/05/04 10:00 AM DIVISION : 03
I ( 4 ) 19037 I ( ) | ( )
| SIMPSON BRIDGE COMPANY, INC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 105000.00000 105000.00] |
Clearing & Grubbing (Approximately 4 | | |
Acres) I \ |
0020 206A000 LUMP| 200000.00000 200000.00| |
Removal Of 0ld Bridge, Station 16+01.77 | \ |
0030 206D000O 92.000 LF | 6.20000 570.40] |
Removing Pipe | \ |
0040 210A000 15604.000 CUYD| 4.90000 76459.60 | |
Unclassified Excavation | \ |
0050 230A000 12.000 RBST| 1288.00000 15456.00 | |
Roadbed Processing | | |
0060 301A012 5160.000 SQYD| 6.35000 32766.00 | |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 5009.000 SQYD| 0.52000 2604.68] |
Bituminous Treatment A | \ |
0080 401B108 2063.000 SQYD| 6.00000 12378.00| |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0090 405A000 32.000 GAL | 5.15000 164.80]| |
Tack Coat | ‘ |
0100 424A340 210.000 TON | 67.00000 14070.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0110 424B635 590.000 TON | 50.00000 29500.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size MIx, ESAL Range A/B | \ |
0120 424B666 638.000 TON | 50.00000 31900.00| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |
0130 430B026 100.000 TON | 20.00000 2000.00] |
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
#810) I \ I
0140 450B000O 107.000 SQYD] 110.00000 11770.00 | |
| \ |
| \ |



Bridge Concrete Superstructure, , |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 034 -8
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20041105034 COUNTIES ST. CLAIR
LETTING DATE 11/05/04 10:00 AM DIVISION 03
I ( 4 ) 19037 | ( ) I ( )
| SIMPSON BRIDGE COMPANY, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 5022000 58000.000 1B | 0.83000 48140.00 | |
Steel Reinforcement | \ |
0160 502B00O LUMP | 68000.00000 68000.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure, Station 16+00, Approx. | \ |
82,200 1bs | \ |
0170 506A005 80.000 LF | 250.00000 20000.00 | |
Drilled Shaft Excavation, 3'-6" Diamete | | |
0180 506A008 34.000 LF | 310.00000 10540.00 | |
Drilled Shaft Excavation, 4'-0" Diamete | | |
0190 506B002 68.000 LF | 825.00000 56100.00]
Special Drilled Shaft Excavation, 3'-6" | \ |
Diameter | | |
0200 506B003 16.000 LF | 825.00000 13200.00| |
Special Drilled Shaft Excavation, 4'-0" | \ |
Diameter | \ |
0210 506C041 148.000 LF | 80.00000 11840.00 | |
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | | |
0220 506C042 50.000 LF | 128.00000 6400.00| |
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0230 506F000 14.000 LF | 155.00000 2170.00 | |
Permanent Drilled Shaft Casing, 3'-6" | \ |
Diameter | | |
0240 506F008 34.000 LF | 180.00000 6120.00 | |
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | \ |
0250 506G001 2.000 EACH| 258.00000 516.00] |
Crosshole Sonic Logging, 3'-6" Diameter | \ |
0260 506G002 2.000 EACH| 365.00000 730.00] |
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0270 508A000 5900.000 LB | 3.45000 20355.00] |
Structural Steel | \ |
0280 510A000 168.000 CUYD| 475.00000 79800.00| |
Bridge Substructure Concrete, Class A | \ |
0290 510C051 LUMP| 180000.00000 180000.00] |
\ |
\ |

Station 16+00, Approx. 348 CU. YDS. |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 034 -9
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20041105034 COUNTIES ST. CLAIR
LETTING DATE 11/05/04 10:00 AM DIVISION 03
I ( 4 ) 19037 I ( ) | ( )
| SIMPSON BRIDGE COMPANY, INC | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0300 510E000 1065.000 SQYD| 2.50000 2662.50] |
Grooving Concrete Bridge Decks | \ |

0310 511A050 12.000 EACH| 71.00000 852.00| |
Elastomeric Bearing Type 2 (Mark Bl) | \

0320 511A053 24.000 EACH] 130.00000 3120.00] |
Elastomeric Bearing Type 2 (Mark B4) | \

0330 513B003 231.000 LF | 62.00000 14322.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |

0340 513B015 1187.000 LF | 104.00000 123448.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | \ |

0350 535A080 78.000 LF | 20.00000 1560.00| |
18" Side Drain Pipe (Class 3 R.C.) | \

0360 600A000 LUMP| 182000.00000 182000.00] |
Mobilization | |

0370 602A000 8.000 EACH] 140.00000 1120.00]| |
Right Of Way Markers | \ |

0380 610C001 6225.000 TON | 20.00000 124500.00] |
Loose Riprap, Class 2 | \ |

0390 610D00O 1252.000 SQYD| 4.00000 5008.00] |
Filter Blanket | \ |

0400 610D003 4495.000 SQYD| 3.00000 13485.00 | |
Filter Blanket, Geotextile | | |

0410 619A101 4.000 EACH| 700.00000 2800.00] |
18" Side Drain Pipe End Treatment, | \

Class 1 | \ |

0420 630A001 350.000 LF | 17.00000 5950.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |

0430 630C003 4.000 EACH| 1550.00000 6200.00| |
Guardrail End Anchor, Type 13 | | |

0440 630C070 4.000 EACH] 1600.00000 6400.00 | |
Guardrail End Anchor, Type 10 Series | \ |

0450 637A001 456.000 LF | 4.90000 2234.40] |
Fence Reset (Includes All Types) | | |

0460 650B00O 1243.000 CUYD] 7.20000 8949.60| |
Topsoil From Stockpiles | \ |

0470 652A050 1.000 ACRE] 775.00000 775.00| |

\ |

Seeding (Mix 1A) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 034 -10
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20041105034 COUNTIES ST. CLAIR
LETTING DATE 11/05/04 10:00 AM DIVISION 03
I ( 4 ) 19037 I ( ) | ( )
| SIMPSON BRIDGE COMPANY, INC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0480 652A053 4.000 ACRE| 775.00000 3100.00] |
Seeding (Mix 1E) | \ |
0490 652B050 1.000 ACRE] 515.00000 515.00] |
Temporary Seeding (Mix 1AT) | \ |
0500 652D050 1.000 ACRE] 775.00000 775.00]| |
Seeding In Stubble (Mix 1A) | \ |
0510 654A000 927.000 SQYD| 5.15000 4774.05] |
Solid Sodding | \ [
0520 656A000 1.000 ACRE] 515.00000 515.00] |
Mulching, Class A, Type 1 | \ |
0530 656A001 4.000 ACRE] 568.00000 2272.00| |
Mulching, Class A, Type 2 | \ |
0540 665F000 130.000 EACH] 5.50000 715.00] |
Hay Bales | \ |
0550 6651000 864.000 TON | 20.00000 17280.00 | |
Temporary Riprap, Class 2 | \ |
0560 665J000 1300.000 LF | 4.50000 5850.00] |
Silt Fence, Type A | \ |
0570 665L000 424.000 LF | 25.00000 10600.00 | |
Floating Basin Boom | | |
0580 6650001 1300.000 LF | 1.30000 1690.00]| |
Silt Fence Removal | \ |
0590 666A001 4.000 ACRE] 51.50000 206.00 | |
Pest Control Treatment | \ |
0600 680A000 LUMP | 41500.00000 41500.00| |
Engineering Controls | \ |
0610 701A006 1.000 MILE] 515.00000 515.00] |
Solid White, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0620 701A014 1.000 MILE] 515.00000 515.00] |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0630 701E001 4640.000 LF | 0.15000 696.00] |
Solid Temporary Traffic Stripe (Paint) | \ |
0640 701G125 240.000 LF | 4.25000 1020.00] |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0650 701G133 240.000 LF | 4.25000 1020.00]| |
Solid Yellow, Class 3W, Type A Traffic | | |
| \ |

Stripe (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 034 -11
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20041105034 COUNTIES : ST. CLAIR
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03

( 4 ) 19037
SIMPSON BRIDGE COMPANY, INC
LINE NO / ITEM CODE / ALT

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0660 705A037 35.000 EACH| 5.70000 199.50] |
Pavement Markers, Class A-H, Type 2-D | | |
0670 740B0O0O 669.000 SQFT| 8.25000 5519.25| |
Construction Signs | | |
0680 740E000 35.000 EACH| 18.50000 647.50] |
Cones (36 Inches High) | | |
0690 740F002 11.000 EACH]| 260.00000 2860.00 | |
Barricades, Type III | \ |
0700 7401005 2.000 EACH| 465.00000 930.00] |
Warning Lights, Type B (Detachable Head | | |
0710 740M001 35.000 EACH] 8.25000 288.75| |
Ballast For Cone | | |
SECTION TOTALS | $ 1,667,940.03] S 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,0667,940.03] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20041105035 COUNTIES : SHELBY
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
CONTRACT TIME : 360 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-5916(200)

for constructing the Bridge Replacements (2 Bridge Culverts)
and Approaches on C.R.#17 at tributaries of Shoal Creek
north of Montevallo. Length 0.525 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20050 TOMLIN CONSTRUCTION, LLC $ 975,933.20 100.0000%
2 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 1,084,572.12 111.1318%
3 16048 WALKER PATTON COMPANY, INC. $ 1,105,801.00 113.3070%
4 23070 WINSTON CONTRACTING, L.L.C. $ 1,200,438.85 123.0042%
5 16039 PINKERTON CONSTRUCTION, INC. $ 1,315,571.10 134.8013%



Improved Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregat
Size Mix, ESAL Range B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 035 -2
TABULATION OF BIDS
CALL ORDER : 035 CONTRACT ID 20041105035 COUNTIES SHELBY
LETTING DATE : 11/05/04 10:00 AM DIVISION
| ( 1 ) 20050 | ( 2 ) 07003 | ( 3 ) 16048
| TOMLIN CONSTRUCTION, LLC |[R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 27000.00000 27000.00 | 15000.00000 15000.00] 18000.00000 18000.00
Clearing & Grubbing (Approximately 9 | \
Acres) I \ |
0020 206B0O0O LUMP | 2500.00000 2500.00| 4600.00000 4600.00| 8500.00000 8500.00
Removal Of 0ld Box Culvert, Station | \
214+06.70 | \ |
0030 206B0O01 LUMP | 2500.00000 2500.00| 4600.00000 4600.00| 8500.00000 8500.00
Removal Of 0ld Box Culvert, Station | |
256+67.11 | \ |
0040 206B002 LUMP | 2500.00000 2500.00| 4600.00000 4600.00| 8500.00000 8500.00
Removal Of 0ld Box Culvert, Station | |
Station 328+41.50 | | |
0050 210A000 14510.000 CUYD| 4.25000 61667.50] 3.20000 46432.00| 4.50000 65295.00
Unclassified Excavation | | |
0060 210B0O0O 1887.000 CUYD]| 8.00000 15096.00] 6.00000 11322.00] 10.00000 18870.00
Channel Excavation | | |
0070 210D000 4982.000 CUYD]| 6.75000 33628.50] 6.50000 32383.00| 8.25000 41101.50
Borrow Excavation | \ |
0080 214A000 1242.000 CUYD]| 7.00000 8694.00| 11.00000 13662.00] 34.00000 42228.00
Structure Excavation | | |
0090 214B0O01 486.000 CUYD]| 25.00000 12150.00] 24.00000 11664.00] 24.00000 11664.00
Foundation Backfill, Commercial | | |
0100 230A000 50.000 RBST| 300.00000 15000.00] 800.00000 40000.00| 412.00000 20600.00
Roadbed Processing | | |
0110 301A004 19658.000 SQYD| 3.85000 75683.30] 4.50000 88461.00] 3.35000 65854.30
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0120 301A012 5744.000 SQYD| 4.85000 27858.40 | 8.00000 45952.00| 5.85000 33602.40
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 13201.000 SQYD| 0.50000 6600.50] 0.60000 7920.60| 0.50000 6600.50
Bituminous Treatment A | |
0140 405A000 305.000 GAL 2.00000 610.00| 2.20000 671.00] 2.00000 610.00
Tack Coat | |
0150 429A220 1054.000 58.00000 61132.00] 70.00000 73780.00 | 54.00000 56916.00
\ I
\ |
\ |

|

|

|

TON |
|

e |
|



15" Side Drain Pipe End Treatment,
Class 1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 035 -3
TABULATION OF BIDS
CALL ORDER 035 CONTRACT 1ID 20041105035 COUNTIES SHELBY
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 20050 | ( 2 ) 07003 | ( 3 ) 16048
| TOMLIN CONSTRUCTION, LLC |[R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 429B221 1128.000 TON | 44.00000 49632.00| 53.00000 59784.00 | 43.00000 48504.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0170 429B229 300.000 TON | 55.00000 16500.00| 67.00000 20100.00| 46.00000 13800.00
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0180 429C231 54.000 TON | 100.00000 5400.00| 110.00000 5940.00| 100.00000 5400.00
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range B | | |
0190 430B00O 200.000 TON | 18.00000 3600.00] 18.00000 3600.00| 12.00000 2400.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0200 502A001 58114.000 LB | 0.75000 43585.50 | 0.80000 46491.20 | 1.00000 58114.00
Steel Reinforcement (Grade 60) | \ |
0210 5051000 1350.000 SQFT| 1.00000 1350.00]| 16.00000 21600.00 | 20.00000 27000.00
Temporary Steel Sheet Piling | \ |
0220 524A011 322.000 CUYD| 375.00000 120750.00] 330.00000 106260.00] 455.00000 146510.00
Culvert Concrete (Cast In Place) | | |
0230 530A606 420.000 LF | 64.00000 26880.00| 58.00000 24360.00 | 50.00000 21000.00
48" Roadway Pipe (14 Gauge C.S.) | \ |
(Temporary) | \ |
0240 530B066 11.000 LF | 65.00000 715.00] 124.00000 1364.00] 50.00000 550.00
49" Span, 33" Rise Roadway Pipe (14 | | |
Gauge C.C.S.P.I.) (Extension) | \ |
0250 535A078 184.000 LF | 17.00000 3128.00] 19.00000 3496.00] 21.00000 3864.00
15" Side Drain Pipe (Class 3 R.C.) | |
0260 535A080 192.000 LF | 20.50000 3936.00] 28.00000 5376.00| 26.00000 4992.00
18" Side Drain Pipe (Class 3 R.C.) | \
0270 535A085 152.000 LF | 30.00000 4560.00| 37.00000 5624.00] 30.00000 4560.00
24" Side Drain Pipe (Class 3 R.C.) | | |
0280 600A000 LUMP | 12500.00000 12500.00] 50000.00000 50000.00 | 67909.00000 67909.00
Mobilization | \
0290 610C001 1794.000 TON | 20.50000 36777.00| 25.00000 44850.00 | 24.00000 43056.00
Loose Riprap, Class 2 | \ |
0300 610D003 1416.000 SQYD| 2.00000 2832.00] 1.70000 2407.20] 1.50000 2124.00
Filter Blanket, Geotextile | | |
0310 619A100 6.000 EACH] 450.00000 2700.00| 600.00000 3600.00] 450.00000 2700.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 035 -4
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20041105035 COUNTIES : SHELBY
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
| ( 1 ) 20050 | ( 2 ) 07003 | ( 3 ) 16048
| TOMLIN CONSTRUCTION, LLC |[R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 619A101 10.000 EACH]| 450.00000 4500.00] 600.00000 6000.00] 575.00000 5750.00
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0330 619A102 8.000 EACH] 450.00000 3600.00| 600.00000 4800.00| 875.00000 7000.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0340 619B070 1.000 EACH] 2565.00000 2565.00 | 2700.00000 2700.00] 2500.00000 2500.00
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0350 629A004 317.000 LF | 27.00000 8559.00| 64.00000 20288.00| 112.50000 35662.50
Concrete Median Or Safety Barrier, Type | | |
4A (Modified) | \
0360 630A001 150.000 LF | 21.00000 3150.00| 21.00000 3150.00| 18.50000 2775.00
Steel Beam Guardrail, Class A, Type 2 | | |
0370 630C003 12.000 EACH]| 1725.00000 20700.00 | 1800.00000 21600.00| 1525.00000 18300.00
Guardrail End Anchor, Type 13 | \ |
0380 630C070 12.000 EACH]| 2500.00000 30000.00] 1850.00000 22200.00| 1585.00000 19020.00
Guardrail End Anchor, Type 10 Series | | |
0390 636A000 1470.000 LF | 16.25000 23887.50| 4.00000 5880.00| 5.00000 7350.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High I \ |
0400 637A000 1470.000 LF | 6.00000 8820.00| 4.00000 5880.00| 5.00000 7350.00
Fence Reset | | |
0410 650A000 2686.000 CUYD]| 5.00000 13430.00] 6.00000 16116.00] 2.00000 5372.00
Topsoil I \ |
0420 652A053 7.000 ACRE] 525.00000 3675.00| 600.00000 4200.00| 800.00000 5600.00
Seeding (Mix 1E) | | |
0430 656A001 7.000 ACRE] 525.00000 3675.00| 600.00000 4200.00| 800.00000 5600.00
Mulching, Class A, Type 2 | | |
0440 665A000 3.000 ACRE] 325.00000 975.00] 350.00000 1050.00| 500.00000 1500.00
Temporary Seeding | | |
0450 665B000 3.000 ACRE] 325.00000 975.00] 350.00000 1050.00]| 500.00000 1500.00
Temporary Mulching | | |
0460 665F000 2925.000 EACH| 8.00000 23400.00 | 7.00000 20475.00| 2.00000 5850.00
Hay Bales | | |
0470 665J000 6240.000 LF | 2.75000 17160.00] 4.00000 24960.00| 2.50000 15600.00
Silt Fence, Type A | | |
0480 6650001 6240.000 LF | 1.00000 6240.00| 0.60000 3744.00| 0.75000 4680.00
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 035 -5
TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20041105035 COUNTIES SHELBY
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 20050 | ( 2 ) 07003 | ( 3 ) 16048
| TOMLIN CONSTRUCTION, LLC |[R.E. GRILLS CONSTRUCTION CO |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 680A000 LUMP | 25000.00000 25000.00| 14942.12000 14942.12| 19015.80000 19015.80
Engineering Controls | | |
0500 701A031 4.000 MILE] 1300.00000 5200.00| 1200.00000 4800.00| 1100.00000 4400.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0510 701A035 4.000 MILE] 1180.00000 4720.00] 1400.00000 5600.00| 1300.00000 5200.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0520 701C001 4.000 MILE] 1390.00000 5560.00| 670.00000 2680.00]| 425.00000 1700.00
Solid Temporary Traffic Stripe | | |
0530 701D005 3.000 MILE] 680.00000 2040.00 | 2000.00000 6000.00] 500.00000 1500.00
Solid Traffic Stripe Removed | | |
0540 705A037 140.000 EACH| 6.50000 910.00] 6.00000 840.00] 4.50000 630.00
Pavement Markers, Class A-H, Type 2-D | | |
0550 726A000 1035.000 LF | 40.00000 41400.00] 42.00000 43470.00| 35.00000 36225.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0560 740B00O 736.000 SQFT| 8.00000 5888.00 | 8.50000 6256.00] 7.25000 5336.00
Construction Signs | | |
0570 740D000 151.000 EACH| 60.00000 9060.00| 69.00000 10419.00] 56.00000 8456.00
Channelizing Drums | | |
0580 740F002 18.000 EACH]| 175.00000 3150.00| 200.00000 3600.00| 165.00000 2970.00
Barricades, Type III | \ |
0590 7401005 18.000 EACH]| 470.00000 8460.00] 550.00000 9900.00] 450.00000 8100.00
Warning Lights, Type B (Detachable Head | | |
0600 740L006 26.000 EACH] 68.00000 1768.00] 72.00000 1872.00| 59.00000 1534.00
Vertical Panel, Type II (Double-Sided) | | |
SECTION TOTALS | $ 975,933.20] $ 1,084,572.12] $ 1,105,801.00
—————————————————————————————————————————— T T el ettt R
CONTRACT TOTALS | $ 975,933.20] S 1,084,572.12]| $ 1,105,801.00




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/08/04
PAGE : 035 -6

Improved Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregat

e

CALL ORDER : 035 CONTRACT ID 20041105035 COUNTIES SHELBY
LETTING DATE : 11/05/04 10:00 AM DIVISION
| ( 4 ) 23070 | ( 5 16039 | ( )
|WINSTON CONTRACTING, L.L.C. |PINKERTON CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 50000.00000 50000.00] 45750.00000 45750.00|
Clearing & Grubbing (Approximately 9 | \
Acres) I \ |
0020 206B0O0O LUMP | 1000.00000 1000.00] 3000.00000 3000.00|
Removal Of 0ld Box Culvert, Station | |
214406.70 | \ I
0030 206B0O01 LUMP | 1000.00000 1000.00] 3000.00000 3000.00|
Removal Of 0ld Box Culvert, Station | |
256+67.11 | \ |
0040 206B002 LUMP | 1000.00000 1000.00] 2000.00000 2000.00]
Removal Of 0ld Box Culvert, Station | |
Station 328+41.50 | \ |
0050 210A000 14510.000 CUYD| 4.50000 65295.00| 6.00000 87060.00]
Unclassified Excavation | \ |
0060 210B0O0O 1887.000 CUYD]| 3.00000 5661.00| 10.00000 18870.00]
Channel Excavation | \ |
0070 210D000 4982.000 CUYD]| 6.50000 32383.00] 8.00000 39856.00|
Borrow Excavation | \ |
0080 214A000 1242.000 CUYD]| 12.00000 14904.00] 20.00000 24840.00|
Structure Excavation | \ |
0090 214B0O01 486.000 CUYD]| 25.00000 12150.00] 20.00000 9720.00]
Foundation Backfill, Commercial | | |
0100 230A000 50.000 RBST| 600.00000 30000.00] 790.00000 39500.00|
Roadbed Processing | \ |
0110 301A004 19658.000 SQYD| 3.85000 75683.30] 4.00000 78632.00|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4" Compacted Thickness | | |
0120 301A012 5744.000 SQYD| 6.75000 38772.00] 7.00000 40208.00|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 13201.000 SQYD| 0.55000 7260.55| 0.60000 7920.60|
Bituminous Treatment A | |
0140 405A000 305.000 GAL 2.20000 671.00] 2.50000 762.50|
Tack Coat \ |
0150 429A220 1054.000 64.00000 67456.00 | 64.00000 67456.00|
\ |
\ |
\ |

Size Mix, ESAL Range B

|
|
|
TON |
|
|
|



15" Side Drain Pipe End Treatment,
Class 1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 035 -7
TABULATION OF BIDS
CALL ORDER 035 CONTRACT 1ID 20041105035 COUNTIES SHELBY
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 4 ) 23070 | ( 5 ) 16039 | ( )
|[WINSTON CONTRACTING, L.L.C. |PINKERTON CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 429B221 1128.000 TON | 49.00000 55272.00| 50.00000 56400.00 |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0170 429B229 300.000 TON | 60.00000 18000.00| 58.00000 17400.00]
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0180 429C231 54.000 TON | 110.00000 5940.00] 105.00000 5670.00|
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range B | \ I
0190 430B00O 200.000 TON | 20.00000 4000.00]| 25.00000 5000.00|
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0200 502A001 58114.000 LB | 1.00000 58114.00 | 1.00000 58114.00]|
Steel Reinforcement (Grade 60) | \ |
0210 5051000 1350.000 SQFT| 0.00000 0.00] 55.00000 74250.00 |
Temporary Steel Sheet Piling | \ |
0220 524A011 322.000 CUYD| 500.00000 161000.00]| 350.00000 112700.00]
Culvert Concrete (Cast In Place) | | |
0230 530A606 420.000 LF | 54.00000 22680.00| 75.00000 31500.00 |
48" Roadway Pipe (14 Gauge C.S.) | \ |
(Temporary) | \ |
0240 530B066 11.000 LF | 65.00000 715.00] 150.00000 1650.00]
49" Span, 33" Rise Roadway Pipe (14 | | |
Gauge C.C.S.P.I.) (Extension) | \ |
0250 535A078 184.000 LF | 15.00000 2760.00| 25.00000 4600.00|
15" Side Drain Pipe (Class 3 R.C.) | |
0260 535A080 192.000 LF | 20.00000 3840.00] 30.00000 5760.00|
18" Side Drain Pipe (Class 3 R.C.) | \
0270 535A085 152.000 LF | 28.00000 4256.00| 50.00000 7600.00 |
24" Side Drain Pipe (Class 3 R.C.) | | |
0280 600A000 LUMP| 108000.00000 108000.00]| 50000.00000 50000.00 |
Mobilization | \
0290 610C001 1794.000 TON | 20.00000 35880.00| 22.00000 39468.00 |
Loose Riprap, Class 2 | \ |
0300 610D003 1416.000 SQYD| 2.00000 2832.00] 4.50000 6372.00 |
Filter Blanket, Geotextile | | |
0310 619A100 6.000 EACH] 600.00000 3600.00| 650.00000 3900.00]
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 035 -8
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20041105035 COUNTIES : SHELBY
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03

| ( 4 ) 23070 | ( 5 ) 16039 |
|[WINSTON CONTRACTING, L.L.C. |PINKERTON CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | \ |

( )

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 619A101 10.000 EACH]| 650.00000 6500.00| 800.00000 8000.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0330 619A102 8.000 EACH] 700.00000 5600.00| 1200.00000 9600.00]
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0340 619B070 1.000 EACH] 2500.00000 2500.00| 2500.00000 2500.00]
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0350 629A004 317.000 LF | 140.00000 44380.00] 75.00000 23775.00|
Concrete Median Or Safety Barrier, Type | | |
4A (Modified) | \
0360 630A001 150.000 LF | 19.00000 2850.00 | 21.00000 3150.00|
Steel Beam Guardrail, Class A, Type 2 | | |
0370 630C003 12.000 EACH]| 1575.00000 18900.00] 1680.00000 20160.00|
Guardrail End Anchor, Type 13 | \ |
0380 630C070 12.000 EACH]| 1635.00000 19620.00] 1750.00000 21000.00|
Guardrail End Anchor, Type 10 Series | | |
0390 636A000 1470.000 LF | 8.50000 12495.00| 10.00000 14700.00]
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High I \ |
0400 637A000 1470.000 LF | 5.00000 7350.00] 10.00000 14700.00]
Fence Reset | | |
0410 650A000 2686.000 CUYD]| 5.00000 13430.00] 12.00000 32232.00|
Topsoil I \ |
0420 652A053 7.000 ACRE] 825.00000 5775.00 | 550.00000 3850.00|
Seeding (Mix 1E) | | |
0430 656A001 7.000 ACRE] 825.00000 5775.00 | 550.00000 3850.00|
Mulching, Class A, Type 2 | | |
0440 665A000 3.000 ACRE] 515.00000 1545.00] 330.00000 990.00]|
Temporary Seeding | | |
0450 665B000 3.000 ACRE] 515.00000 1545.00] 330.00000 990.00]
Temporary Mulching | | |
0460 665F000 2925.000 EACH| 5.00000 14625.00] 6.00000 17550.00]
Hay Bales | | |
0470 665J000 6240.000 LF | 3.50000 21840.00 | 4.50000 28080.00|
Silt Fence, Type A | | |
0480 6650001 6240.000 LF | 1.00000 6240.00| 0.60000 3744.00|
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 035 -9
TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20041105035 COUNTIES SHELBY
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 4 ) 23070 | ( 5 ) 16039 | ( )
|WINSTON CONTRACTING, L.L.C. |PINKERTON CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 680A000 LUMP | 32000.00000 32000.00] 33000.00000 33000.00|
Engineering Controls | | |
0500 701A031 4.000 MILE] 1135.00000 4540.00] 1235.00000 4940.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0510 701A035 4.000 MILE] 1340.00000 5360.00| 1460.00000 5840.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0520 701C001 4.000 MILE] 440.00000 1760.00] 480.00000 1920.00|
Solid Temporary Traffic Stripe | | |
0530 701D005 3.000 MILE] 515.00000 1545.00] 560.00000 1680.00|
Solid Traffic Stripe Removed | | |
0540 705A037 140.000 EACH| 5.00000 700.00] 5.10000 714.00|
Pavement Markers, Class A-H, Type 2-D | | |
0550 726A000 1035.000 LF | 36.00000 37260.00] 75.00000 77625.00 |
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0560 740B00O 736.000 SQFT| 14.00000 10304.00] 9.00000 6624.00]
Construction Signs | | |
0570 740D000 151.000 EACH| 75.00000 11325.00] 68.00000 10268.00]
Channelizing Drums | | |
0580 740F002 18.000 EACH]| 200.00000 3600.00| 198.00000 3564.00|
Barricades, Type III | \ |
0590 7401005 18.000 EACH]| 500.00000 9000.00| 540.00000 9720.00]
Warning Lights, Type B (Detachable Head | | |
0600 740L006 26.000 EACH] 75.00000 1950.00] 71.00000 1846.00|
Vertical Panel, Type II (Double-Sided) | | |
SECTION TOTALS | $ 1,200,438.85] $ 1,315,571.10] S 0.00
—————————————————————————————————————————— T T el ettt R
CONTRACT TOTALS | $ 1,200,438.85| $ 1,315,571.10] S




RANK VENDOR NO./NAME
1 13036 THE MORRIS GROUP, INC.
2 14008 NEWELL & BUSH, INC.
3 01007 ALABAMA BRIDGE BUILDERS, INC.
4 18024 RACON, INC.

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20041105036
LETTING DATE : 11/05/04 10:00 AM DIVISION : 05
CONTRACT TIME : 180 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Replacement on C.R.#59 at
Hurricane Creek south of Brookwood. Length 0.044 mi.

COUNTIES

PROJECT (S)

TUSCALOOSA

819, 906.
859,372.
874,767.
1,049,608.

DATE
PAGE

ACGBBR-BR-6318 (201)

% OVER
LOW BID



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 036 -2
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20041105036 COUNTIES TUSCALOOSA
LETTING DATE 11/05/04 10:00 AM DIVISION 05
| ( 1 ) 13036 | ( 2 ) 14008 | ( 3 ) 01007
| THE MORRIS GROUP, INC. INEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 3000.00000 3000.00| 5000.00000 5000.00| 3000.00000 3000.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | | |
0020 502A001 60336.000 LB | 0.80000 48268.80| 0.85000 51285.60| 0.75000 45252.00
Steel Reinforcement (Grade 60) | \ |
0030 502B00O LUMP | 44000.00000 44000.00] 48000.00000 48000.00| 38925.00000 38925.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta 25+45.00 Approx | | |
51900 Lbs | \ |
0040 506A003 34.000 LF | 106.00000 3604.00| 275.00000 9350.00] 266.00000 9044.00
Drilled Shaft Excavation, 5'-0" Diamete | | |
0050 506A004 107.000 LF | 80.00000 8560.00| 275.00000 29425.00| 266.00000 28462.00
Drilled Shaft Excavation, 3'-0" Diamete | | |
0060 506B0O01 36.000 LF | 424.00000 15264.00] 1000.00000 36000.00| 958.00000 34488.00
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | | |
0070 506B0O0S 60.000 LF | 848.00000 50880.00] 1000.00000 60000.00]| 958.00000 57480.00
Special Drilled Shaft Excavation, 5'-0" | | |
Diameter | | |
0080 506C040 137.000 LF | 106.00000 14522.00] 27.50000 3767.50| 27.00000 3699.00
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | | |
0090 506C044 94.000 LF | 212.00000 19928.00] 110.00000 10340.00] 106.00000 9964.00
Drilled Shaft Construction, 5'-0" | | |
Diameter, Class DS1 Concrete | | |
0100 506G000 6.000 EACH] 212.00000 1272.00] 525.00000 3150.00]| 532.00000 3192.00
Crosshole Sonic Logging, 3'-0" Diameter | | |
0110 506G004 4.000 EACH] 212.00000 848.00| 525.00000 2100.00]| 532.00000 2128.00
Crosshole Sonic Logging, 5'-0" Diameter | \ |
0120 508A000 4551.000 1B | 2.00000 9102.00]| 2.70000 12287.70] 3.00000 13653.00
Structural Steel | | |
0130 510A000 158.000 CUYD| 595.00000 94010.00| 400.00000 63200.00| 450.00000 71100.00
Bridge Substructure Concrete, Class A | \ |
0140 510Cc051 LUMP| 159000.00000 159000.00|] 180000.00000 180000.00|] 200000.00000 200000.00
Bridge Concrete Superstructure, Sta | |
25+45 Approx 256 Cu Yds | | |
0150 510E000 673.000 SQYD| 4.00000 2692.00 | 3.60000 2422 .80 5.00000 3365.00
\ |

Grooving Concrete Bridge Decks



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 036 -3
TABULATION OF BIDS

CALL ORDER : 036 CONTRACT ID : 20041105036 COUNTIES : TUSCALOOSA
LETTING DATE : 11/05/04 10:00 AM DIVISION : 05
| ( 1 ) 13036 | ( 2 ) 14008 | ( 3 ) 01007
| THE MORRIS GROUP, INC. INEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 511A071 16.000 EACH| 380.00000 6080.00 | 420.00000 6720.00| 1000.00000 16000.00
Elastomeric Bearing Type 4 (Mark VB2) | \ |
0170 511A073 8.000 EACH] 515.00000 4120.00] 460.00000 3680.00] 1000.00000 8000.00
Elastomeric Bearing Type 4 (Mark VB4) | \ |
0180 513B004 469.000 LF | 95.00000 44555.00 | 115.00000 53935.00]| 95.00000 44555.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | \ |
0190 513B019 458.000 LF | 185.00000 84730.00 | 185.00000 84730.00 | 180.00000 82440.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-63 (Specialty Item) | | |
0200 600A000 LUMP| 104000.00000 104000.00| 100000.00000 100000.00| 112500.00000 112500.00
Mobilization | |
0210 610C001 1850.000 TON | 28.00000 51800.00 | 24.00000 44400.00| 22.00000 40700.00
Loose Riprap, Class 2 | \ |
0220 610D00O 1254.000 SQYD| 3.00000 3762.00] 3.50000 4389.00] 2.50000 3135.00
Filter Blanket | | |
0230 630A001 350.000 LF | 16.50000 5775.00| 18.00000 6300.00| 16.50000 5775.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0240 630C003 4.000 EACH] 1500.00000 6000.00 | 1550.00000 6200.00| 1500.00000 6000.00
Guardrail End Anchor, Type 13 | | |
0250 630C070 4.000 EACH] 1585.00000 6340.00 | 1650.00000 6600.00 | 1585.00000 6340.00
Guardrail End Anchor, Type 10 Series | \ |
0260 665A000 1.000 ACRE] 500.00000 500.00] 750.00000 750.00 | 2000.00000 2000.00
Temporary Seeding | \ |
0270 665B000 1.000 ACRE] 475.00000 475.00| 750.00000 750.00 | 2000.00000 2000.00
Temporary Mulching | \ |
0280 665F000 30.000 EACH] 5.00000 150.00] 22.00000 660.00| 5.00000 150.00
Hay Bales | \ |
0290 665I000 80.000 TON | 30.00000 2400.00] 45.00000 3600.00] 22.00000 1760.00
Temporary Riprap, Class 2 | \ |
0300 665J000 980.000 LF | 4.00000 3920.00] 7.00000 6860.00| 2.00000 1960.00
Silt Fence, Type A | | |
0310 6650001 980.000 LF | 1.00000 980.00| 1.50000 1470.00] 1.00000 980.00
Silt Fence Removal | \ |
0320 680A000 LUMP | 18000.00000 18000.00 | 10000.00000 10000.00| 15000.00000 15000.00
Engineering Controls | \ |
0330 740B000O 20.000 SQFT| 9.55000 191.00] 25.00000 500.00| 12.00000 240.00
Construction Signs | \ |
0340 740F002 4.000 EACH] 175.00000 700.00] 250.00000 1000.00] 220.00000 880.00
\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 11/08/04
PAGE 036 -4
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20041105036 COUNTIES TUSCALOOSA
LETTING DATE 11/05/04 10:00 AM DIVISION 05
| ( 1 ) 13036 | ( 2 ) 14008 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |INEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 740I005 2.000 EACH| 239.00000 478.00] 250.00000 500.00] 300.00000 600.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 819,906.80| $ 859,372.60] $ 874,767.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 819,906.80] S 859,372.60] $ 874,767.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 036 -5
TABULATION OF BIDS
CALL ORDER : 036 CONTRACT ID 20041105036 COUNTIES TUSCALOOSA
LETTING DATE 11/05/04 10:00 AM DIVISION : 05
I ( 4 ) 18024 | ( ) I ( )
| RACON, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 71000.00000 71000.00 | |
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 502A001 60336.000 1B | 0.80000 48268.80 | |
Steel Reinforcement (Grade 60) | | |
0030 502B00O LUMP | 45149.00000 45149.00 | |
Steel Reinforcement For Bridge | | |
Superstructure, Sta 25+45.00 Approx | \ |
51900 Lbs | | |
0040 506A003 34.000 LF | 141.00000 4794 .00 |
Drilled Shaft Excavation, 5'-0" Diamete | | |
0050 506A004 107.000 LF | 102.00000 10914.00| |
Drilled Shaft Excavation, 3'-0" Diamete | | |
0060 506B001 36.000 LF | 534.00000 19224.00 | |
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | \ |
0070 506B005 60.000 LF | 1069.00000 64140.00 | |
Special Drilled Shaft Excavation, 5'-0" | \ |
Diameter | | |
0080 506C040 137.000 LF | 156.00000 21372.00] |
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0090 506C044 94.000 LF | 283.00000 26602.00| |
Drilled Shaft Construction, 5'-0" | | |
Diameter, Class DS1 Concrete | \ |
0100 506G000 6.000 EACH] 265.00000 1590.00] |
Crosshole Sonic Logging, 3'-0" Diameter | | |
0110 506G004 4.000 EACH] 265.00000 1060.00] |
Crosshole Sonic Logging, 5'-0" Diameter | \ |
0120 508A000 4551.000 LB | 3.00000 13653.00| |
Structural Steel | | |
0130 510A000 158.000 CUYD] 300.00000 47400.00 | |
Bridge Substructure Concrete, Class A | | |
0140 510C051 LUMP| 190000.00000 190000.00] |
Bridge Concrete Superstructure, Sta | \
25+45 Approx 256 Cu Yds | \ |
0150 510E000 673.000 SQYD| 5.00000 3365.00] |
\ |

Grooving Concrete Bridge Decks



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 036 -6
TABULATION OF BIDS
CALL ORDER 036 CONTRACT 1ID 20041105036 COUNTIES TUSCALOOSA
LETTING DATE 11/05/04 10:00 AM DIVISION 05
I ( 4 ) 18024 I ( ) | ( )
|RACON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 511A071 16.000 EACH| 390.00000 6240.00 | |
Elastomeric Bearing Type 4 (Mark VB2) | \ |
0170 511A073 8.000 EACH] 590.00000 4720.00] |
Elastomeric Bearing Type 4 (Mark VB4) | \ |
0180 513B004 469.000 LF | 158.00000 74102.00 | |
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | | |
0190 513B019 458.000 LF | 245.00000 112210.00] |
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-63 (Specialty Item) | | |
0200 600A000 LUMP| 125000.00000 125000.00] |
Mobilization | |
0210 610C001 1850.000 TON | 42.00000 77700.00 | |
Loose Riprap, Class 2 | \ |
0220 610D00O 1254.000 SQYD| 5.00000 6270.00 | |
Filter Blanket | | |
0230 630A001 350.000 LF | 22.00000 7700.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0240 630C003 4.000 EACH] 1700.00000 6800.00 | |
Guardrail End Anchor, Type 13 | | |
0250 630C070 4.000 EACH] 2200.00000 8800.00| |
Guardrail End Anchor, Type 10 Series | \ |
0260 665A000 1.000 ACRE] 1550.00000 1550.00] |
Temporary Seeding | \ |
0270 665B000 1.000 ACRE] 1600.00000 1600.00| |
Temporary Mulching | \ |
0280 665F000 30.000 EACH] 7.50000 225.00| |
Hay Bales | \ |
0290 665I000 80.000 TON | 60.00000 4800.00] |
Temporary Riprap, Class 2 | \ |
0300 665J000 980.000 LF | 15.00000 14700.00 | |
Silt Fence, Type A | \ |
0310 6650001 980.000 LF | 3.00000 2940.00| |
Silt Fence Removal | \ |
0320 680A000 LUMP | 24000.00000 24000.00] |
Engineering Controls | \ |
0330 740B000O 20.000 SQFT| 12.00000 240.00 | |
Construction Signs | \ |
0340 740F002 4.000 EACH] 220.00000 880.00| |
\ |

Barricades, Type III



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 036 -7
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20041105036 COUNTIES TUSCALOOSA
LETTING DATE 11/05/04 10:00 AM DIVISION : 05
I ( 4 ) 18024 | ( ) | ( )
|RACON, INC. \ |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 740I005 2.000 EACH]| 300.00000 600.00| |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,049,608.80] 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,049,608.80] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 037 -1
VENDOR RANKING

CALL ORDER : 037 CONTRACT ID : 20041105037 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03
CONTRACT TIME : 180 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : STPBH-7073(600)

for constructing the Traffic Signal Improvements on S.R.#7
(U.S.#11) from S.R.#75 to the Colonial Promenade in

Birmingham.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. $ 657,788.25 100.0000%

2 19060 STONE ELECTRIC COMPANY, INC. $ 703,573.95 106.9606%



Furnishing And Installing Traffic

Control Unit (SR-7 (US-11) AT GENE REED

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 037 -2
TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20041105037 COUNTIES JEFFERSON
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 19083 | ( 2 ) 19060 | ( )
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 16000.00000 16000.00] 4000.00000 4000.00|
Mobilization | |
0020 701G050 430.000 LF | 1.30000 559.00] 0.75000 322.50|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0030 703A002 710.000 SQFT| 3.50000 2485.00 | 2.97000 2108.70]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0040 703C000 110.000 SQFT| 6.50000 715.00] 2.23000 245.30|
Removal Of Existing Traffic Control | | |
Markings Or Legends (Paint) | | |
0050 730A000 LUMP | 1545.00000 1545.00] 896.02000 896.02]
Removal Of Existing Traffic Control | | |
Unit (SR-7 (US-11) AT I-459 SB RAMPS) | | |
0060 730A001 LUMP | 1931.00000 1931.00] 1910.47000 1910.47|
Removal Of Existing Traffic Control | | |
Unit (SR-7 (US-11) AT I-459 NB | \ |
RAMPS/EDWARDS ) | \ I
0070 730A012 LUMP | 600.00000 600.00| 344.56000 344 .56 |
Removal Of Existing Traffic Control | | |
Unit (Partial) ( SR-7 (US-11) AT GENE | | |
REED RD/WILLOW LN) | | |
0080 730A013 LUMP | 600.00000 600.00| 366.11000 366.11|
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-7 (US-11) AT MEDICAL | | |
PARK DR) | \ |
0090 730A014 LUMP | 805.00000 805.00] 400.00000 400.00|
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-7 (US-11) AT RUFFNER | | |
RD/SUNSET BLVD) | \ |
0100 730A015 LUMP | 1995.00000 1995.00] 400.00000 400.00|
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-7 (US-11) AT JOHN | | |
ROGERS DR/E | \ |
0110 730C000 LUMP | 8015.00000 8015.00] 12000.00000 12000.00]
| \ |
| \ |
| \ |

RD/WILLOW LN)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 037 -3
TABULATION OF BIDS
CALL ORDER 037 CONTRACT 1ID 20041105037 COUNTIES JEFFERSON
LETTING DATE 11/05/04 10:00 AM DIVISION 03
I ( 1 ) 19083 ¢ 2 ) 19060 I ( )
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0120 730C001 LUMP | 1325.00000 1325.00] 3000.00000 3000.00]
Furnishing And Installing Traffic | \ |
Control Unit (SR-7 (US-11) AT MEDICAL | \ |
PARK DR) | \ I
0130 730C002 LUMP | 3007.00000 3007.00] 3100.00000 3100.00]
Furnishing And Installing Traffic | \ |
Control Unit (SR-7 (US-11) AT RUFFNER | | |
RD/SUNSET BLVD) | \ [
0140 730C003 LUMP | 6532.00000 6532.00| 5000.00000 5000.00|
Furnishing And Installing Traffic | \ |
Control Unit (SR-7 (US-11) AT JOHN | | |
ROGERS DR/E | \ I
0150 730C004 LUMP | 4767.00000 4767.00| 4900.00000 4900.00|
Furnishing And Installing Traffic | \ |
Control Unit (SR-7 (US-11) AT I-459 SB | | |
RAMPS) | \ I
0160 730C005 LUMP | 6762.00000 6762.00| 5500.00000 5500.00|
Furnishing And Installing Traffic | \ |
Control Unit (SR-7 (US-11) AT I-459 NB | | |
RAMPS/EDWARDS | \ I
0170 730C006 LUMP | 291.00000 291.00| 600.00000 600.00 |
Furnishing And Installing Traffic | \ |
Control Unit (SR-7 (US-11) AT COLONIAL | | |
PROMENADE WEST) | \ I
0180 730C007 LUMP | 290.00000 290.00| 600.00000 600.00|
Furnishing And Installing Traffic | \ |
Control Unit (SR-7 (US-11) AT COLONIAL | | |
PROMENADE EAST) | \ I
0190 730E000 11.000 EACH| 1425.00000 15675.00| 868.85000 9557.35]|
Metal Traffic Signal Pole Foundation | \ |
0200 730G001 11.000 EACH| 5315.00000 58465.00 | 6496.32000 71459.52|
Metal Traffic Signal Strain Pole | \ |
0210 7301001 820.000 LF | 1.00000 820.00| 3.00000 2460.00]
Loop Detector Lead-In-Cable | \ |
0220 730J010 23.000 EACH] 175.00000 4025.00] 136.29000 3134.67]
Vehicle Loop Detector | \ |
0230 730K000 2.000 EACH| 200.00000 400.00] 217.61000 435.22]
Traffic Signal Junction Box | \ |
0240 730L003 110.000 LF 3.00000 330.00] 3.47000 381.70|
\ |

|
1", Non-Metallic, Conduit |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 037 -4
TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20041105037 COUNTIES JEFFERSON
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 19083 | ( 2 ) 19060 | ( )
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0250 730L005 135.000 LF | 3.75000 506.25]| 5.12000 691.20]
2", Non-Metallic, Conduit | | |

0260 730M022 3450.000 LF | 1.80000 6210.00| 1.34000 4623.00|
Interconnect Cable, Underground, #19 | \
AWG, 6 Pair, REA PE-39 | | |

0270 730N010 11.000 EACH| 410.00000 4510.00] 400.00000 4400.00]
Luminaire Extension Assembly, 12 FT | |

0280 730P021 1.000 EACH] 557.00000 557.00] 500.00000 500.00|
Vehicular Signal Head, 12 Inch, 2 | | |
Section, Type LED | \ |

0290 730P022 42.000 EACH]| 740.00000 31080.00] 700.00000 29400.00|
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |

0300 730P023 3.000 EACH] 976.00000 2928.00| 1000.00000 3000.00]
Vehicular Signal Head, 12 Inch, 4 | | |
Section, Type LED | \ |

0310 730P024 6.000 EACH] 1180.00000 7080.00] 1200.00000 7200.00]
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |

0320 730R022 3.000 EACH] 9150.00000 27450.00 | 9500.00000 28500.00|
Controller Assembly, Type III, 8 Phase | \ |

0330 730R052 3.000 EACH] 9660.00000 28980.00| 10000.00000 30000.00|
Controller Assembly, 170, 8 Phase | | |

0340 730T000 3.000 EACH] 300.00000 900.00] 850.00000 2550.00|
Wood Pole | \ |

0350 730U005 LUMP | 33830.00000 33830.00 | 35000.00000 35000.00]|
Furnishing And Installing Video | \ |
Detection System (SR-7 (US-11) AT | \
RUFFNER RD/SUNSET DR) | | |

0360 730U007 LUMP | 23820.00000 23820.00] 25000.00000 25000.00|
Furnishing And Installing Video | \ |
Detection System (SR-7 (US-11) AT I-459 | | |
SB RAMPS) | | |

0370 730U008 LUMP | 33745.00000 33745.00 | 35000.00000 35000.00]|
Furnishing And Installing Video | | |
Detection System (SR-7 (US-11) AT I-459 | | |
NB RAMPS) | | |

0380 734A014 24490.000 LF | 1.20000 29388.00 | 1.13000 27673.70|
Cable 0SP, Loose Tube, 60F SM | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04
PAGE : 037 -5
TABULATION OF BIDS

CALL ORDER : 037 CONTRACT ID : 20041105037 COUNTIES : JEFFERSON
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03

1 ) 19083

( 2 ) 19060
STONE & SONS ELECTRICAL CON

|
TONE ELECTRIC COMPANY, INC |
|

0 —~

LINE NO / ITEM CODE / ALT

| \
I \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0390 734B007 510.000 LF | 1.00000 510.00] 0.72000 367.20|
Drop Cable OSP 12F SM Central Core | \
0400 734E000 20590.000 LF | 0.40000 8236.00| 0.36000 7412.40)|
Detectable Tape System | \ |
0410 734E021 300.000 LF | 5.00000 1500.00] 6.00000 1800.00|
Buried Duct HDPE SDR11 2 Inch | \ |
0420 734E040 70.000 LF | 9.00000 630.00] 15.32000 1072.40|
Conduit Galvanized Rigid Steel 2 Inch | \ |
0430 734E100 20290.000 LF | 7.30000 148117.00] 7.36000 149334.40]
Buried Duct HDPE SDR11 2 x 2 Inch | \
0440 734F002 8.000 EACH] 400.00000 3200.00| 247.83000 1982.64 |
Distribution Hardware SFDU 12 Fiber | | |
0450 734G002 32.000 EACH| 42.00000 1344.00] 36.18000 1157.76|
Connector FC Termination SM | \ |
0460 734G005 3.000 EACH] 400.00000 1200.00] 766.79000 2300.37]|
Splice Closure, Aerial With Trays | \ |
0470 734G009 36.000 EACH| 38.00000 1368.00] 75.87000 2731.32]
Splicing, Fusion | \ |
0480 734G100 6.000 EACH] 600.00000 3600.00| 639.59000 3837.54 |
Splice Closure, Undergrade, 12 Fiber | | |
0490 734H015 32.000 EACH| 30.00000 960.00| 27.98000 895.30]
Patch Cord Simplex SM,FC | \ |
0500 7343000 23.000 EACH] 646.00000 14858.00] 632.42000 14545.66]|
Commbox F1 | | |
0510 734N021 8.000 EACH]| 1960.00000 15680.00] 1628.82000 13030.56]
Fiber Optic Transceiver, RS-232 Remote | \ |
W/ Power | \ |
0520 740B00O 586.000 SQFT| 12.00000 7032.00] 12.38000 7254.68 |
Construction Signs | | |
0530 740E000 200.000 EACH] 12.85000 2570.00 | 15.35000 3070.00|
Cones (36 Inches High) | | |
0540 740M001 200.000 EACH] 8.70000 1740.00] 10.90000 2180.00]
Ballast For Cone | | |
0550 741C010 2.000 EACH| 3000.00000 6000.00| 5506.02000 11012.04|
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0560 745A000 60.000 HOUR| 32.00000 1920.00] 39.35000 2361.00]
Uniformed Police Officer | \ |
0570 756A028 3420.000 LINF| 20.00000 68400.00| 32.33000 110568.60]
6" Electrical Conduit, 1 line, Type 5 | | |
Installation | | |
SECTION TOTALS | S 657,788.25] S 703,573.95] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 657,788.25] S 703,573.95] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 046 -1
VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20041105046 COUNTIES : JEFFERSON WALKER
LETTING DATE : 11/05/04 10:00 AM DIVISION : 03

CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-064-888-001

for constructing the Resurfacing and Traffic Stripe on
C.R.#81 (Dora Flat Creek Road) from C.R.#114 to 0.541 miles
south of Stillwell Road northwest of Birmingham. Length -

1.759 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 358,358.31 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. S 364,455.52 101.7014%
3 01087 APAC-SOUTHEAST, INC. $ 413,321.87 115.3376%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 046 -2
TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20041105046 COUNTIES JEFFERSON WALKER
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 305A040 287.000 CUYD| 20.00000 5740.00] 32.32000 9275.84 | 43.02000 12346.74
Soil Aggregate, Section 823, ,Chert or | \ |
Red Dog, For Miscellaneous Use | | |
0020 405A000 716.000 GAL | 1.50000 1074.00| 1.25000 895.00] 1.60000 1145.60
Tack Coat | \ |
0030 424A280 1874.000 TON | 45.00000 84330.00 | 50.01000 93718.74 | 57.45000 107661.30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0040 424B281 4171.000 TON | 41.00000 171011.00] 43.19000 180145.49| 48.02000 200291.42
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | | |
0050 424B285 200.000 TON | 75.00000 15000.00| 70.43000 14086.00] 109.82000 21964.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | | |
0060 424B289 750.000 TON | 48.00000 36000.00| 40.33000 30247.50| 64.68000 48510.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0070 600A000 LUMP | 26300.00000 26300.00] 19093.14000 19093.14] 1050.00000 1050.00
Mobilization | |
0080 665F000 50.000 EACH] 1.00000 50.00] 7.86000 393.00] 12.79000 639.50
Hay Bales | | |
0090 665J000 150.000 LF | 1.00000 150.00] 5.42000 813.00] 16.84000 2526.00
Silt Fence, Type A | \ |
0100 6650001 150.000 LF | 1.00000 150.00] 1.21000 181.50] 1.05000 157.50
Silt Fence Removal | \ |
0110 701A004 4.000 MILE] 481.77000 1927.08]| 515.20000 2060.80 | 472.50000 1890.00
Solid White, Class 1, Type A Traffic | | |
Stripe | \ |
0120 701A012 4.000 MILE] 481.77000 1927.08]| 515.20000 2060.80 | 472.50000 1890.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0130 701C001 8.000 MILE] 620.95000 4967.60 | 515.19000 4121.52] 472.50000 3780.00
\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 046 -3
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200411050406 COUNTIES JEFFERSON WALKER
LETTING DATE 11/05/04 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 703A002 280.000 SQFT| 6.42000 1797.60| 2.30000 644.00| 2.10000 588.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0150 703D001 560.000 SQFT| 1.61000 901.60] 1.15000 644.00] 1.05000 588.00
Temporary Traffic Control Markings | | |
0160 740B0O0O 469.000 SQFT| 8.15000 3822.35| 8.71000 4084.99| 8.07000 3784.83
Construction Signs | \ |
0170 740E000 214.000 EACH] 10.00000 2140.00| 5.55000 1187.70| 12.78000 2734.92
Cones (36 Inches High) | | |
0180 740M001 214.000 EACH] 5.00000 1070.00] 3.75000 802.50] 8.29000 1774.06
Ballast For Cone | | |
SECTION TOTALS | $ 358,358.31| S 364,455.52] S 413,321.87
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 358,358.31| S 364,455.52] S 413,321.87




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20041105047 COUNTIES : LIMESTONE
LETTING DATE : 11/05/04 10:00 AM DIVISION : 01
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on S.R.#99 at Round Island Creek west of Athens.
Length - 0.075 mi.

PROJECT (S) : 99-701-421-099-402

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02035 BURGREEN CONTRACTING COMPANY, INC. $ 217,604.00 100.0000%

2 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 257,178.72 118.1866%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 047 -2
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20041105047 COUNTIES LIMESTONE
LETTING DATE 11/05/04 10:00 AM DIVISION 01
| 1 ) 02035 | ( 2 ) 03023 | ( )
| BURGREEN CONTRACTING CO., I |B. H. CRAIG CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206B0O0OO LUMP | 20000.00000 20000.00| 7500.00000 7500.00]
Removal Of 0ld Box Culvert, Station | \
Station 20+00 | |
0020 206D011 102.000 LF | 10.00000 1020.00] 6.00000 612.00]
Removing Fence | | |
0030 210A000 311.000 CUYD]| 12.00000 3732.00| 12.00000 3732.00|
Unclassified Excavation | | |
0040 210D001 405.000 cCUYD| 15.00000 6075.00 | 20.00000 8100.00]
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0050 214A000 403.000 CUYD| 10.00000 4030.00] 20.00000 8060.00]
Structure Excavation | \ |
0060 214B001 140.000 CUYD| 14.00000 1960.00] 30.00000 4200.00]
Foundation Backfill, Commercial | | |
0070 301E008 130.000 TON | 16.00000 2080.00| 26.10000 3393.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed | | |
0080 405A000 50.000 GAL | 3.00000 150.00] 5.80000 290.00|
Tack Coat | | |
0090 424A361 56.000 TON | 75.00000 4200.00] 110.20000 6171.20]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0100 424B651 95.000 TON | 55.00000 5225.00] 87.00000 8265.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0110 424C360 95.000 TON | 55.00000 5225.00] 87.00000 8265.00]
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0120 502A000 22516.000 LB | 0.75000 16887.00 | 0.97000 21840.52|
Steel Reinforcement | | |
0130 524A011 129.000 CUYD| 330.00000 42570.00] 325.00000 41925.00]
Culvert Concrete (Cast In Place) | | |
0140 535A001 13.000 LF | 50.00000 650.00| 35.00000 455.00 |
| \ |

18" Side Drain Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 047 -3
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20041105047 COUNTIES LIMESTONE
LETTING DATE 11/05/04 10:00 AM DIVISION : 01
| ( 1 ) 02035 | ( 2 ) 03023 | ( )
| BURGREEN CONTRACTING CO., I |B. H. CRAIG CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 600A000 LUMP | 14000.00000 14000.00] 30000.00000 30000.00|
Mobilization | |
0160 601A000 1.000 EACH] 6000.00000 6000.00| 10000.00000 10000.00]
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0170 610C001 269.000 TON | 22.00000 5918.00| 25.00000 6725.00]
Loose Riprap, Class 2 | | |
0180 610D000 278.000 SQYD] 3.00000 834.00] 3.00000 834.00]
Filter Blanket | | |
0190 619A101 2.000 EACH| 750.00000 1500.00] 500.00000 1000.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0200 630A001 250.000 LF | 30.00000 7500.00] 30.80000 7700.00|
Steel Beam Guardrail, Class A, Type 2 | | |
0210 630C050 4.000 EACH] 2200.00000 8800.00] 2310.00000 9240.00]
Guardrail End Anchor, Type 20 Series | | |
0220 636A003 348.000 LF | 5.00000 1740.00] 10.00000 3480.00|
Barbed Wire Fence, 3 Strands, 4 Feet | | |
High | \ |
0230 637A000 596.000 LF | 5.00000 2980.00 | 5.00000 2980.00]
Fence Reset | | |
0240 650A000 110.000 CUYD| 10.00000 1100.00] 20.00000 2200.00]|
Topsoil | | |
0250 652A061 2.000 ACRE| 500.00000 1000.00] 1400.00000 2800.00]
Seeding (Mix 3E) | | |
0260 656A001 2.000 ACRE| 500.00000 1000.00] 1400.00000 2800.00]|
Mulching, Class A, Type 2 | | |
0270 665E000 80.000 SQYD| 5.00000 400.00] 1.50000 120.00]
Polyethylene | | |
0280 665G000 100.000 EACH| 5.00000 500.00] 10.00000 1000.00|
Sand Bags | | |
0290 6651000 36.000 TON | 22.00000 792.00] 25.00000 900.00]
Temporary Riprap, Class 2 | | |
0300 665J000 875.000 LF | 3.50000 3062.50| 4.00000 3500.00]|
Silt Fence, Type A | | |
0310 665L000 60.000 LF | 10.00000 600.00| 15.00000 900.00]
Floating Basin Boom | | |
0320 6650001 875.000 LF | 2.00000 1750.00] 2.00000 1750.00|
| \ |

Silt Fence Removal



CALL ORDER : 047
LETTING DATE : 11/05/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DIVISION

TABULATION OF BIDS

20041105047

COUNTIES

DATE : 11/08/04
PAGE : 047 -4

LIMESTONE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0330 6650001 400.000 LF
20 Inch Wattle

0340 672C000 6.000 EACH]
Flocculant Log |

0350 680A000 LUMP |
Engineering Controls |

0360 701A028 7.000 MILE]

Solid White, Class 2, Type A Traffic |
Stripe (0.06"™ Thick) (6" Wide) |
0370 701A046 3.000 MILE]
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |
0380 701A048 4.000 MILE]
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |
0390 701E000 1000.000 LF |
Solid Temporary Traffic Stripe |
0400 703A002 72.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |

0410 703B002 167.000 SQFT|
Traffic Control Legends, Class 2, Type |
0420 705A037 8.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0430 740B00O 589.000 SQFT|
Construction Signs |
0440 740D00O 30.000 EACH]
Channelizing Drums |
0450 740E000 50.000 EACH]
Cones (36 Inches High) |
0460 740F002 8.000 EACH]
Barricades, Type III |
0470 7401005 6.000 EACH]
Warning Lights, Type B (Detachable Head |
0480 740M001 50.000 EACH|

Ballast For Cone
SECTION TOTALS

1)

150.

1500.

1500.

900.

1700.

20.

14.

50.

450.

250.

URGREEN CONTRACTING CO.,

AMOUNT |

1500.

10500.

2700.

6800.

1100.

432.

1085.
160.
8246.
1500.
250.
3600.
1500.
50.
217,604.

217,604.

2

UNIT PRICE

350.

4000.

1765.

1100.

1975.

11.

11.

11.

64.

11.

192.

174.

|[B. H. CRAIG CONSTRUCTION CO

7900.

1250.

792.

1837.
88.
5006.
1920.
550.
1536.
1044.
362.
257,178.

257,178.

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/08/04

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20041105048 COUNTIES : BALDWIN
LETTING DATE : 11/05/04 10:00 AM DIVISION : 09
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION PROJECT (S) : 99-409-022-180-414
for constructing the Widening, Resurfacing, and Intersection
Improvements on S.R.#180 at 20th Avenue in Gulf Shores.
Length - 0.225 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01073 ASPHALT SUPPLY, LLC S 235,006.76 100.0000%
2 23011 HOSEA O. WEAVER & SONS, INC. S 283,659.74 120.7028%
3 23029 J. S. WALTON & COMPANY, INC. S 314,044.41 133.6321%
4 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. S 340,329.78 144.8170%



Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20041105048 COUNTIES BALDWIN
LETTING DATE 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 01073 | ( 2 ) 23011 | ( ) 23029
|ASPHALT SUPPLY, LLC |HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D003 270.000 LF | 17.50000 4725.00| 7.47000 2016.90]| 10.64000 2872.80
Removing Curb And Gutter | \ |
0020 206E000 2.000 EACH| 550.00000 1100.00] 289.97000 579.94 | 798.07000 1596.14
Removing Headwalls | \ |
0030 210A000 225.000 CUYD| 9.75000 2193.75| 9.65000 2171.25]| 19.94000 4486.50
Unclassified Excavation | \ |
0040 210D022 810.000 CUYD| 12.65000 10246.50| 13.15000 10651.50]| 12.39000 10035.90
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) Or A-4(0) | | |
0050 214A000 7.000 CUYD] 65.00000 455.00] 35.72000 250.04 | 217.20000 1520.40
Structure Excavation | | |
0060 214B000O 15.000 CUYD| 43.00000 645.00| 33.79000 506.85| 95.59000 1433.85
Foundation Backfill, Local | \ |
0070 230A000 12.000 RBST| 200.00000 2400.00] 510.61000 6127.32] 585.07000 7020.84
Roadbed Processing | | |
0080 301A012 2510.000 SQYD| 7.45000 18699.50| 11.92000 29919.20]| 8.92000 22389.20
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 2510.000 SQYD| 1.20000 3012.00] 0.97000 2434.70 | 1.11000 2786.10
Bituminous Treatment A | \ |
0100 405A000 135.000 GAL | 6.11000 824.85| 1.31000 176.85] 2.22000 299.70
Tack Coat | \ |
0110 424A361 695.000 TON | 61.50000 42742 .50 | 59.91000 41637.45]| 66.72000 46370.40
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0120 424A367 15.000 TON | 78.00000 1170.00] 150.96000 2264.40 | 66.72000 1000.80
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B651 295.000 TON | 58.00000 17110.00| 78.42000 23133.90]| 66.72000 19682.40
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0140 424B681 295.000 TON | 58.00000 17110.00| 80.42000 23723.90]| 66.72000 19682.40
| \ |
| \ |
| \ |

Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20041105048 COUNTIES BALDWIN
LETTING DATE 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 01073 | ( 2 ) 23011 | ( 3 ) 23029
|ASPHALT SUPPLY, LLC |[HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 430B040 50.000 TON | 43.00000 2150.00| 35.18000 1759.00| 56.65000 2832.50
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0160 530A104 21.000 LF | 45.00000 945.00| 105.31000 2211.51] 121.61000 2553.81
36" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0170 535A410 34.000 LF | 35.00000 1190.00] 36.18000 1230.12| 48.92000 1663.28
15" Side Drain Pipe (Class 3 R.C.) | \
(Extension) | | |
0180 535A411 45.000 LF | 37.00000 1665.00] 39.15000 1761.75| 43.90000 1975.50
18" Side Drain Pipe (Class 3 R.C.) | \
(Extension) | \ |
0190 600A000 LUMP | 33000.00000 33000.00] 51458.35000 51458.35| 55587.13000 55587.13
Mobilization | |
0200 619A055 1.000 EACH] 1275.00000 1275.00] 750.00000 750.00 | 1058.62000 1058.62
36" Roadway Pipe End Treatment, Class 2 | \ |
0210 619A100 2.000 EACH| 1100.00000 2200.00| 600.00000 1200.00| 708.90000 1417.80
15" Side Drain Pipe End Treatment, | |
Class 1 | | |
0220 619A101 2.000 EACH| 1175.00000 2350.00| 500.00000 1000.00| 822.33000 1644.66
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0230 620A000 2.000 CUYD| 900.00000 1800.00] 500.00000 1000.00| 945.20000 1890.40
Minor Structure Concrete | | |
0240 623C000 270.000 LF | 22.50000 6075.00| 15.00000 4050.00| 13.34000 3601.80
Combination Curb & Gutter, Type C | | |
0250 650A000 210.000 CUYD] 26.00000 5460.00 | 23.60000 4956.00 | 22.34000 4691.40
Topsoil | | |
0260 654A001 100.000 SQYD| 9.10000 910.00] 5.00000 500.00| 2.47000 247.00
Solid Sodding (Bermuda) | | |
0270 658A003 1.000 ACRE] 1775.00000 1775.00] 1600.00000 1600.00| 1806.91000 1806.91
Hydro-Seeding & Mulching (Mix 3E) | |
0280 665A000 1.000 ACRE] 900.00000 900.00] 500.00000 500.00| 665.72000 665.72
Temporary Seeding | | |
0290 665B000 1.000 ACRE] 900.00000 900.00| 500.00000 500.00| 1208.17000 1208.17
Temporary Mulching | \ |
0300 665J000 3000.000 LF | 5.61000 16830.00] 3.27000 9810.00] 3.63000 10890.00
Silt Fence, Type A | | |
0310 6650001 3000.000 LF | 0.01000 30.00| 1.31000 3930.00| 2.01000 6030.00
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 048 -4
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20041105048 COUNTIES BALDWIN
LETTING DATE 11/05/04 10:00 AM DIVISION 09
| ( 1 ) 01073 | ( 2 ) 23011 | ( 3 ) 23029
|ASPHALT SUPPLY, LLC |[HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 6650001 300.000 LF | 8.00000 2400.00| 9.70000 2910.00] 17.65000 5295.00
20 Inch Wattle | | |
0330 680A000 LUMP | 3500.00000 3500.00| 10761.61000 10761.61| 37271.76000 37271.76
Engineering Controls | | |
0340 701B009 681.000 LF | 0.44000 299.64| 0.40000 272.40| 0.44000 299.64
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0350 701E000 4500.000 LF | 0.22000 990.00] 0.20000 900.00] 0.22000 990.00
Solid Temporary Traffic Stripe | | |
0360 701G050 3594.000 LF | 0.56000 2012.64 | 0.50000 1797.00| 0.56000 2012 .64
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0370 701G073 3708.000 LF | 0.67000 2484 .36 | 0.60000 2224.80]| 0.67000 2484 .36
Solid Yellow , Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ I
0380 703A002 1585.000 SQFT| 2.76000 4374.60]| 2.50000 3962.50| 2.78000 4406.30
Traffic Control Markings, Class 2, Type | | |
A | \ |
0390 703B002 68.000 SQFT| 3.89000 264.52| 3.50000 238.00| 3.89000 264 .52
Traffic Control Legends, Class 2, Type | \ |
0400 703D001 68.000 SQFT| 1.67000 113.56] 1.50000 102.00] 12.79000 869.72
Temporary Traffic Control Markings | | |
0410 705A037 539.000 EACH| 5.56000 2996.84 | 5.00000 2695.00] 5.56000 2996.84
Pavement Markers, Class A-H, Type 2-D | | |
0420 740B00O 350.000 SQFT| 9.09000 3181.50] 19.21000 6723.50] 11.87000 4154.50
Construction Signs | | |
0430 740D000 300.000 EACH| 35.00000 10500.00] 57.54000 17262.00] 40.19000 12057.00
Channelizing Drums | | |
SECTION TOTALS | S 235,006.76| S 283,659.74| S 314,044.41
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 235,006.76| S 283,659.74| S 314,044.41




Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 048 -5
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20041105048 COUNTIES BALDWIN
LETTING DATE 11/05/04 10:00 AM DIVISION 09
I ( 4 ) 23056 I ( ) I ( )
| JOHN G. WALTON CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D003 270.000 LF | 7.70000 2079.00| |
Removing Curb And Gutter | \ |
0020 206E000 2.000 EACH| 262.14000 524.28| |
Removing Headwalls | \ |
0030 210A000 225.000 CUYD| 68.72000 15462.00 | |
Unclassified Excavation | \ |
0040 210D022 810.000 CUYD| 18.74000 15179.40| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) Or A-4(0) | | |
0050 214A000 7.000 CUYD] 30.20000 211.40| |
Structure Excavation | | |
0060 214B000O 15.000 CUYD| 70.22000 1053.30] |
Foundation Backfill, Local | | |
0070 230A000 12.000 RBST| 563.75000 6765.00 | |
Roadbed Processing | | |
0080 301A012 2510.000 SQYD| 18.60000 46686.00 | |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 2510.000 SQYD| 1.15000 2886.50| |
Bituminous Treatment A | \ |
0100 405A000 135.000 GAL | 2.30000 310.50] |
Tack Coat | ‘ |
0110 424A361 695.000 TON | 69.00000 47955.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0120 424A367 15.000 TON | 69.00000 1035.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B651 295.000 TON | 69.00000 20355.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0140 424B681 295.000 TON | 69.00000 20355.00] |
| \ |
| \ |
| \ |

Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 048 -6
TABULATION OF BIDS
CALL ORDER 048 CONTRACT 1ID 20041105048 COUNTIES BALDWIN
LETTING DATE 11/05/04 10:00 AM DIVISION 09
I ( 4 ) 23056 I ( ) I ( )
| JOHN G. WALTON CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 430B040 50.000 TON | 41.00000 2050.00] |
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0160 530A104 21.000 LF | 153.26000 3218.46| |
36" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0170 535A410 34.000 LF | 87.43000 2972.62| |
15" Side Drain Pipe (Class 3 R.C.) | |
(Extension) | | |
0180 535A411 45.000 LF | 72.14000 3246.30| |
18" Side Drain Pipe (Class 3 R.C.) | |
(Extension) | | |
0190 600A000 LUMP | 37665.00000 37665.00 | |
Mobilization | \
0200 619A055 1.000 EACH] 1094.80000 1094.80] |
36" Roadway Pipe End Treatment, Class 2 | \ |
0210 6192100 2.000 EACH| 733.13000 1466.26]| |
15" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0220 619A101 2.000 EACH| 850.43000 1700.86/| |
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0230 620A000 2.000 CUYD| 977.50000 1955.00] |
Minor Structure Concrete | \ |
0240 623C000 270.000 LF | 13.80000 3726.00| |
Combination Curb & Gutter, Type C | \ |
0250 650A000 210.000 CUYD| 19.46000 4086.60| |
Topsoil | \ |
0260 654A001 100.000 SQYD| 7.16000 716.00| |
Solid Sodding (Bermuda) | \ |
0270 658A003 1.000 ACRE] 2688.50000 2688.50| |
Hydro-Seeding & Mulching (Mix 3E) | \
0280 665A000 1.000 ACRE] 1183.35000 1183.35] |
Temporary Seeding | \ |
0290 665B000 1.000 ACRE] 1335.12000 1335.12] |
Temporary Mulching | \ |
0300 665J000 3000.000 LF | 5.73000 17190.00 | |
Silt Fence, Type A | \ |
0310 6650001 3000.000 LF | 0.94000 2820.00] |
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/08/04
PAGE 048 -7
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20041105048 COUNTIES BALDWIN
LETTING DATE 11/05/04 10:00 AM DIVISION 09
I ( 4 ) 23056 | ( ) I ( )
| JOHN G. WALTON CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 6650001 300.000 LF | 13.55000 4065.00] |
20 Inch Wattle | | |
0330 680A000 LUMP | 15306.00000 15306.00] |
Engineering Controls | | |
0340 701B009 681.000 LF | 0.46000 313.26| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0350 701E000 4500.000 LF | 0.23000 1035.00] |
Solid Temporary Traffic Stripe | | |
0360 701G050 3594.000 LF | 0.58000 2084.52| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0370 701G073 3708.000 LF | 0.69000 2558.52| |
Solid Yellow , Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ I
0380 703A002 1585.000 SQFT| 2.88000 4564.80| |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0390 703B002 68.000 SQFT| 4.03000 274.04 |
Traffic Control Legends, Class 2, Type | \ |
0400 703D001 68.000 SQFT| 1.73000 117.64| |
Temporary Traffic Control Markings | | |
0410 705A037 539.000 EACH| 5.75000 3099.25| |
Pavement Markers, Class A-H, Type 2-D | | |
0420 740B00O 350.000 SQFT| 18.01000 6303.50] |
Construction Signs | | |
0430 740D000 300.000 EACH| 102.12000 30636.00] |
Channelizing Drums | | |
SECTION TOTALS | S 340,329.78]| S 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 340,329.78]| S 0.00] S




